(Enclosure to I&WD No. 344(8)-IB/IW/0/IB-Misc-72/2016-17 dated 03.12.2019)

(Latest modified e-NIT ‘Standard Format’ for works of ‘Tender Value’ (Amount Put to Tender)above Rs.5.00 lakh upto Rs. 45.0 lakh)
Government of West Bengal
Irrigation & Waterways Directorate
Office of the Executive Engineer
Teesta Irrigation Division
Postal Address:- Assam More, Jalpaiguri.
Ph. 03561-255722 E-Mail ID- eetidvn@gmail.com

NOTICE INVITING E-TENDER

e-NIT No - WBIW/EE/TID/e-NIT -01 /2020-21

Encrypted electronic bids are hereby invited by the Executive Engineer, Teesta Irrigation Division, Irrigation &
Waterways Directorate on behalf of the Governor of the State of West Bengal through a single stage two part
e-Procurement System; (Part I: Techno-commercial bid and Part Il: Financial bid) for the ‘LIST OF WORKS'
given in the next page from eligible bonafide contractors/agencies/bidders having specified Pre-Qualification
(eligibility) credential for execution of works of similar nature and desired financial capabilities. The technical
bid in Part-I would require the bidder to qualify for the next phase of financial bid: Part-Il, in which L1 bid price
would determine the final selection and acceptance of a bidder for award of the Procurement of Goods &
Works contract.

Intending contractors/bidders desirous of participating in this e-Tender are required to login to the
Government of West Bengal e-Procurement website having URL https://wbtenders.gov.in and locate the
instant tender by typing WBIW/EE in the search engine provided therein, or by logging-in using their
assigned User ID and password. They may also visit the official website of the Irrigation & waterways
Department, Government of West Bengal www.wbiwd.gov.in to locate the same e-Tender by scrolling the
“e-Procurement” link.

Contractors/bidders willing to take part in the e-Tender are required to obtain a valid Digital Signature-
Certificate (DSC) from any of the authorized ‘Certifying Authorities’ (CA) under Controller of Certifying
Authorities (CCA), Department of Electronics & Information Technology (DEIT), Govt. of India. (viz. NIC, n-
Code Solution, Safescrypt, e-Mudhra Consumer Services Ltd, TCS, MTNL, IDRBT) or as notified by the CA
/Finance Department, GoWB from time to time. DSC is given as a USB e-Token. After obtaining the Class 2
or Class 3 Digital Signature Certificate (DSC) from any of the above CA, they are required to register the fact
of possessing the DSC through the registration system available in the above mentioned websites. A list of
such licensed CAs’ are also available in the CCA website cca.gov.in. The prospective contractors / bidders
may contact the Departmental e-Tendering Help desk located at the 7th Floor of Jalasampad Bhavan at
Bidhannagar, Sector-ll, Kolkata, through e-mails irrigationhelpdesk@gmail.com and dvcsc6816@gmail.com
or Telephone No. 033-23346098 and the State Level e-Procurement Help Desk located at the Ground Floor
of Jalasampad Bhavan through e-mail wbehelpdesk@gmail.com or Ph:(033)-2334 5161 on any working day
between 10.30AM-5.30PM for any query on e-Tendering procedure, obtaining DSC and free of cost training
on e-Procurement procedure.

Intending contractors/bidders are required to download the e-Tender documents directly from either of the
websites stated above. This is the only mode for submission of a tender. The interested bidders eligible
for the tender are required to submit their bids through the e-Procurement System using their valid DSC e-
Token with assigned PIN using login ID and password. Details of e-filing procedure for participating in e-
tenders under State Government have also been explained in the ‘Bidders’ Manual’, available in the
Departmental website www.wbiwd.gov.in.

Last date & time of submission of bid electronically, is on 01.06.2020 up to 16.00 Hours.

The applicant bidders/contractors are advised to carefully read all the ‘Terms & Conditions’ contained in this
e-Notice Inviting Tender (e-NIT). He/she should particularly go through the minimum desired Pre-
qualification (PQ) works credential & financial eligibility criteria and satisfy himself/herself of all the
mandatory eligibility requirements. Bidders desirous of participating in the e-Tender should submit bids only
if they fulfill the minimum PQ eligibility criteria and are in possession of all the required PQ Credential
documents “in original” as these may be summoned by the Tendering authority for verification purposes.

All information published in the website consisting of e-NIT and other related documents uploaded by the

selected bidder, WB Works Contract Form No. 2911(i)/2911(ii), Bill of Quantities (BOQ), EMD exemption

order, if any, corrigenda and drawings etc. if any, shall form a part of the Agreement / contract document.
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LIST OF WORKS

e-NIT No - WBIW/EE/TID /e-NIT -01 /2020-21

. - Physical Milestones for
Estimated Time yslc:. t:s ° :s ° K
.. q a compietion or each wor
Amount put Earnest | allowed for Minimum eligibility criteria to match the . p‘ . .
: e - L. within stipulated time
Sl ., " to Tender Money | completion | Source | Prequalification (PQ) credential in terms
Name of Work//Project/Procurement . . L. (Refer
No. (Tender (EMD) (In English | of Fund of execution of similar completed
. to Clause 17 of the General
Value) (Rs.) Calendar previous works contract -
Terms & Conditions of e-
(Rs) days)
NIT)
1 2 3 4 5 6 7 8
Summary of minimum eligibility As per Work Programme
requirement to technically qualify for the next prepared and uploaded by the
stage of financial bid in this tender: Tender Inviting Authority in the
form of Bar Chart
A. Technical PQ Credential:
i. The bidder must have satisfactorily
completed atleast 1 (one) ‘similar nature’
work under Government Sector within last
five FYs on the date of publication of this NIT of
" Annual Maintenance & Repair of Office Gross monitory value of Rs.154119.30 (Gross
Buildings, Rest shed, Pump house, Type-V]I, monitory value is calculated based on final
Type-1V, Type-IlI, Type-II and Type-I Blocks Non- billed value in the Credential Certificate(CC)
2 and adjacent building at Teesta Pally, 5,13,731.00 | 10,275.00 365 Days plan multiplied by inflationary factor completed
Assam more, Jalpaiguri during the year within the preceding five FYs of similar in
2020-21 under Non-plan head. " nature, of Gross notional Value not be less than
30% of the amount put to tender of the work
for which the bidder chooses to participate in
this NIT.
(Brief description of PQ work credential desired
with corresponding PQ eligibility amount in
Rs.154119.30

(*)Consortium & Joint Venture are not permitted to bid in this e-tender.
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1.

(General Terms & Conditions for Contract: ‘Tender value’ above Rs 5.0 Lakh up to Rs 45.00 Lakh)

Eligibility for participation in e-tenders under National Comparative Bidding (NCB)

All Bonafide Indian contractors/Agencies/Organizations, Registered Companies/ Firms including Registered
Partnership Firms, Proprietorship Firms, Registered Consortiums & valid ‘Joint Ventures’ and contractors/bidders of
equivalent grade or class having Pre-Qualification (PQ) Credential from the Government of West Bengal, Union
Government Departments/ Other State Government Departments/ Engineering Wings of Gol /IRCON/RVNL/NHPC,
Autonomous Project Authority and other similar organizations of Gol and State Governments/PSU and Corporations
of Government of India and other States having successfully completed at least one similar nature project and not
otherwise debarred are eligible to participate subject to fulfilling the other PQ eligibility criteria laid down in the
subsequent paragraph. Consortiums and Joint Ventures are not allowed to participate in tenders of value up to Rs.
45.00 lakh

2. Participation in more than one serial of work out of list of works published in one e-NIT.

Any contractor/bidder may bid for any number of Serials of work in a particular e-NIT, if more than one work have
been published in that e-NIT, subject to fulfillment of all of the following conditions:

a. There should be full compatibility (matching between the technical PQ credential submitted by the bidder in the
form of Credential Certificate (CC) along with other relevant documents as stated under Clause 3.2B lll) relating
to any work successfully completed by the bidder and technical PQ criteria specified in the e-NIT for any
particular serial of works for which the bidder intends to bid. In other words, technical PQ credential certificate
along with relevant documents submitted for any work should at the minimum; satisfy the technical PQ eligibility
criteria specified for that work. Normally there should be separate CC along with relevant documents for each of
the serial of works, the bidder intends to bid and the serial number relevant to the CC should be clearly written on
the body of the CC and also on the other documents stated under Clause 3.2B Illl. However, the bidder will also
reserve the right to submit one CC along with relevant documents for bidding in more than one serial of work,
provided cumulative technical PQ credential of all such serials should be fulfilled by one single CC. In such case
also, serial numbers of the relevant works for which the CC is submitted should be clearly written on the body of
the CC by the bidder. Omission of serial numbers on the body of the CC and also on the other documents stated
under Clause 3.2B lll, in case of bidding for more than one serial will lead to rejection of all the bids.

b. Average of gross annual turnover of the individual bidder/Organization/consortium or Joint Venture for any three
financial years within preceding five financial years, as stated under Clause 7V, should not less than the
summation of turnover requirements of the relevant individual serial of works for which the bidder intends to bid.

3. Submission of bid

3.1 General procedure for submission of e-bid

Bids are to be submitted electronically in the on-line mode through the e-Procurement portal www.wbtenders.gov.in.

All documents uploaded by the Tender Inviting Authority forms an integral part of the works contract/Agreement.
Contractors/bidders are required to upload the entire tender documents along with all other relevant PQ credential
documents as asked for in the e-NIT, electronically, through the above portal within the stipulated date and time as
notified in the e-NIT. Tenders are to be submitted in two parts/folders at the same time for each work, one being
‘ Technical Proposal’ and the other ‘Financial Proposal’. The contractor/bidder should carefully go through all the
documents of the e-tender and upload the scanned copies of his/her/their original documents in ‘Portable Document
Format’ (PDF) files in the designated links in the web portal as their ‘Technical Bid’. He/she needs to fill up the
financial offer/bid price/ rates in percentage above or below or ‘At-Par’ in the downloaded BOQ of the work in the
designated cell in ‘Excel sheet only’, and upload the same in the designated link of the portal as their ‘Financial Bid'.
Documents uploaded are virus scanned and required to be digitally signed using their ‘Digital Signature Certificates’
(DSC). Contractors/bidders should especially take note of all the Addenda or Corrigenda notices related to the e-
Tender and upload all of these documents forming a part of their e-bid as tender document. Documents digitally
signed and uploaded in the e-Tender portal by the contractors/bidders containing requisite information & financial
bid/rate comprising ‘Technical bid’ and ‘Financial bid’ are submitted concurrently, which cannot be changed after end
date and time fixed for submission of the e-Tender. Extension of last date for e-bid submission or insertion of any of
Addendum/Corrigendum, if unavoidable is to be notified as per Finance Department guidelines in the e-Procurement
Portal, Departmental website, Newspapers and in Notice boards. Whenever any corrigendum is issued irrespective
of the content (date corrigendum or otherwise), due date of submission of bid will be extended by 7 (seven) calendar
days to be published before expiry of the last date for original validity period of bid submission. Extension of last date
and time for bid submission by issuance of a Corrigendum shall not be treated as 2nd Call or Re-tender.
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(Enclosure to I& WD No. 344(8)-IB/IW/0/IB-Misc-72/2016-17 dated 03.12.2019)

3.2 Technical Proposal

The Technical Proposal should contain scanned PDF files of all documents in the following standardised formats in
two part covers or folders.

Cover No Cover Document Type Descriptions
1 Pre-Qual/Technical .pdf NIT_Corrigendum
.pdf Agreement_2911
.pdf Forms
.pdf/ipg BAR_CHART
2 Finance Xls BOQ

3.2 A Descriptions of Technical (Pre-Qual) Covers

‘NIT_Corrigendum folder’: e-Notice Inviting Tender is fo be downloaded in entirely, digitally signed and uploaded
during e-bid submission in “NIT_Corrigendum?” folder. ‘Corrigenda/Addenda’ if published in connection with the
NIT is to be digitally signed and uploaded in the ‘NIT_Corrigendum’ folder merged with e-NIT documents during e-
bid submission.

‘Agreement_2911’ folder: Contract /Agreement in WB Form No. 2911(i) published in the e-Tender is to be
downloaded digitally signed and uploaded during e-bid submission in Agreement_2911 folder.

‘Forms’ folder: Applications for e-Tender: vide self declaration format in specimen Form-1 ,

Self declaration of bidder not having common interest as a different bidder organisation in any other work tendered
under different serials of this particular e-NIT vide specimen Form-2, and self declaration on antecedents and
performance of the bidder in specimen Form-4.

All above are to be filled up completely, digitally signed and uploaded during bid submission in “Forms” folder.

Drawings folder: The GAD/Plan/Map published in the e-Tender by the Tender Inviting Authority is to be
downloaded by the bidder digitally signed and again uploaded during e-bid submission in “Drawings” folder

BAR_CHART folder: BAR CHART/Work Programmes in other Networking Methods prepared by TIA in pdf file
defining the Physical Milestones of the construction period for implementation of the project is to be downloaded by
the bidder digitally signed and again uploaded during e-bid submission in “BAR_CHART?” folder

3.2A.NOTE:

i.

fif.

Contractors/bidders are required to keep track in the e-Procurement website www.wbtenders.qov.in for all the
Addenda or Corrigenda notices and documents published in connection with a particular e-Tender within the bidding
period and upload the same, digitally signed by him/her along with their e- bid. Tenders submitted without
Addendum/Corrigendum are liable to be treated as incomplete and thereby liable for disqualification or rejection.

Form 1, Form 2, Form 3 (for companies etc.) and Form 4 are taken from bidders by TIA as bidders self declarations’
or undertakings. These formats are specimens or samples only, which are to be firstly downloaded by the bidders
from the NIT in e-Procurement portal, filled up completely and again uploaded with their electronic bids.

3.2 B. My Document [ OID* Cover] containing:

It is desired that PDF files of all other original documents in support of their eligibility and PQ credential shall have to be
submitted under the OID cover folders as detailed below:

My Document Format for uploading in the OID folder:-

Category Sub-category Sub-category description Remarks if
No. any
| Certificates | 1. certificates.pdf 1 Latest Professional Tax Payment Certificate Refer to
2. GST_registration_ (PTPC) or, PT deposit Challan for current financial Clause
certificates.pdf year or Government Order for exemption in other 3.2C(l) for
States where ever applicable. details

2 Valid PAN Card in the name of bidder/organization

3 Income Tax Return of current Assessment year or,
IT Return of immediate preceding Assessment year
whichever is latest available.

4 Valid GSTIN under GST Act & Rules
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(Enclosure to I& WD No. 344(8)-IB/IW/0/IB-Misc-72/2016-17 dated 03.12.2019)

Sl.

No.

Category Sub-category Sub-category description Remarks if
any

Company companydetails.pdf 1 | 1 For Proprietorship Firms, Partnership Firms, Refer to

Details companydetails.pdf 2 Registered Companies, Registered Co-operative | Clause
Societies 3.2C(Il) for
Valid Trade License/ acknowledgement or Receipt of | details
application for Trade License/ Revalidation
OTHER REQUIREMENTS:-

2 For Partnership Firms:
Legally valid Partnership Deed, Form-VIII/
Memorandum of Registration of Registrar of Firms

3 For Companies:
Incorporation Certificate, Memorandum of Articles of
ROC, List of current owners/ Directors/Board
Members

4 For State Registered Co-operative Societies:
Society Registration certificate from ARCS of the
State, Society by-Laws, latest available Auditor’s
Report of Directorate of Co-operative Audit within
proceeding five years as per Societies Act & Rules

Credential 1. Credential pdf 1 1 Work Order/ Award of Contract or LOA/LOI duly Refer to

of works 2. Credential pdf 2 authenticated by issuing authority. Clause

2 Pre-Qualification (PQ) Work credential of one 100% 3.2C(1l) for
completed work as desired in the NIT as the details
Credential Certificate (CC) duly authenticated by
competent authority.

Financial Payment All 100% Payment Certificates of competent authorities | Refer to
credential certificate.pdf during preceding Five FY. IT Return of bidder in thee Clause

FY, or Audited Profit & Loss Accounts statement of any | 3.2C(IV) for
three financial years within the zone of preceding five details
financial years whichever is available.

* OID denotes Other Important Documents.

Note:

It is desirable though not mandatory that all documents stated above in PDF files shall be uploaded by bidders only
in specified designated folders. No off-line document will be accepted and considered during tender evaluation
stage from bidders before publishing of final selection of L1 by publication of FBE sheet verification by TEC may be
undertaken directly from PQ Credential issuing authority.

Validity of documents submitted by bidder shall be stand determined on the date of publication of tender notice (e-
Notice Inviting Tender)

3.2 C(l) Certificate/s: The documents mentioned below under Serial a, b & ¢ are to be uploaded as ‘PDF’ files in

Certificate.pdf1 (name of the file should be “certificates.pdf”)
The document mentioned under Sl. d below is to be uploaded in GST Registration Certificate.pdf2 file

Latest available Professional Tax Payment Certificate (PTPC) or the PT payment challan/ receipt for current financial
year/Waiver Order of competent authority in other States if applicable.

Valid PAN Card of the bidder/s are required;

Income Tax Return of current Assessment Year or, IT Return of immediate preceding Assessment year under IT Act
& Rules, whichever latest available with the bidder.

Valid 15 digit Goods and Service Tax payer Identification Number (GSTIN) as per GST Act, 2017 & Rules of the
bidder to be uploaded in ‘GST registration certificate pdf.

3.2C(ll) All documents mentioned in tabular format under Clause 3.2B and also explained below should be uploaded

during electronic bid submission in PDF files with the name of file should be “companydetails.pdf”’

For Partnership Firms: Documents of Registration of Partnership Firms in the certified copy of ‘Form No. VIII;’
issued under Indian Partnership Act, 1932 (Act-IX of 1932) by the Registrar of Firms. In case a Partnership Firm is
yet to receive Form No. VIII, a “Memorandum” issued by the Registrar of Firms may also be accepted.

For Companies: Incorporation Certificate, valid Trade License or acknowledgement of issuing authority of receipt of
application for Trade License / renewal, ‘Memorandum of Articles’ registered under the Registrar of Companies
(ROC) under the Indian Companies Act, List of owners/ Directors/Board Members are to be uploaded with the e-bid.
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(Enclosure to I& WD No. 344(8)-I1B/IW/0O/IB-Misc-72/2016-17 dated 03.12.2019)

For State Registered Co-operative Societies:

a. Society Registration certificate from ARCS (Assistant Registrar of Co-operative Societies, GoWB) and By-Laws
for Cooperative Societies under West Bengal Co-operative Societies Act, 2006 and Rules, 2011 and all
amendments.

b. Latest Auditor's Report of Directorate of Co-operative Audit under Department of Co-operative, Government of
West Bengal within preceding five financial years as per Societies Act & Rules.

3.2C(lll) Eligibility criteria based on Credential of work/Prequalification Work Credential “credential.pdf”

Work Order/Award of Contract or the Letter of Acceptance (LoA) duly authenticated by the competent issuing
authority is to be submitted under Technical cover (name of file should be “credential.pdf 1).

Pre-Qualification (PQ) credential of one 100% completed work of Gross Notional Value as desired in the NIT as the
Credential Certificate (CC) duly authenticated by competent authority. (Name of file should be “credential.pdf 2).

3.2C (IV) PQ Financial credential: In ‘payment certificate.pdf’ folder under OID cover

a.

Disqualification during PQ evaluation of financial capability of bidder shall not be decided during technical bid
evaluation by TEC up to work of Rs 45 lakh, as no minimum financial capacity is fixed, except if reveals from
documents beyond any doubt of the financial liquidity & bankruptcy of the bidder, determining absolute incapacity to
execute the work.

i. ‘Payment certificate’ of works authenticated by appropriate authority for preceding three Financial

Years, or, ii. Valid Income Tax Returns for preceding three FY, or,

iii. Audited Profit & Loss Accounts statements of three FY, any one of i, ii, or iii as a complete set for three FY within
zone of immediate preceding five FY is to be uploaded in ‘payment certificate.pdf’ folder under OID cover, else the

bidder may be disqualified. Name, address, contact no. and registration no. of auditor Firm is desirable for Profit &
Loss accounts statement, if submitted.

Note: a. Ifthe bidder Company/Firm was set up less than three years ago, audited balance sheets and P/L Accounts for the

3.3

number of years since inception are to be submitted under Technical cover and the average value would be
evaluated only for the period since inception and not three years. Credential Certificate (CC) given as PQ Work
Credential may also contain payment certificate and in those cases separate payment certificate is not required.

b. No file in Technical / Pre-Qual cover or OID cover folder is allowed by the system to be kept blank/empty. Where

ever the forms and documents are uploaded by the Tender Inviting Authority, the same is to be downloaded, duly
filled up, converted to pdf file, and again uploaded after digital signing, forming a part of tender document. These
formats are specimens or samples only and deviation from specimen format is not a sufficient ground for rejection
of the bid. Relevant blank Forms are to be firstly downloaded by the bidders from the NIT in e-Procurement portal,
filled up completely and again uploaded with their electronic bid. No offline document is acceptable from bidders
by TEC during evaluation stage.

Financial proposal / bid under Financial cover:-

The financial bid should contain the following documents in one cover or folder.

Bill of Quantities (BOQ): The contractor/bidder is required to quote the financial offer/bid price or rate as percentage
above or below the estimated amount put to tender or ‘at-par’ with tender value, in the space marked for quoting rate
in the BOQ of the tendered work.

Only the downloaded sheet of the above document in Excel format is required to be uploaded by the
contractor/bidder.

BOQ without a valid numeric rate at the designated space provided in the BOQ will be disqualified and rejected
outright. Contractors/bidders willing to quote “at-par” rate shall need to write “0” in the ‘space’ provided for rates in
the BOQ of the tendered work.

Tender Fee and Earnest Money Deposit (EMD)

Tender Fees:

Entire set of e-Tender documents are made available free of cost through the State Government e-Procurement
portal having URL https://wbtenders.gov.in and also available in the e-Procurement link of Departmental website
www.wbiwd.gov.in. Cost for tender documents will not be charged even during execution of a formal tender
contract/agreement. However, the contractors/bidders may wherever necessary shall be suitably charged for
additional/multiple copies of drawings, specifications; Schedule of Rates booklet etc. and such fee may be suitably
determined by the Tender Inviting Authority as per existing Rules.
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ii.

4A.

(Enclosure to I&WD No. 344(8)-1B/IW/0O/1B-Misc-72/2016-17 dated 03.12.2019)

(a) Earnest Money Deposit (EMD):

Bidders are required to make payment of Earnest Money (EMD) through the e-Payment banking system, on-line and
should read in advance the instructions carefully, particularly those contained in the challan generated in the e-
transaction of the portal, if opted for EMD payment through RTGS/NEFT. Only if the bidder is exempted from
payment of EMD by the State Finance Department, the Govt order for such exemption is to be uploaded while opting
for EMD exemption category. Any misjudgement and resultant non submission of EMD will lead to summarily
rejection of the bid/\tender. The quantum of Earnest Money Deposit has been revised as 2 % of the amount put
to tender or Rs. 10 Lakh, whichever is lower for amount put to tender upto value of Rs. 25 crore.

(b) Additional Performance Bank Guarantee:

“Additional Performance Security” has been made mandatory which shall be obtained only from the successful L1
bidder, if the accepted bid price is below 20% of tender BOQ or below by more than 20% of the tender BOQ. This
Additional Performance Security shall be equal to 10% of the tendered amount i.e. 10% of the L1 bid price.

The said Bank Guarantee (BG) shall have to be valid up till the end of the contract/Agreement period including
extended time period till 100% physical completion of work in all respects and shall be renewed within validity period
accordingly if required. The said Bank Guarantee shall remain in custody of the DDO & Executive Engineer in-charge
of the work, which shall be returned to the bidder/contractor after successful physical completion of the work as per
contract. If the bidder fails to complete the work successfully, this Additional Performance Security shall be forfeited
at any time during the pendency of the contract period after serving proper notice to the contractor/bidder agency.
Necessary provisions regarding deduction of security deposit from progressive bills of the contractor in respect of the
tendered work shall be governed as per relevant clauses of the tender contract/Agreement which will in no way be
affected / altered due to this Additional Performance Security.

As per Dept. Memo no.- 306-1B/IW-14011(34)/1/2018-JS(IW),dated: 06.08.2018, the entire Security Deposit or the
Performance Security may be released after physical and financial completion of the project but before expiry of the
security period or defect liability period against receipt of equivalent amount of bank guarantee of approved bank of
RBI which should remain valid till the expiry of the defect liability period.

Login by bidder:

A bidder desirous of taking part in e-tender floated by the State Government shall login to the e-Procurement portal of the
Government of West Bengal www.wbtenders.gov.in using his/her login ID and password by using their valid DSC.

He/she will select the tender to bid and initiate payment of pre-defined EMD fixed for that tender by selecting from
either of the following payments modes:

Net-Banking (any of the banks listed in the ICICI Bank Payment Gateway) in case of payment through ICICI Bank
Payment Gateway;

RTGS/NEFT in case of off-line payment through bidder’s bank accounts in any Bank approved by RBI in India.

EMD payment procedure:
Payment by Net Banking out of any listed bank through ICICI Bank Payment Gateway:

On selection of Net Banking as the payment mode, the bidder will be directed to ICICI Bank Payment Gateway
(along with a string containing a Unique ID) where he/she will select the Bank through which he/she wants to
electronically transact the EMD.

Bidder will make the payment after entering his Unique ID and password of the bank to process the e-transaction.
Bidder will receive a confirmation message on registered mobile phone regarding success/failure of the transaction.

If the transaction is successful, the amount paid by the bidder will get credited in the respective Pooling account of
the State Government maintained with the Focal Point Branch of ICICI Bank at R.N Mukherjee Road, Kolkata for
collection of EMD against unique codes for identification of the tendering authority.

If the transaction is failure, the bidder will again try for payment by going back to the first step.
Payment through RTGS/NEFT:

On selection of RTGS/NEFT as the payment mode, the e-procurement portal will show a pre-filled challan having the
details to process RTGS/NEFT transaction.

The bidder will print the challan and use the pre-filled information to make RTGS/NEFT payment using his/her own
designated Bank account.

Once payment is made, the bank would provide an “UTR remittance number” for successful transaction with which
the bidder will come back to the e-Procurement portal after expiry of 2 to 3 bank working days to enable the
NEFT/RTGS process to complete, in order to verify the payment made and continue with his/her bidding process.

If verification is successful, the fund get credited to the respective Pooling account of the State Government
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vi.

Note:

4C.

vi.

Vii.

(Enclosure to I& WD No. 344(8)-I1B/IW/0/IB-Misc-72/2016-17 dated 03.12.2019)

maintained with the Focal Point Branch of ICICI Bank at R.N Mukherjee Road, Kolkata for collection of EMD.

Hereafter, the bidder will go to e-Procurement portal for final submission of his/her e-bid within pre-assigned last date
of submission of e-tender.

If the payment verification is unsuccessful, the amount will be returned automatically by the system to the bidder’s
bank account.

EMD made through RTGS/NEFT would require additional 2 to 3 bank working days after date of transaction in the
bank before the procedure is completed for enabling the bidder to continue with the bidding process in the on-line
final bid submission. Thus, the bidder is to take precaution in case of RTGS/NEFT transfers, so that the entire
process of submission of e-tender is completed within last date of on-line submission of his/her tender. However,
Net-banking transaction through ICICI bank payment Gateway would be on real time basis.

Refund/Settlement Process for EMD:

After decrypting/admitting of all e-bids, the preliminary technical bid evaluation (TBO) summery sheet would be
published in the Portal after two working days, and thereafter at least after four working days, the Final technical
evaluation (TBE) summery sheet would be published in the Portal with simultaneous electronic processing in the e-
Procurement portal by the tender inviting authority done so that status of the all bids as qualified or disqualified;
based on the Final Bid Evaluation Sheet (FBE) is made available to all bidders along with the details of the
unsuccessful bidders to ICICI Bank by the e-Procurement portal through web services.

On receipt of the information from the e-Procurement portal, the Bank will refund through an automated process the
EMD of the bidders disqualified at the technical evaluation to the respective bidders’ bank accounts from which they
made the EMD on-line transaction. Such refund will take place within T+2 Bank working days where T will mean the
date on which information on rejection of bid is uploaded to the e-Procurement portal by the Tender Inviting Authority.

Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of the technically
qualified bidders other than that of the L1 will be refunded, through an automated e-process, to the respective
bidders’ bank accounts from which they made the payment transaction. Such refund will take place within T+2 Bank
working days where T will mean the date on which information on rejection of financial bid is uploaded to the e-
Procurement portal by the tender inviting authority.

As soon as the L1 bidder is awarded the contract (AOC), the same is processed electronically in the e-Procurement
portal for transfer to Government Receipt under Public Accounts of the State through GRIPS where under the
security deposit will also be collected in connection with the work.

All refunds will be made mandatorily to the Bank account from which the payment of EMD was initiated.

If the e-tender is cancelled, then the EMD would be reverted to the original bidder’s bank account automatically after
such cancellation order is processed online by the Tender Inviting Authority.

TIA reserves the right to forfeit the EMD electronically in case of breach/violation of tender rules as defined under
clause 8 & 9.

Credential Certificate (CC) as Prequalification Work Credential:

Credential Certificates (CC) for one/single 100% completed work within last five financial years on the date of
publication of NIT will only be accepted as valid PQ credential of work. Incomplete ongoing work shall not be
considered for valid PQ Credential. Payment Certificate without containing mandatory details shall not be treated as
valid.

It is desirable that CC should preferably contain the name with designation, postal address of office, contact
Telephone No./FAX / e-mail ID of the authority issuing the CC for the work along with name of work, amount put to
tender, date of completion of the work, gross final billed value of the 100% completed work, certificate of issuing
authority indicating successful and satisfactory completion. lllegible certificates, absence of contact details making it
time consuming for verification purposes of CC issued by authorities outside the State are liable to be rejected by the
Bid Evaluation Committee (TEC).

Credential Certificates (CC) of successfully completed works in any Department/autonomous authority of the
Government of West Bengal will be considered. CC of 100% completed works executed under any other State /
Central Government Ministry / Department / Nationalised Financial Institution Organisation / Govt. Undertaking /
Govt. Enterprises or Government Institutions or Local Government Bodies(Municipalities, Zilla Parishad & Panchayat
Samities within West Bengal, will also be considered as valid PQ Credential. Such CC are to be issued by an
officer/authority not below the rank of Executive Engineer / Divisional Engineer /District Engineer/Project Manager of
the State/Union Government Departments/ Organisations; authorised signatories of CC for Panchayat Samities and
Municipalities shall be the BDO & Executive Officers or equivalent administrative officers respectively. It is desirable
to have telephone and FAX or e-mail addresses of the signatory of the CC for all offices outside West Bengal for
verification purposes.
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6. Pre Qualification (PQ) eligibility criteria

Prequalification (PQ) eligibility of a contractor/ bidder based on one single 100% completed works contract and
financial capacity achieved within the zone of last five financial years will be determined as per Rules stated below:

6 1 (a). Firstly, the gross value of the work submitted as PQ Credential as per CC of similar in nature completed during the
current financial year before date of publishing of e-NIT or within the preceding five FY will be multiplied by the
following factors to take care of the inflationary effects to arrive at the gross notional amount.

Year Description Multiplying factor to arrive at gross notional amount
Current The financial year of floating of NIT 1.00
st 1 year preceding the current financial year 1.08
2nd 2 years preceding the current financial year 1.16
3rd 3 years preceding the current financial year 1.26
4t 4 years preceding the current financial year 1.36
5th 5 years preceding the current financial year 1.47

Note: For cases where two contractors/bidders are participating in a e-Tender for a particular work are such that one
happens to have worked as a sub-contractor of the other, and both the contractors/bidders PQ submit work
credential of having completed the same job either wholly or partly, then in such case the PQ credential of the
principal contractor will be considered while that of the sub-contractor will not be taken into consideration for
determining the eligibility criteria of the contractor/bidder during technical evaluation of the tender. If the PQ
Credentials submitted by hitherto contractors/bidders are for different works, then both the PQ Credentials will be
considered for determining the eligibility criteria of the individual contractors/bidders.

6 Il. Financial proposal of any contractor/bidder will come under consideration only when the Technical PQ criteria
mentioned below are satisfied and fulfilled in the Technical Bid Evaluation stage.

Gross notional amount calculated from Credential Certificate (CC) of a single works contract completed within the
zone of immediate preceding five financial years on the date of this e-NIT, issued in favour of the contractor/bidder
/Agency/Firm/Registered Co-operative Society for a similar work defined in the tender should be at least 30% of the
amount put to tender for the work it is bidding. The power to decide on the criteria of similarity rests without any
prejudice, solely with the Bid Evaluation Committee (TEC).

7. Additional eligibility criteria for participating in more than one serial of work in a e-NIT

If the same bidder bids separately for on behalf of another Firm or in a different capacity having financial interests in
the same work, all the tenders would be rejected.

8. Penalty for suppression / distortion of facts and withdrawal of L1 bidder before acceptance of LOI

If a contractor/bidder fails to physically produce the originals of documents (especially the Credential Certificates and
P/L accounts with audited balance sheets), or any other bid document on demand by the Tender Evaluation
Committee (HTEC/TEC) which were submitted as soft copies in PDF files with their e-bids within a specified time
frame, need arising due to any material deviations detected in the uploaded soft copies, leading to specific doubts
which could not be cleared by enquiry from issuing authority of these documents or if there is any
suppression/distortion/falsification noticed/detected/ pointed out at any stage of the e-tender process at any stage
prior to signing of Contract-Agreement or the issue of LOA or AOC, the Tender Inviting Authority will immediately
bring the matter to the notice of the concerned Chief Engineer and appropriate penal measures as stated in Clause
10 below will be taken. The concerned Chief Engineer then will issue the necessary order in writing with intimation to
the defaulting contractor/bidder, other Chief Engineers, Centralized e-Tender Cell and also the Government in the
Irrigation & Waterways Department. Copy of the order/starting penal measures should invariably be communicated
to the Nodal Officer, e-Governance Cell of the Department with a request for uploading the order in the Departmental
website in the link “List of suspended/debarred contractors”.

9. PROCEDURE FOR SUSPENSION AND DEBARMENT OF SUPPLIERS/ CONTRACTORS
A. SCOPE:

The procedures laid down in subsequent paragraphs shall govern the suspension and debarment of suppliers,
contractors and bidders (“Contractors” for brevity) involved in Government procurement for offenses or violations
committed during competitive bidding and contract implementation, or even later for the works under Irrigation &
Waterways Department, Government of West Bengal. The concerned Chief Engineer shall publish the suspension
and debarment order in the Departmental website with the approval of I&W Department in the designated link within 1
(one) working day of issuance of such order. The TIA shall recommend the case to HTEC/TEC who with opinion of
Chief Engineer will place it before DTC/QBEC/DTTC for approval.
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PROHIBITION ON SUSPENDED / DEBARRED PERSONS / ENTITIES TO PARTICIPATE IN THE BIDDING OF
GOVERNMENT PROJECTS / CONTRACTS OF THE DEPARTMENT

A person / entity that is suspended / debarred by a procuring entity shall not be allowed to participate in any
procurement process under Irrigation & Waterways Department during the period of suspension / debarment unless
the same has been revoked by the competent authority.

A Joint Venture or Consortium which is suspended / debarred or which has suspended / debarred member/s and/or
partner/s as well as a person/entity who is a member of suspended / debarred Joint Venture or Consortium shall,
likewise, not be allowed to participate in any procurement process under Irrigation & Waterways Department during
the period of suspension / debarment unless the same has been revoked.

DEFINITION OF TERMS:-

Bidder: A person/Contractor/Agency/Company/Society/Corporation participating in the procurement process and/or
a Person/Contractor/Agency/Joint Venture/Consortium/ Corporation having an Agreement/ Contract for any
procurement with the Department shall be referred as bidder.

Bid Evaluation Committees or Tender Evaluation Committees (HTEC/TEC/QBEC in short):

Bid / Tender Evaluation Committee’(TEC) for the bids upto tender value of Rs. 45.00 lakh (TEC) invited by the
Executive Engineer will be comprising of i) Concerned Executive Engineer as Chairperson and Convener, ii)
Assistant Engineer concerned to the work as Member, iii) Another Assistant Engineer from Division as Member or
the Junior Engineer posted as the Divisional Estimator.

or, Evaluation Committee constituted by the Department from time to time.

Consolidated Debarment List: A list prepared by the Departmental Debarment Committee/Chief Engineer
containing the list of bidders debarred by the Irrigation & Waterways Department, Government of West Bengal. The
list would be displayed prominently in the designated link in website of the Department clearly stating the period of
suspension/debarment.

Contract implementation: A process of undertaking a project in accordance with the contract /Agreement
documents.

Debarment: An administrative penalty, in addition to the contract/Agreement provisions, disqualifying a bidder from
participating in any procurement process under Irrigation & Waterways Department, Government of West Bengal for
a given period.

Debarred Bidder: A Bidder who was disqualified by the competent authority of the Irrigation & Waterways
Department, Government of West Bengal.

Department: Irrigation & Waterways Department, Government of West Bengal

Entity: A person/Contractor/Agency/Joint Venture/Consortium/Corporation participating in the procurement process
and/or a Person/Contractor/Agency/Joint Venture/Consortium/Corporation having an agreement/ contract for any
procurement with the Department shall be referred as entity.

Offence: A violation or breach of the Constitution of India, laws, regulations, laid down procedure, etc under
Prevention of Corruption Act, 1988, Code of Criminal Procedure, 1973 u/s 195(1) and Section 197(1), Competition
Act, 2007 and IT Act, 2000 as amended.

Procurement: It is the act of buying goods, services or works from an external source. It is favourable the goods,
services or works are appropriate and that they are procured at the best possible cost to meet the needs of the
acquirer in terms of quality and quantity, time and location.

Procuring Entity/Authority: The officer authorised by the Irrigation & Waterways Department, Government of West
Bengal for procurement.

Suspension: Temporary disqualification of a bidder from participating in the procurement process of Irrigation &
Waterways Department for a period of 6 (six) months when an offence is made against a bidder.

GROUNDS FOR SUSPENSION AND DEBARMENT
Submission of eligibility requirements containing false information or falsified documents.

Submission of Bids that contain false information or falsified documents, or the concealment of such information in
the Bids in order to influence the outcome of eligibility screening or any other stage of the bidding process.

Unauthorised use of one’s name/digital signature certified for purpose of bidding process.
Any documented unsolicited attempt by a bidder to unduly influence the outcome of the bidding in his favour.

All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complaints about any
bidder, posting baseless allegation about any officer duly authorised by the Department, restraining any interested
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bidder to participate in the bidding process etc.

Refusal to accept an award after issuance of ‘Letter of Acceptance’ or enter into contract with the Government without
justifiable cause.

Refusal or failure to post the required performance security/earnest money within the prescribed time without
justifiable cause.

Subcontracting of the contract or any part thereof without prior written approval of the procuring entity.

Failure solely due to fault or negligence of the Contractor, to mobilize and start work within the specified period as
mentioned in the ‘Letter of Acceptance’ / ‘Letter of Acceptance cum work Order’ / ‘Work Order’ / ‘Notice of Process’ /
‘Award of Contract’ etc. ultimately resulting in rescindment of contract.

Failure to fully and faithfully comply with the contractual obligations without valid cause, or failure to comply with any
written lawful instruction of the procuring entity or his representative(s) pursuant to the implementation of the
contract, ultimately resulting in rescindment of contract.

For the procurement of goods, unsatisfactory progress in the delivery of the goods by the manufacturer, supplier or
distributor arising from his fault or negligence and / or unsatisfactory or inferior quality of goods, vis a via as laid
down in the contract.

Refusal or failure to upload a self-declaration in specimen format of Form-4 to the effect of any previous debarment
imposed by I&WD, any other Department of State Government and or Central Government.

Wilful or deliberate abandonment or non-performance in a project or contract by the contractor / suppliers resulting to
substantial breach thereof without lawful and / or just cause(s).

The Additional Performance Security shall have to be submitted by the selected L1 bidder after issuance of Letter of
Acceptance / Letter of Invitation (LoA/Lol) within next seven working days and before issuance of Award of Contract
(AoC) in the form of “Bank Guarantee” of any Scheduled Bank approved by RBI, payable at Kolkata or / in West
Bengal, as per specimen format Form-6. Else, its/their Earnest Money Deposit (EMD) will be forfeited without any
prejudice by the Tender inviting authority.

CATEGORY OF OFFENSE:
First degree of offense: Clause 9 D (i) up to (vii), (xii) & (xiv) is to be considered as first degree of offense.

Any of the offence under Clause (viii) to (xi) & (xiii) shall lead to termination of contract and its determinations in
accordance with Clause (ii) & Clause (iii) of Agreement Form No. WB-2911 and simultaneous debarment for a period
of 2 years

Second degree of offense: Any one of the offenses as mentioned under Clause 9D (i) to (xiv), committed by a
particular bidder/contractor/supplier on more than one occasion would be considered tas second degree of offense.
Period of debarment will be 2 times trtle corresponding period penalty applicable for 1™ degree offence in addition to
other penal provisions contained in 1~ degree offence.

Procedure and Rules of Debarment :

Debarment procedure and rules are published as Departmental Notification to be read in conjunction with the
Corrigenda issued from time to time, as may be seen in the Notification link of the Departmental website
wbiwd.gov.in

PENALTY FOR OFFENSE:

For committing 1°t degree offense any of the cases referred under Clause 9 D (i) to (v), forfeiture of earnest money
and debarment for a period of six months, if the offense is detected during technical evaluation. If the offence is
detected after award of the contract and if the offender happens to be the agency selected for work, and such
selection is made due to oversight, forthwith termination of the contract and determination of contract value in
accordance with clause 3(ix) (c) of West Bengal Form No. 2911(i)/ (ii), and simultaneous debarment for a period of
six months. Further, in case the offense is detected after completion of work and payment of final bill the Work
credential earned would be declared as ‘null and void’, so that the same cannot be used in future as PQ credential for
securing other works contracts in the Irrigation & Waterways Department, together with debarment for a period of six
months.

For committing 1°t degree offense in any of the cases referred under Clause 9 D (vi), (vii),(xiii) to (xv), forfeiture of
earnest money and debarment for a period of one year. For committing offenses under Clause 9D (xv), debarment
period shall be for one calendar year preferably from the date on which the due date for submission of BG had
expired (i.e 8 th or 15 th working day from date of receipt of LOA /LOI) by the concerned Chief Engineer to be notified
in the Departmental website.

For committing 1% degree offense in any of the other cases under Clause 9 D (viii) to (xii), termination of contract and
its determination in accordance with Clauses 2 & 3 of West Bengal Form No. 2911(i)/(ii), including debarment for a
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period of two years.

For committitng 2nd degree offenses under above all categories, period oftdebarment will be twice the corresponding
period for 1% degree offenses, in addition to other penal provisions for 1% degree offense.

Taxes & duties to be borne by the Contractor/bidder

In view of introduction of GST with effect from 01.7.2017, all the bidders intending to participate in this e-tender
should offer their financial bids inclusive of GST applicable for entire composite works/Procurement of goods &
services, labour intensive component contained in the BOQ. Income Tax, Royalty, GST (CGST, SGST, IGST),
Construction Workers' Welfare Cess, Labour Insurances EPF and similar other statutory levy / cess will have to be
borne by the contractor/bidder and his/her quoted rate should be quoted accordingly after considering all these
charges, and no separate payment towards any of the statutory taxes rents or levies shall be made by the work
implementing authority.

Site inspection prior to submission of tender

Before submitting a e-tender, the intending contractor/bidder should make themselves acquainted thoroughly with
the local conditions prevailing at site of implementation of the work by undertaking field inspections and taking into
consideration all probable factors and difficulties to be involved during execution of the work as per specification in

all respects including transportation of materials, communication facilities, climate conditions, nature of soail,
availability of local labourers and market rates prevailing in the locality etc. and no claim whatsoever will be
entertained on those accounts afterwards. The contractor/bidder may also contact the office of the designated
Executive Engineer, Teesta Irrigation Division in between 11.30 hours to 16.30 hours on any working day, prior to
the date of last date for submission of bid in the e-tender.

Conditional and incomplete tender

Conditional and incomplete tenders are liable to be summary rejected. No off-line document will be entertained until
completion of e-Tender process by way of acceptance of L1 bid by the competent Tender Accepting
Authority/Government.

Opening & evaluation of tender
Opening of a Technical Proposal

All works above tender value of Rs 5.00 lakh for which e-tendering is mandatory shall be awarded through open
tenders without reservation for any particular class of contractors/bidders. Notices for open off-line tenders for each
tender value below Rs 5.00 lakh shall include such clauses as is notified by the Department from time to time.

For e-tenders bids are to be invited in two parts under a two-bid electronic system.

Technical proposal will be opened by the Tender Inviting Authority or his/her authorised representative/s
electronically in the official website using their authorised valid Digital Signature Certificate/s (DSC).

Intending contractors/bidders may remain present if they so desire.

Technical cover documents (vide Clause 3.2.A) will be opened /decrypted first and if found in order, Cover (Folder)
for OID (vide Clause 3.2.B) will be opened/ decrypted. If there is any material deficiency in either of
the Technical cover documents, the e-bid is liable to be disqualified & rejected.

Decrypted (transformed into readable format) documents of the Pre-Qual Technical cover and the OID (Other
Important Document) Cover will be decrypted/downloaded by the TIA and handed over to the Technical Bid
Evaluation Committee (TEC).

Process of Technical Evaluation in a tender

Within 24 hours of uploading the TBO summery sheet containing Preliminary Technical Qualification result, any of
the aggrieved bidder, may seek clarification / redressal / review from the TEC on the list of bidders, in writing/through
e-mail with supporting facts / figures / documents. If such clarification /review relates to eligibility of other bidders, on
the grounds of submission of false/ forged / manipulated / inappropriate credentials, modalities prescribed in the
Departmental Notification shall be followed. In case, the review only seeks the eligibility of the applicant himself,
views of the Tender Evaluation Committee (TEC) would be communicated in writing to that bidder within next two (2)
working days. If the bidder is not satisfied with the clarification of the TEC, he/she may appeal to the concerned Chief
Engineer within 24 hours of receipt of communication from the TEC. The concerned Chief Engineer will dispose such
complaints jointly, in associated with at least another available Chief Engineer within next 2 working days. Thereafter
final Technical Evaluation Sheet (TBE) of the technically qualified bidders would be uploaded, after incorporating
modifications if required. The TIA shall while uploading the final TBE summery sheet accept or reject electronically
the admitted bids based on the advice of TEC as per TBE summery sheet. Thus at this stage the rejected bidders
will get back their EMD. e-mail communication in official e-mail address of TIA or TAA shall be treated as a valid
mode of communication. The minimum time period from date of TBO summery
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Sheet uploading and TBE summery sheet uploading shall be 4 working days or more.

Power is delegated to TEC to verify the authenticity of bid documents by physically summoning the applicant bidder
on the basis of specific doubts which could not be cleared, which shall be exercised in exceptional cases, offline
verification before issue of LOA needs to be avoided. Only when all other methods of undertaking verification have
been exhausted, and there is ample reason to believe that fairness of the technical bid evaluation of the tender
cannot be ensured without such action. Prima-facie, if there is not enough reason to doubt the authenticity of the bid
documents, physical summon of the bidder shall be avoided, as after determination of L1 bid in financial bidding and
before issuance of LOA, all the on-line documents would be verified with the originals by the Accounts & estimating
branches of the designated Executive Engineer, and reported to the Tender Accepting Authority prior to the issuance
of LOA.

Uploading the list of technically qualified contractors/bidders

Pursuant to decision arrived after a Technical Bid Evaluation and review, the final list of eligible contractors/bidders
having successfully qualified in the Technical Evaluation stage for a particular serial of work whose financial
proposal will be thus considered, is uploaded on the web portal/s.

While evaluating, the TEC may, if they so desire, summon the contractors/bidders and seek further
clarification/information or seek verifications of original hard copy of any of/all the documents already submitted on-
line, and if these cannot be produced within stipulated timeframe, their bids will be liable for rejection.

Opening and Evaluation of Financial Proposal/bid

Financial proposals of the bidders/contractors declared technically qualified by the Bid/Tender Evaluation Committee
(TEC) will be opened electronically by the Tender Inviting Authority in the web portal stated above on the pre-notified
date and time.

The encrypted copies will be decrypted and the rates will be read out to the contractors/ bidders remaining present at
that time, else they may login their respective e-tender accounts to see the (CS) comparative statement in the web
portal.

After opening the financial proposal, the preliminary summary result containing inter alia the names of
contractors/bidders and the rates quoted by them will be uploaded and the result will be made available in the e-
tender platform.

If the Tender Accepting Authority (TAA) is satisfied that the rate obtained is fair and reasonable and there is no
scope of further lowering down of rate, he/she may after having the comparative statement test checked by the
Divisional Accountant / Divisional Accounts Officer attached to his office and after their acceptance upload the
financial bid evaluation summary sheet or result containing the name of contractors/bidders and the rates quoted by
them against each work.

If there is any scope for lowering down of rate in the opinion of the Tender Accepting Authority being abnormaIrIM
high, i. e above 10% of the amount put to tender (Tender value), the e-NIT shall be cancelled and invited afresh 2
or 3" re-tender. No post tender negotiations are permitted.

If there is any scope for lowering down of rate in the opinion of the Tender Accepting Authority being abnormally high
above 10% of the amount put to tender i.e Tender value, the e-NIT shall be cancelled and invited afresh. No post
tender negotiation is permitted.

If there is no contractor/bidder or the number of contractors / bidders in the 1St tender is less than three, the e-tender
has to be cancelled. In case of participation of more than three bidders, if the number of technically qualified bidder
falls below three, the tender/e-NIT is to be cancelled as well and fresh e-tender vis-a-vis 2" call e-Tender or even

3rd call e-Tender may be invited by suitably lowering of minimum eligibility PQ criteria (work & financial) for bidders
with wide publicity of Re-tender notices through electronic and print media.

Final result after acceptance of the rate by the Tender Accepting Authority, if within the delegated power of
acceptance would have to be uploaded in the e-Procurement platform. Otherwise, the matter may be referred to the
Government Appointed DTC and the appropriate Government for decision.

The Tender Accepting Authority may ask the L1 bidder/contractor to submit analysis of rates to justify the rate
quoted by that bidder after declaration of financial bid evaluation result.

If the lowest (L1) bidder/contractor backs out there should be Re-tendering in a transparent manner. In such a
situation the TIA may call for re-tender with bid submission time period should normally be 14 days for value above
Rs. 10.00 lakh, and 7 days for value exceeding Rs. 1.00 lakh but up to Rs. 10.00 lakh.

Tender Accepting Authority (TAA)
Authority to which the power has been delegated to accept tenders as per latest Finance Department Notification will
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function as the Tender Accepting Authority (TAA) for evaluation of technical and financial proposals of works having
tender value within his/her range of acceptance.

As per present delegation, TAA for different tenders within the range above Rs 0.10 Lakh upto Rs 45.00 Lakh would
be as follows:

For e-Tenders of value up to Rs 45.0 lakh (above Rs 5.00 lakh and up to Rs 45.0 lakh): Executive- Engineer
Teesta Irrigation Division, I&W Directorate.

For off-line tenders of value from Rs 3.0 Lakh up to Rs 5.0 Lakh is to be tendered in a single bid system in off-line
mode to be accepted by Executive Engineer Teesta Irrigation Division, I&W Directorate. [off-line single bid Tenders]

For tenders of value up to Rs 3.0 Lakh relating to works only, is to be tendered in a single bid system in off-line mode

to be accepted by Assistant Engineer ....................... Division, I&W Directorate. [off-line single bid system Manual
Tenders] on the basis of technically sanctioned costs.

Procedure to be followed for final acceptance of tender & Award of Contract

The lowest (L1) financial bid for all works tenders is accepted as a rule. If for any reason the lowest (L1) bid is not
accepted, reference is to be made to the appropriate Government for orders as to which of the contractor /bidder the
work should be awarded.

Maximum 5% excess beyond the ‘Tender Value’ (Amount put to Tender) may be accepted as per delegated power to
the Executive Engineer up to Rs 45.00 lakh, and at least three valid bids have been received in the financial bid
stage, provided tender value after abatement is within the administratively approved cost. Maximum 5 % excess
beyond the ‘Tender Value’ (Amount put to Tender) may be accepted above tenders of value below Rs 3.00 lakh upto
5% above amount put to tender and also 5% excess over administratively approved amount, proposal for revised
administrative approval/Expenditure sanction would have to be submitted to the Government, but acceptance of
tender and issue of work order may not be kept pending for want of revised approval.

Above 5% and up to 10% of the Tender Value can be recommended to the Government for acceptance by the
Departmental Tender Committee (DTC) subject to the conditions that valid technically qualified bids should not be
less than three and L1 bid is accepted and tendered amount is within the administratively approved cost. In case of
excess over administratively approved amount, revised administrative approval would have to submitted to the
Government but acceptance of tender, and issue of work order may not be kept pending for want of Revised
Administrative Approval/ Revised Financial sanction.

If the response to an e-Tender is less than three, then Tender should be invited afresh. Such Re-Tender notice shall
be published in widely circulated dailies as per guidelines and also through e-Tender web portals. Prior to invitation
of Re-Tender / fresh e-Tender, the eligibility criteria and other terms & conditions as contained in the first ‘Notice
Inviting e-Tender’ (e-NIT) shall have to be reviewed/relaxed by the Tender Inviting Authority, to ascertain whether (i)
it was too much restrictive, say, specifications and qualifications were fixed at higher standards than required, (ii)
advertisements in the widely circulated Newspapers were properly published and (iii) other related procedural
matters were observed in its entirety.

If the number of valid bids received even in re-tender is less than three, it should be referred by the TIA to the DTC
and even the appropriate Government along with the recommendation of the DTC for decision, in accordance with
Finance Department Memorandum and other relevant orders in vogue at the time of publication of the e-tender.

For acceptance of L1 bid after 2nd / 3rd re-tenders is still above 10% of the Tender Value (Amount put to tender),

upon specific recommendation of the DTC as mentioned at clause 13.4, with that of the Department shall have to be
sent to the Finance Department for decision.

All above tender rules applies for all types of works and procurements i.e Plan, Non Plan, deposit works tenders.

General guidelines for acceptance of e-Tender

Lowest valid rate should normally be accepted in accordance with the procedure stated in clause 13.4. The Tender
Accepting Authority reserves the right to distribute the work amongst more than one contractor/bidder with same L1
rate.

Signing of formal tender contract/agreement after acceptance of e-tender

The contractor/bidder, whose bid is approved for acceptance, shall within 15 days of the receipt of Letter of Invitation
(LOI) or Letter of Acceptance (LOA) in his / her favour, will have to execute a ‘Formal Agreement’ with the Engineer-
in-Charge in quadruplicate in W .B.F. 2911(i)/2911(ii) and all other contract documents, entire set of which may be
obtained free of cost from the office of the designated Executive Engineer, Teesta Irrigation Division in-charge of the
work tendered.

If the selected L1 bidder fails to turn up even after 30 days after the initial 15 days from the date of uploading of the
AOC in the e-Procurement portal or the despatch date of official communication for signing of the
Contract/Agreement, the selected bidder is liable for penal actions which shall comprise blacklisting, debarring from
future participation in Government tenders, immediate forfeiture of the Earnest Money deposited in the tender, other
penal actions as stipulated under clause 9 & 10 of the e-NIT, the Departmental Notification and also contained in
contract W.B Form No. 2911(i)/ 2911(ii)/ Agreement.
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Payment against bills raised by the contractor

Periodic Tax invoice/bills containing bidders GSTIN & other details needs to be submitted by the
supplier/contractor/Agency/bidder to the DDO for raising claims for receiving payments of work executed under this
contract /upon achieving physical Milestones clearly showing separately the Tax charged in accordance with the
provisions of the GST Act, 2017.

The payment of Running Account as well as final bill for any work based on progress and performance will be made
according to availability of fund and no claim due to delay in payment will be entertained.

No cost escalation in any form is included in the Tender Contract Agreement.

Bid validity

The Bid will be normally valid for 120 days from the date of opening of the financial proposal. However, extension of
bid validity may be suitably considered by the Tender Inviting Authority, if required, subject to written confirmation of
the contractor/bidder (s) to that effect.

Definition of Physical Milestones:

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor, and
which shall be reckoned from the date on which the order to commence work is given to the contractor. The work
shall throughout the stipulated period of the contract be proceeded with all due diligence. Time being deemed to be
the essence of contract on the part of the contractor; the contractor shall be bound in all cases, to achieve the
‘Milestones’ as specified by the Engineer-in-Charge with the AOC, defining pertaining to the work. The contractor
within 15 days of receipt of Letter of Acceptance shall submit a work programme commensurate with period of
construction in the form of a Bar Chart work programme, stating the timeline of such different Milestones. In the
event of the contractor failing to comply with any of the conditions related to achieving the ‘Milestones’ within the
specified time period prescribed for such ‘Milestone’ plus one month, he/she shall be liable to pay compensation.

If the contractor fails to commence and/or maintain required progress over the total time allotted for its full
completion and fails to complete the work and clear the site on or before the end of contract period or extended date
of completion, he/she shall, without prejudice to any other rights or remedy available under the law on account of
such breach, pay as agreed compensation to the implementing Department. This will also apply to items or group of
items for which a separate period of completion has been specified.

Withdrawal of bid in a Tender

Withdrawal of e-Tender once the bid has been submitted online and after passing of end date for submission and
has been accepted for further processing, is not allowed. EMD will be forfeited by the Government and the L1
bidder/contractor penalized in terms of clause 8 referred earlier would be applicable.

21. Critical dates of this e-Tender

3('; Activity Date & Time Remarks
1. | Publishing Date 22.05.2020 at 10.00 Hours
2 Document download start date 22.05.2020 after 10.30 Hours To be
3 Bid submission start date 22.05.2020 after 10.30 Hours made
4.| Document Download end date 01.06.2020 after 16.00 Hours Suailable
5 Bid submission end date 01.06.2020 up to 16.00 Hours NIT in _the
website
Technical Bid opening date with .
6. preliminary result (TBO Sheet) 03.06.2020 after 16:30 Hours.
Uploading of the list of - s
7. | Technically qualified final list of Will be intimated later on by TIA To be
bidders (TBE Sheet) notified to all
: : : . bidders
F | Bid date (FBO
8. slr?:er;;:la id opening date ( Will be intimated later on by TIA through e-
- - mail & SMS
Uploading of CS (Comparative through
9. | Statement) and uploading of Will be intimated later on by TAA auto-
Gploading of the Lot o generation
ploading of the Letter o - s .
10. Invitation / Acceptance LOI/LAO Will be intimated later on by TAA sl;'ns:(r;;.
Uploading of Award of Contract - e
1. (AOC) (Work Order) Will be intimated later on by TAA

TIA: e-Tender Inviting Authority (Assistant Engineer/Executive Engineer)

TAA: e-Tender Accepting Authority (Executive Engineer)
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Special Terms & Conditions of the contract

The Executive Engineer of the concerned Division shall be the Engineer-in-Charge in respect of the works contract
and all correspondence concerning rates, claims, change in specifications and/or design and similar important matters
will be valid only if accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender is
made with Officers other than the Engineer-in-charge for speedy execution of works, the same will not be valid unless
copies are sent to the Engineer-in-Charge and also approved by him/her. Instructions given by the Sub-Divisional
Officer/Assistant Engineer and the Junior Engineer/Section Officer (SO) on behalf of the Engineer-in-Charge shall also
be valid (who have been authorized to carry out the work on behalf of the Engineer-in-Charge) regarding specification,
supervision, approval of materials and workmanship. In case of dispute relating to specifications and work, the
decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will however take all decisions
relating to works contract only after recommendation/ advice of the Tender Accepting Authority. If there is more than
the Executive Engineer assigned for the tender, the Chief Engineer would designate the Engineer-in-Charge for the
work.

Acceptance of the tender including the right to distribute the work between two or amongst more than two bidders with
same L1 rates will rest with the Tender Accepting Authority without assigning reason thereof to any of the bidders. The
tender accepting authority reserves the right to reject any or all tenders without assigning sufficient justification thereof
to the bidder/contractor. No additional or excess work or additional items of work beyond the tendered amount would
be generally allowed. All excess, supplementary or substitute supplementary items of work, if unavoidable are to be
accepted by the Tender Accepting Authority only if the total value of work on completion is within the tendered
amount. The exiting contract would be terminated after achieving work up to tendered cost (gross value) and balance
work would be taken up afresh after fresh sanction and new tender, except in the interest of public services, in rare &
special cases under specific approval of the Government.

The Contractor/bidder shall have to comply with the provisions of (a) Contract Labour (Regulation & Abolition) Rules,
1970 including its revisions (b) Minimum Wages Act 1948 and the modification thereof or any other laws relating
thereto as will be in force from time to time.

Engineer-in-Charge shall not entertain any claim whatsoever from the contractor for payment of compensation on
account of idle labour on such grounds including non-possession of encumbrance free land. Escalation of cost due to
inflationary effects or any other reason is not permitted during construction period or extended time period of contract.

Engineer-in-Charge shall not be held liable for any compensation due to machines & equipments becoming idle or any
circumstances including untimely rains, other natural calamities, strikes etc.

All statutory taxes, viz. GST / labour welfare cess, labour insurance etc or revision of taxation rates even after AOC or
commencement and before final completion of the work are to be borne by the contractor/bidder. Original tax
invoice/challan or bill of those materials, which are procured by the bidder, may be asked to be submitted for
verification if required.

Labour Welfare Cess @ 1% of the cost of construction works shall be deducted from the Gross value of all works bills.
Also it is instructed to compulsorily register his/her establishment under the Act, under the competent registering
authority, i.e. Assistant Labour Commissioner / Dy. Labour Commissioner of the region for disbursing PF and ESI
benefits of workers. The bidder should be mandatorily be registered online with Employees Provident Fund
Organisation (EPFO) in the on-line system and posses EPF code and all current documents. Penalties and
complaints due to non compliance of on-line EPF registration and default is the full responsibility of the bidder even if
the TIA is by default the Principal employer

Adjustment of original bid prices/escalation cost/ mobilization advance / secured advance shall not be permitted for
any reason whatsoever due to cost and time over run unless specified otherwise in the contract or the e-Notice
Inviting Tender.

GST, Cess, License fees, Royalty for construction materials, forest product etc, Toll Tax, Income Tax, Ferry Charges
and other Statutory Government Taxes as applicable during project implementation are to be paid by the
contractor/bidder. The rates of supply and finished work items are inclusive of these taxes and levy. Tax invoice/bills
needs to be submitted by the supplier/bidder for raising claims under the contract after attaining of physical milestones
showing separately the tax charged in accordance with the provisions of GST Act, 2017.

All working tools & plants, scaffolding, construction of vats & platforms and arrangement of Labour Camps will have to
be arranged by the contractor at his/her own cost. The contractor shall clear the site of work and restore all damages
made due to the Labour camp, erection of yards and godowns, stores etc within 30 days of completion of work.

The contractor shall supply mazdoors, bamboos, ropes, pegs, flags T&P, Machineries and equipments etc. for laying
out the work and for taking and checking measurements for which no extra payment will be made.

The contractor/bidder should see the site of works and tender documents, drawings etc. before submitting tender and
satisfy himself/herself regarding the condition and nature of works and ascertain difficulties that might be encountered
in executing the work, carrying materials to the site of work, availability of drinking water and other human
requirements & security etc. Work on river banks may be interrupted due to a number of unforeseen reasons e.g.
sudden rise in water levels, inundation during flood, inaccessibility of working site for carriage of materials. Engineer-in
Charge may order the contractor to suspend work that may be subjected to damage by climate conditions. No claim
will be entertained on this account. There may be variation in alignment, height of embankment or depth of cutting,
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location of revetment, structures etc. due to change of topography, river condition and local requirements etc. between
the preparation and execution of the scheme for which the tendered rate and contract will not stand invalid. The
contractor will not be entitled to any claim or extra rate on any of these accounts.
An Attendance Register and a Payment Register will have to be maintained by the Agency and the same has got to be
issued from the Engineer-in-Charge before commencement of work. Instructions of maintaining these registers given
by inspecting officers not below the rank of Assistant Engineer will have to be recorded in these books and the
contractor must note down the action to be taken by him in this connection as quickly as possible. Non implementation
of any recommendations will invite Penalty @ Up to 10% of disputed bill value.
The contractor shall be bound to comply with all the Central & State Pollution Control Acts & Rules during entire
construction period.
All possible precautions should be taken for the safety of the people and work force deployed at worksite as per safety
rule in force. Contractor will remain responsible for his labour in respect of his liabilities under the Workmen’s
Compensation Act etc. He must deal with such cases as promptly as possible. Proper road signs as per P.W.D.
practice will have to be erected by the contractor at his own cost while operating public thoroughfares. Also, display
boards containing brief description and name of project with completion target dates shall be erected at a prominent
location at the work site by the contractor for public awareness. Insurance of workers and materials is the
responsibility of the bidder during entire construction period.
The contractor will have to maintain qualified technical employees and/or Apprentices at site as per prevailing
Apprentice Act or as stipulated in the contract. No compensation for establishment charge will be entertained.
The contractor will have to accept the work programme as per modifications and priority of work fixed by the Engineer-
in-Charge so that most vulnerable reach and/or vulnerable stretch is completed before impending monsoon or rise in
river flood water level or commencement of canal irrigation water release or for other suitable reasons.
Quantities of different items of work mentioned in the departmental tender schedule/BOQ or in work order are only
tentative. In actual work, these may vary considerably. Payment will be made on the basis of works actually completed
in different items as per specifications and codes, and no additional claim will be entertained for reduction of quantities
in some items or for omission of some items. For execution of any additional item or supplementary works within the
tendered value with the total completion value remaining within the accepted tendered cost, approval of the Tender
Accepting Authority/Government in the Irrigation & Waterways Department would be required.
In order to cope with the present system of e-pradan billing, departmental supply of construction materials is
discouraged. However, Departmental materials may be issued to the contractor/ bidder to the extent of requirements
as assessed and following accounts procedure in the Treasury system of bill payment and in installments as decided
by the Engineer-in-Charge. Issue of materials may be of three categories.

a) Materials issued directly to the work and subject to recovery.

b)  Materials issued from departmental go down and subject to recovery.

c) Materials issued free of cost.
Decision of the Engineer-in-Charge should be final and binding in this regard. He also stands solely responsible for
reconciliation of accounts, if materials are issued to the contractor.

Any materials brought to site by the contractor subject to approval of the Engineer-in-Charge. The rejected materials
must be removed by the contractor from the site at his own cost within 48 hours of issue of the order to that effect. The
rates in the schedule are inclusive of cost and carriage of all materials to worksite. The materials will have to be
supplied in phase with due intimation to the Sub-Divisional Officer/Assistant Engineer concerned in conformity with the
progress of the work. For special type of materials, i.e. Geo Synthetic Bags, HDPE Bags, Geo Textile Filter, Geo jute
Filter etc. if any, relevant Data Sheet containing the name of the Manufacturers, Test Report etc. will also be submitted
in each occasion. Engineer-in-Charge may conduct independent test on the samples drawn randomly before
according approval for using the materials at site. In this regard decision of Engineer-in-Charge shall be final and
binding.

For materials under category 19(a),(b)&(c), the contractor will act as the custodian thereof. The materials will have to
be carried from the nearest Departmental go-down to worksite by the contractor at his own cost. The contractor shall
remain responsible for the proper storage and safety of the materials. Suitable Go-down/ Store shall have to be made
by the contractor at his/her own cost. Penalty charges shall be levied at higher rate for loss, wastage, misuse. Surplus
materials of the departmental if any, shall have to be returned to the issuing Go-down or store at the contractor’s cost
within the time frame as fixed by Engineer-in-Charge, otherwise, the cost at penal rate will be recovered from the bill.
Indent for departmental materials shall be submitted by the contractor to the AE/S.D.O. at least 7 days in advance of
actual requirement. No claim will be entertained for non-issuance of such materials in time but reasonable extension
of time will be granted. All materials, whatever be the category thereof, shall be properly stored by the contractor in
suitable go downs near the site of work at his own cost & under no circumstances whatsoever shall any material be
removed from the site of work without prior written permission of the Engineer-in-Charge. The contractor shall be
responsible for any damage, wastage or loss of such materials.

The contractor shall also have to satisfy the Engineer-in-Charge and The Sub Divisional Officer in charge of
maintaining Head Quarter, regarding the proper utilization of Security guards along with Supervisor, failing which, he
shall have to implement recommendations/Changes as proposed within a week of proposal.

If any theft occurs, Value of the lost material, will be recovered from the bills of the Agency in one or successive
installments as may be decided by the Engineer-in-Charge.
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Requisite quantity of cement as may be required for the work will be supplied from the nearest Departmental go down
if stock permits. The issue rate of cement is shown in the Schedule of materials attached. Any excess consumption of
cement by more than 5% over the final consumption statement drawn up as per consumption rate specified in the
Schedule will be recovered at a penal rate shown in schedule.

Reinforcement steel rods/MS sheet piles/bitumen will be issued if stock permits, from the nearest departmental go-
down where such material is available in marketable length/quantities. While issuing the same, for any particular work
the quantity actually required as per approved drawing shall only be issued. While executing the work, it will be
responsibility of the Contractor/bidder as well as the Engineer-in-Charge to get this quantity properly utilized in the
work. Cut pieces, if any will not be taken back by the Department. Recovery for the total quantum of steel issued will
be made at the issue rate shown in the Schedule below. In case of misuse over +10%, deduction will be made at a
penal rate shown in the Schedule below. This whole principle shall apply in case of other M.S materials like sheet piles
and structural steel members as well.

The work is to be executed strictly as per specification attached with e-NIT and shall confirm relevant Indian Standard
Codal provisions and good industry practice. In the absence of any such provision in some items, the tending authority
reserves the right to adopt suitable International Code/specifications/standards.

All queries and disputes arising out of the works contract during construction phase are to be brought to the notice of
the Chairman of the ‘Department Dispute Redressal Committee’ in writing for decision within 15 days.

SCHEDULE OF RECOVERY RATES OF DEPARTMENTALLY SUPPLIED CONSTRUCTION MATERIALS

Penalty recovery rate for loss or
31. No. Namg of Issge ‘rate Unit | mmisuse or wastage .(1f otherwme ks @R slieny
materials (in ") not mentioned specifically in the
SoR)
01 Cement MT 2 (Two) times issue rate Departmental
Godown
Reinforcement
steel rods,
02 structural steel MT 2 (Two) times issue rate -do-
members, M.S
sheet Piles
03 Bitumen MT 2(Two) times issue rate -do-

(Digital Signature verified)

(Sd/)
Executive Engineer
Teesta Irrigation Division,
Irrigation & Waterways Directorate
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FORM 1

(To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature which shall be treated as the self declaration
of the bidder)

APPLICATION FOR e-TENDER

To,
The Executive Engineer
Teesta Irrigation Division, I&W Directorate

e- Tender No: - WBIW/EE/TID/e-NIT- 01/2020-21
Serial No. of Works applied for: - .........c..ccccueee.

Amount put to e-Tender: - ...........coeviiiiiiiiiininnn,

Dear Sir,

Having examined the Technical PQ cover, OID cover, Corrigendum (*optional) & entire e-NIT documents, l/we
hereby would like to state that I/we wilfully accept all your conditions and offer to execute the work as per the tenders rules
in e-NIT, terms & conditions, specifications, drawings, bill of quantities and corrigenda/addenda, SoR, and Agreement (WB
Form No. 2911(i)/(ii) involving the e-Tender and Serial no of work stated above. I/We acknowledge that the making of our
bid shall be regarded as an unconditional and absolute acceptance of the terms & conditions of the e-NIT. I/We also agree
to remedy the defects during execution and upto end of security period of the above work in conformity with the conditions
of contract, specifications, drawings, bill of quantities and addenda/corrigenda.

Dated this day of 201
Full name of Bidder / Contractor:

Name in full of Signatory/s*:
In the capacity* of:
Duly authorized to sign bid

for & on behalf of (Name of Firm):
(In block Capital letters or typed)

Office address With SEaL: .........ooouuei e e
Telephone no(s) (office):
Mobile No:

Fax No:

E mail ID:

*In case of Joint Venture & Consortium the Lead Member to submit this format.

(DIGITAL SIGNATURE OF BIDDER)
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FORM -2

Declaration against Common Interest

( To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature, which shall be treated as the
self declaration of the bidder)

Ref: -e-NIT No........cceeuevnee , e-Tender ID No.............c.u...
SI. No. of work ........ccceuvnennnne. (in the list of work in the e-NIT)

To,

Executive Engineer

Teesta Irrigation Division
Irrigation & Waterways Directorate

I/W e, Sri/Smt. , the authorized signatory on behalf of

...................................................................................... do hereby affirm that I/W e/any of the member
Of e bidding against € - NIT NO. ......ocovmmmrrrermmmereinrecissesieesnns ST [

do not have any common interest either as a partner in any other partnership firm /consortium/Joint Venture or as Proprietor
/ Principal Share Holder of any other Firm/Company in the same serial for the work | / we want to participate.

Dated this day of 201

Full name of Bidder / Contractor:

Authorised Signatory:

In the capacity of:

Duly authorized to sign bid
for & on behalf of (Name of Firm):

(In block Capital letters or typed)

Office address With seal: ...........coooiiiiiiiii e
Telephone no(s) (office):
Mobile No:

Fax No:

E mail ID:

*In case of Joint Venture & Consortium the Lead Member to submit this format.

(DIGITAL SIGNATURE OF BIDDER)
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FORM —4

Declaration on antecedents and performance

( To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature, which shall be treated as the
self declaration of the bidder)

Ref:-e-NIT No. .....covcvvnennen s e-Tender ID No.........ccevuvenen
Work SI. No.....ovvivienne,

To,

Executive Engineer

........................... Division

Irrigation & Waterways Directorate

I/W e, Sri/Smt. , the authorized signatory on behalf of

...................................................................................... do hereby affirm that I/W e/any of the member
Of e bidding against € - NIT NO. .......covmmmrrvermmrereiiinrrecinsererns Sl NO. o
are not black listed suspended or debarred from participation in State Government procurements and tenders in the
Irrigation & Waterways Directorate, Government of West Bengal, other Departments of the State Government and
Government of India on the date of publication of this Notice Inviting Tender (NIT).

If at a later stage this submission (undertaking) is found incorrect, the bidder company along with all its constituent
members/owners/partners would be liable to penal actions as decided by the Government under the law.

Dated this day of 201

Full name of Bidder / Contractor:

Authorised Signatory:

In the capacity of:

Duly authorized to sign bid

for & on behalf of (Name of Firm):

(In block Capital letters or typed)

Office address With seal: ............oooiiiiiiiii e
Telephone no(s) (office):
Mobile No:

Fax No:

E mail ID:

(DIGITAL SIGNATURE OF BIDDER)
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FORM-6*

SPECIMEN FORMAT FOR THE BANK GUARNATEE FOR ADDITIOANAL PERFORMANCE SECURITY
DEPOSIT

(*To be submitted only if the bid price quoted by the bidder is below 20% of the estimated cost put to tender, non submission within 7 working days

from date of issuance of LOA which may be maximum extended to 14 working days after issuance of LOA/LOI will lead to rejection of selected bidder.
Similar standard format issued by RBI approved Bank pledging Bank Guarantee of the required value and period in favour of Engineer-in-Charge is
acceptable)

To,

(Designation of Engineer-in-Charge)

(Office address of Engineer-in-Charge)

WHEREAS (name and address of Contractor) (hereafter called “the Contractor”) has undertaken, in pursuance
of Contract No: dated to execute (name of Contract and brief description of Works) (hereinafter called “the
Contractor”).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a
Bank Guarantee by a Scheduled commercial bank for the sum specified therein for ‘ADDITIONAL
PERFORMANCE SECURITY DEPOSIT’ for compliance with his obligation in accordance with the Contract:

AND WHEREAS we (Indicate the name of the bank and branch) have agreed to give the
Contractor such a Bank Guarantee:

NOW THEREFORE we ; (Indicate the name of bank and branch) hereby affirm that we are the Guarantor and
responsible to you on behalf of the Contractor, upto a total of Rs. (amount of guarantee) (in words). We
undertake to pay you, upon your first written demand and without cavil or argument, a sum within the limits of
(amount of guarantee) as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We (Indicate the name of the bank and branch) hereby waive the necessity of your demanding the said debt
from the contractor before presenting us with the demand.

We (Indicate the name of the bank and branch) further agree to pay to you any money so

demanded not withstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or Tribunal relating thereto, our liability under this present absolute and unequivocal.

The payment/so made by us under this bond shall be a valid discharge of our liability for payment there under
and the contractor(s) shall have no claim against us for making such payment.

We (Indicate the name of the bank and branch) further agree that no change or addition to or other modification
of the terms of the Contract or of the works to be performed there under or of any of the contract documents
which may be made between you and the contractor shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

We (Indicate the name of the bank and branch) lastly undertake not to revoke this guarantee except with the
previous consent of you in writing.

This guarantee shall be valid upto . It come into force with immediate effect and shall
remain in force and valid for a period upto the time of completion of the work under the stated contract plus
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claim period of six months for the Bank Guarantee. Notwithstanding, anything mentioned above, our liability

against this guarantee is restricted to Rs (Rs. ) and unless a claim in writing is lodged with us within the
validity

period, i.e Upto......cocoeiviiiiii, of this guarantee all our liabilities under this guarantee shall cease to
exist.
Signed and sealed this day of 20 at

SIGNED, SEALED AND
DELIVERED

For and on behalf of the BANK
by:

(Signature)
(Name)
(Designation)
(Code Number)

(Address)

NOTES:

i. The bank guarantee should contain the name, designation and code number of the officer(s) signing
the guarantee

The address, telephone number and other details of the Head Office of the Bank as well as of issuing Branch (within
W.Bengal/AT PAR ANYWHERE IN INDIA only to be accepted) should be mentioned on the covering letter of
issuing Branch.
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Additional Terms & Conditions

The Executive Engineer of the concerned Division shall be the Engineer-in-Charge in respect of the works contract
and all correspondence concerning rates, claims, change in specifications and/or design and similar important
matters will be valid only if accepted/recommended by the Engineer-in-Charge. If any correspondence of above
tender is made with Officers other than the Engineer-in-charge for speedy execution of works, the same will not be
valid unless copies are sent to the Engineer-in-Charge and also approved by him/her. Instructions given by the Sub-
Divisional Officer/Assistant Engineer and the Junior Engineer/Section Officer (SO) on behalf of the Engineer-in-
Charge shall also be valid (who have been authorized to carry out the work on behalf of the Engineer-in-Charge)
regarding specification, supervision, approval of materials and workmanship. In case of dispute relating to
specifications and work, the decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will
however take all decisions relating to works contract only after recommendation/ advice of the Tender Accepting
Authority. If there is more than the Executive Engineer assigned for the tender, the Chief Engineer would designate
the Engineer-in-Charge for the work.

Acceptance of the tender including the right to distribute the work between two or amongst more than two bidders
with same L1 rates will rest with the Tender Accepting Authority without assigning reason thereof to any of the
bidders. The tender accepting authority reserves the right to reject any or all tenders without assigning sufficient
justification thereof to the bidder/contractor. No additional or excess work or additional items of work beyond the
tendered amount would be generally allowed. All excess, supplementary or substitute supplementary items of work,
if unavoidable are to be accepted by the Tender Accepting Authority only if the total value of work on completion is
within the tendered amount. The exiting contract would be terminated after achieving work up to tendered cost
(gross value) and balance work would be taken up afresh after fresh sanction and new tender, except in the interest
of public services, in rare & special cases under specific approval of the Government.

The Contractor/bidder shall have to comply with the provisions of (a) Contract Labour (Regulation & Abolition)
Rules, 1970 including its revisions (b) Minimum Wages Act 1948 and the modification thereof or any other laws
relating thereto as will be in force from time to time.

Engineer-in-Charge shall not entertain any claim whatsoever from the contractor for payment of compensation on
account of idle labour on such grounds including non-possession of encumbrance free land. Escalation of cost due to
inflationary effects or any other reason is not permitted during construction period or extended time period of
contract.

Engineer-in-Charge shall not be held liable for any compensation due to machines & equipments becoming idle or
any circumstances including untimely rains, other natural calamities, strikes etc.

All statutory taxes, viz. GST / labour welfare cess, labour insurance etc or revision of taxation rates even after AOC
or commencement and before final completion of the work are to be borne by the contractor/bidder. Original tax
invoice/challan or bill of those materials, which are procured by the bidder, may be asked to be submitted for
verification if required.

Labour Welfare Cess @ 1% of the cost of construction works shall be deducted from the Gross value of all works
bills. Also it is instructed to compulsorily register his/her establishment under the Act, under the competent
registering authority, i.e. Assistant Labour Commissioner / Dy. Labour Commissioner of the region for disbursing
PF and ESI benefits of workers. The bidder should be mandatorily be registered online with Employees Provident
Fund Organisation (EPFO) in the on-line system and posses EPF code and all current documents. Penalties and
complaints due to non compliance of on-line EPF registration and default is the full responsibility of the bidder even
if the TIA is by default the Principal employer
No mobilization / secured advance will be allowed unless specified otherwise in the contract or the e-Notice
Inviting Tender.

GST, Cess, License fees, Royalty for construction materials, forest product etc, Toll Tax, Income Tax, Ferry
Charges and other Statutory Government Taxes as applicable during project implementation are to be paid by the
contractor/bidder. The rates of supply and finished work items are inclusive of these taxes and levy. Tax
invoice/bills needs to be submitted by the supplier/bidder for raising claims under the contract after attaining of
physical milestones showing separately the tax charged in accordance with the provisions of GST Act, 2017.

All working tools & plants, scaffolding, construction of vats & platforms and arrangement of Labour Camps will
have to be arranged by the contractor at his/her own cost. The contractor shall clear the site of work and restore all
damages made due to the Labour camp, erection of yards and godowns, stores etc within 30 days of completion of
work.

The contractor shall supply mazdoors, bamboos, ropes, pegs, flags T&P, Machineries and equipments etc. for
laying out the work and for taking and checking measurements for which no extra payment will be made.

The contractor/bidder should see the site of works and tender documents, drawings etc. before submitting tender
and satisfy himself/herself regarding the condition and nature of works and ascertain difficulties that might be
encountered in executing the work, carrying materials to the site of work, availability of drinking water and other
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human requirements & security etc. Work on river banks may be interrupted due to a number of unforeseen reasons
e.g. sudden rise in water levels, inundation during flood, inaccessibility of working site for carriage of materials.
Engineer-in Charge may order the contractor to suspend work that may be subjected to damage by climate
conditions. No claim will be entertained on this account. There may be variation in alignment, height of
embankment or depth of cutting, location of revetment, structures etc. due to change of topography, river condition
and local requirements etc. between the preparation and execution of the scheme for which the tendered rate and
contract will not stand invalid. The contractor will not be entitled to any claim or extra rate on any of these accounts.
A machine page numbered Site Order book (with triplicate copy) will have to be maintained at site by the contractor
and the same has got to be issued from the Engineer-in-Charge before commencement of work. Instructions given
by inspecting officers not below the rank of Assistant Engineer will be recorded in this book and the contractor must
note down the action to be taken by him in this connection as quickly as possible.

The contractor shall be bound to comply with all the Central & State Pollution Control Acts & Rules during entire
construction period.

All possible precautions should be taken for the safety of the people and work force deployed at worksite as per
safety rule in force. Contractor will remain responsible for his labour in respect of his liabilities under the
Workmen’s Compensation Act etc. He must deal with such cases as promptly as possible. Proper road signs as per
P.W.D. practice will have to be erected by the contractor at his own cost while operating public thoroughfares. Also,
display boards containing brief description and name of project with completion target dates shall be erected at a
prominent location at the work site by the contractor for public awareness.

The contractor will have to maintain qualified technical employees and/or Apprentices at site as per prevailing
Apprentice Act or as stipulated in the contract. No compensation for establishment charge will be entertained.

The contractor will have to accept the work programme as per modifications and priority of work fixed by the
Engineer-in-Charge so that most vulnerable reach and/or vulnerable stretch is completed before impending monsoon
or rise in river flood water level or commencement of canal irrigation water release or for other suitable reasons.
Quantities of different items of work mentioned in the departmental tender schedule/BOQ or in work order are only
tentative. In actual work, these may vary considerably. Payment will be made on the basis of works actually
completed in different items as per specifications and codes, and no additional claim will be entertained for reduction
of quantities in some items or for omission of some items. For execution of any additional item or supplementary
works within the tendered value with the total completion value remaining within the accepted tendered cost,
approval of the Tender Accepting Authority/Government in the Irrigation & Waterways Department would be
required.
In order to cope with the present system of e-pradan billing, departmental supply of construction materials is
discouraged. However, Departmental materials may be issued to the contractor/ bidder to the extent of requirements
as assessed and following accounts procedure in the Treasury system of bill payment and in instalments as decided
by the Engineer-in-Charge. Issue of materials may be of three categories.

a)  Materials issued directly to the work and subject to recovery.

b)  Materials issued from departmental go down and subject to recovery.

¢)  Materials issued free of cost.

Decision of the Engineer-in-Charge should be final and binding in this regard. He also stands solely responsible for
reconciliation of accounts, if materials are issued to the contractor.

Any materials brought to site by the contractor subject to approval of the Engineer-in-Charge. The rejected materials
must be removed by the contractor from the site at his own cost within 48 hours of issue of the order to that effect.
The rates in the schedule are inclusive of cost and carriage of all materials to worksite. The materials will have to be
supplied in phase with due intimation to the Sub-Divisional Officer/Assistant Engineer concerned in conformity
with the progress of the work. For special type of materials, i.e. Geo Synthetic Bags, HDPE Bags, Geo Textile
Filter, Geo jute Filter etc. if any, relevant Data Sheet containing the name of the Manufacturers, Test Report etc. will
also be submitted in each occasion. Engineer-in-Charge may conduct independent test on the samples drawn
randomly before according approval for using the materials at site. In this regard decision of Engineer-in-Charge
shall be final and binding.

For materials under category 19(a),(b)&(c), the contractor will act as the custodian thereof. The materials will have
to be carried from the nearest Departmental go-down to worksite by the contractor at his own cost. The contractor
shall remain responsible for the proper storage and safety of the materials. Suitable Go-down/ Store shall have to be
made by the contractor at his/her own cost. Penalty charges shall be levied at higher rate for loss, wastage, misuse.
Surplus materials of the departmental if any, shall have to be returned to the issuing Go-down or store at the
contractor’s cost within the time frame as fixed by Engineer-in-Charge, otherwise, the cost at penal rate will be
recovered from the bill. Indent for departmental materials shall be submitted by the contractor to the AE/S.D.O. at
least 7 days in advance of actual requirement. No claim will be entertained for non-issuance of such materials in
time but reasonable extension of time will be granted. All materials, whatever be the category thereof, shall be
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properly stored by the contractor in suitable go downs near the site of work at his own cost & under no
circumstances whatsoever shall any material be removed from the site of work without prior written permission of
the Engineer-in-Charge. The contractor shall be responsible for any damage, wastage or loss of such materials.

The contractor shall also have to satisfy the Engineer-in-Charge regarding the proper utilization of materials which
have been issued departmentally.

Value of the material, under category (a) & (b) of clause 19, will be recovered from the bills of the contractor in one
or successive instalments as may be decided by the Engineer-in-Charge.

Requisite quantity of cement as may be required for the work will be supplied from the nearest Departmental go
down if stock permits. The issue rate of cement is shown in the Schedule of materials attached. Any excess
consumption of cement by more than 5% over the final consumption statement drawn up as per consumption rate
specified in the Schedule will be recovered at a penal rate shown in schedule.

Reinforcement steel rods/MS sheet piles/bitumen will be issued when stock permits, from the nearest departmental
go-down where such material is available in marketable length/quantities. While issuing the same, for any particular
work the quantity actually required as per approved drawing shall only be issued. While executing the work, it will
be responsibility of the Contractor/bidder as well as the Engineer-in-Charge to get this quantity properly utilized in
the work. Cut pieces, if any will not be taken back by the Department. Recovery for the total quantum of steel issued
will be made at the issue rate shown in the Schedule below. In case of misuse over +10%, deduction will be made at
a penal rate shown in the Schedule below. This whole principle shall apply in case of other M.S materials like sheet
piles and structural steel members as well.

SCHEDULE OF MATERIALS TO BE SUPPLIED DEPARTMENTALLY AND THEIR RECOVERY RATES

Penalty recovery rate for loss or
Name of Issue rate . misuse or wastage (if otherwise .
eIl IS, materials (in ) Unit not mentioned specifically in the [Hke9 aiEdsive sy
SoR)
01 Cement MT 2 (Two) times issue rate Departmental
Godown
Reinforcement
steel rods,
02 structural steel MT 2 (Two) times issue rate -do-
members, M.S
sheet Piles
03 Bitumen MT 2(Two) times issue rate -do-

All queries and disputes arising out of the works contract during construction phase are to be brought to the notice of
the Chairman of the ‘Department Dispute Redressal Committee’ in writing for decision within 15 days.
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(H.P Singh)
Executive Engineer
Teesta Irrigation Division
Assam More, Jalpaiguri



Memo No. 244 /20 Date: 19.05.2020
Copy forwarded for favour of information and wide circulation through the Office Notice Board of:-

1) Chief Engineer, Teesta Barrage Project, Teesta Barrage Circle, 2™ Mile, Siliguri. (In duplicate)
2) Superintending Engineer, Teesta Barrage Circle, 2™ Mile, Siliguri

3) Superintending Engineer, Mahananda Barrage Circle, Tinbatti, Siliguri.

4) District Magistrate, Jalpaiguri.

5) Executive Engineer, Mahananda Barrage Division, Tinbattimore, Siliguri-5.
6) Executive Engineer, Mahananda Link Canal Division, 2" Mile, Siliguri

7) Executive Engineer, Mahananda Canal Division, Tinbattimore, Siliguri-5.
8) Executive Engineer, Teesta Barrage Division, Oodlabari, Jalpaiguri.

9) Executive Engineer, Teesta Left Bank Division, Oodlabari, Jalpaiguri.

10) Executive Engineer, Jalpaiguri Irrigation Division, Club Road, Jalpaiguri.
11) Additional Executive Officer, Jalpaiguri ZillaParisad, Jalpaiguri.

12) District Information & Cultural Affairs Officer, Jalpaiguri.

13-15) Sub-Divisional Officer, Teesta Irrigation Sub-Division No.I/II/III.
16) Divisional Estimator of Teesta Irrigation Division.

17) Divisional Accounts Officer (Gr-II) of Teesta Irrigation Division.
18) Accounts section ,Teesta Irrigation Division.

19) Office Notice Board.

20) Secretary Contractors’ Association, Jalpaiguri

“—- ’?/‘;éi =

(H.P Singh)
Executive Engineer
Teesta Irrigation Division
Assam More, Jalpaiguri
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