
  

 
Government of West Bengal 
Irrigation & Waterways Directorate 
Office of the Executive Engineer 

Damodar Survey & Investigation Division  
Jalasampad Bhawan (5Th Floor), Salt Lake City, Kolkata- 700091,  

Phone No.- 033-23599201, E-Mail ID: ee.dsid@gmail.com 
 

DAM REHABILITATION AND IMPROVEMENT PROJECT  
PHASE –II (DRIP-II) 

 

NATIONAL OPEN COMPETITIVE BIDDING 
(Two-Envelope Bidding Process with e-Procurement) 

(FOR ITEM RATE/ADMEASUREMENT CONTRACTS IN CIVIL WORKS) 
 

REQUEST FOR BIDS NO.: WBIW/EE/DSID/DRIP-II/RFB-01/2024-25 
 

NAME OF WORK: Renovation of Damodar Survey &Investigation Division at 5th floor of 
Jalasampad Bhawan, DF Block, sector -I, Salt Lake, I & W Dte. for the year 2023-2024. 

 
 

BID PUBLISHED DATE :  25.09.2024   

PERIOD OF DOWNLOADING OF BIDDING 
DOCUMENT ONLINE 

: FROM 
26.09.2024 

TO 
28.10.2024 

10:00 Hrs. 12:00 Hrs. 

TIME AND DATE OF PRE-BID MEETING : ON 04.10.2024 ; 15:00 Hrs. 
LAST DATE AND TIME FOR RECEIPT OF 
CLARIFICATION BY BIDDERS 

: ON 03.10.2024   ; 14:00 Hrs. 

LAST DATE AND TIME FOR RECEIPT OF BIDS : ON 28.10.2024 ; 12:00 Hrs. 

TIME AND DATE OF OPENING OF BIDS  
TECHNICAL PART 

: ON 28.10.2024   ; 15:00 Hrs. 

TIME AND DATE OF OPENING OF BIDS-
FINANCIAL PART 

: 

Financial part will be opened for technically qualified bidders only. 

 (Date: & Time: to be notified later) 
 

PLACE OF OPENING OF BIDS : 

Office of the Executive Engineer 
Damodar Survey & Investigation Division,  
Irrigation & Waterways Directorate,Government of West Bengal, 
Jalasampad Bhawan (5Th Floor), Salt Lake City, Kolkata- 700091 
 

OFFICER INVITING BIDS : 

The  Executive Engineer 
Damodar Survey & Investigation Division,  
Irrigation & Waterways Directorate,Government of West Bengal, 
Jalasampad Bhawan (5Th Floor), Salt Lake City, Kolkata- 700091 

 
 :   
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Government of West Bengal 
Irrigation & Waterways Directorate 
Office of the Executive Engineer 

Damodar Survey & Investigation Division  
Jalasampad Bhawan (5Th Floor), Salt Lake City, Kolkata- 700091,  

Phone No.-033-23599201, E-Mail ID: ee.dsid@gmail.com 
 

DAM REHABILITATION AND IMPROVEMENT PROJECT  
PHASE –II (DRIP-II) 

 

REQUEST FOR BIDS (RFB) 
E-Procurement Notice 

(Two-Envelope Bidding Process with e-Procurement) 
 

NATIONAL OPEN COMPETITIVE PROCUREMENT 
 
 

Name of Project: DAM REHABILITATION AND IMPROVEMENT PROJECT  
PHASE –II (DRIP-II) 
 
Contract Title: Renovation of Damodar Survey &Investigation Division at 5th floor of 
Jalasampad Bhawan, DF Block, sector -I, Salt Lake , I & W Dte. for the year 2023-2024. 
Loan No./Credit No./ Grant No.:__________________________________ 

RFB Reference No.: WBIW/EE/DSID/DRIP-II/RFB-01/2024-25 
 
Memo No. 655                                                                                     Date: 25.09.2024 
 
1. The Government of India has received/has applied for/intends to apply for financing from 

the World Bank toward the cost of the Dam Rehabilitation & Improvement Project  
PHASE-II (DRIP-II)and intends to apply part of the proceeds toward eligible payments 
under the contract1 for construction of works as detailed below. 
 

2. Bidding will be conducted through national open competitive procurement using a Request 
for Bids (RFB) as specified in the World Bank’s “Procurement Regulations for IPF 
Borrowers, July 2016,_Revised August 2018” (“Procurement Regulations”), and is open 
to all Bidders as defined in the Procurement Regulations. 
 

3. Bidders from India having suitable experience of completing similar works under the 
Government of West Bengal or other State Governments/Government of India, or 
State/Central Government Undertakings may apply and they should have registration for 

 
1 Substitute“contracts” where Bids are invited concurrently for multiple contracts. Add a new para. 5 as follows: 

“Bidders may bid for one or several contracts, as further defined in the bidding document. Bidders wishing to 
offer discounts in case they are awarded more than one contract will be allowed to do so, provided those 
discounts are included in the Letter of Bid.”and renumber paras 5–12. 
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participation in NIC operated e-tender portal of Government of West Bengal. Bidders from 
India, who are not registered as above, on the date of bidding, can also participate 
provided they get themselves registered by the time of contract signing, if they become 
successful bidders2.Bidders are advised to note the clauses on eligibility (Section I Clause 
4) and minimum qualification criteria (Section III – Evaluation and Qualification 
Criteria), to qualify for the award of the contract. In addition, please refer to paragraphs 
1.6 and 1.7 of the World Bank’s Guidelines setting forth the World Bank’s policy on conflict 
of interest. 
 

4. The Executive Engineer, Damodar Survey & Investigation Division, Irrigation & 
Waterways Directorate (on behalf of implementing agency) now invites online Bids from 
eligible Bidders for the Renovation & Interior Decoration of Office works detailed below 
in the table. The bidders may submit bids for any or all of the works indicated therein. 
Interested bidders may obtain further information and inspect the bidding document at the 
address given below during office hours. Bidders are advised to note the clauses on 
eligibility (Section I Clause 4) and minimum qualification criteria (Section III – 
Evaluation and Qualification Criteria), to qualify for the award of the contract. In 
addition, please refer to paragraphs 3.14 and 3.15 of the “Procurement Regulations” 
setting forth the World Bank’s policy on conflict of interest. 

 
5. The bidding document is available online on https://wbtenders.gov.in and 

https://wbiwd.gov.in (website) from 26.09.2024; 10:00 Hrs. to 28.10.2024; 12:00 Hrs. for 
free of cost. Bidders will be required to register for participation in the e-tender portal of 
Government of West Bengal maintained by National Informatics Centre (NIC).The 
bidders would be responsible for ensuring that any addenda available on the website is 
also downloaded and incorporated. 
 

6. For submission of the bid, the bidder is required to have Digital Signature Certificate 
(DSC) from one of the Certifying Authorities authorised by Government of India for 
issuing DSC. Aspiring bidders who have not obtained the user ID and password for 
participating in e-procurement in this Project, may obtain the same from the website: 
https://wbtenders.gov.in. There is no tender fee applicable for this bid. 

 
 

7. Bids comprise two Parts, namely the Technical Part and the Financial Part, and both parts 
must be submitted simultaneously online at https://wbtenders.gov.in (website) on or before 
12:00 hours on 28.10.2024. The ‘Technical Part’ of the bids will be publicly opened online 
on the same day at 15:00 hours, in the presence of the bidders or their  designated 
representatives who wish to attend.The “Financial Part” shall remain unopened in the e-
procurement system until the second public Bid opening for the financial part. Any bid or 
modifications to bid (including discount) received outside e-procurement system will not be 
considered. If the office happens to be closed on the date of opening of the bids as specified, 
the bids will be opened on the next working day at the same time and venue. The electronic 
bidding system would not allow any late submission of bids. 

 
8. All Bids must be accompanied by a Bid Security of the amount specified for the work in the 

table below, drawn in favour of The Executive Engineer, Damodar Survey & 

 
2 Modify or delete, based on registration requirement, if any for bidders from India. 
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Investigation Division. Bid security will have to be in any one of the forms as specified in 
the bidding document and shall have to be valid for 45 days beyond the validity of the bid. 
Procedure for submission of bid security is described in Para 9. 
 

9. The bidders are required to submit (a) original bid security(b) original affidavit regarding 
correctness of information furnished with bid document with The Executive Engineer, 
Damodar Survey & Investigation Division, Irrigation & Waterways Directorate, 
Jalasampad Bhawan (5Th Floor), Salt Lake, Kolkata-700091  before the opening of 
technical part of the bid deadline i.e. 12:00 hours on28.10.2024, either by registered 
post/speed post/courier or by hand, failing which the bids will be declared non-responsive 
and will not be opened. 
 

10. A pre-bid meeting will be held on 04.10.2024 at 15:00 hours IST at “The Office of the 
Executive Engineer, Damodar Survey & Investigation Division, Irrigation & 
Waterways Directorate, Jalasampad Bhawan (5Th Floor), Salt Lake, Kolkata-700091” 
to clarify the issues and to answer questions on any matter that may be raised at that stage as 
stated in ITB Clause 7.4 of ‘Instructions to Bidders’ of the bidding document.Bidders are 
advised to download the bidding document prior to the pre-bid meeting in order to have a 
good understanding of the scope of work under this contract for discussion and clarification 
at the pre-bid meeting. 

 
11. Other details can be seen in the bidding document.The Employer shall not be held liable for 

any delays due to system failure beyond their control. Even though the system will attempt 
to notify the bidders of any bid updates, the Employer shall not be liable for any information 
not received by the bidder. It is the bidders’ responsibility to verify the website for the latest 
information related to this bid. 

 
12. The address for communication is as under: 
 

Name & Designation of 
Officer 

Smt. Achira Adhya 
Executive Engineer 
Damodar Survey & Investigation Division, 
Irrigation & Waterway Directorate,  
Government of West Bengal. 

Official Address Office of the Executive Engineer 
Damodar Survey & Investigation Division,  
Irrigation & Waterways Directorate, Government of West Bengal, 
Jalasampad Bhawan (5Th Floor), Salt Lake City, Kolkata- 700091 

Email ee.dsid@gmail.com 
Telephone 033-23599201 
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TABLE 
 
Package 

No 
Name of Work Bid Security 

(Rs.) 
Cost of 

Document 
(Rs.) 

Period of 
Completion 

1 2 3 4 5 
 
 

1. 
 

Renovation of Damodar Survey 
&Investigation Division at 5th floor of 
Jalasampad Bhawan, DF Block, 
sector -I, Salt Lake , I & W Dte. for 
the year 2023-2024. 
 

Rs. 
2,00,000.00(Rs. 
Two lakh only) 

Nil 180 days 

 
 
 

The Executive Engineer 
Damodar Survey & Investigation Division, 
Irrigation & Waterway Directorate,  
Government of West Bengal 
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PART 1 – Bidding Procedures 
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Section I - Instructions to Bidders 

A. General 

1. Scope of Bid 1.1 In connection with the Specific Procurement Notice - Request for 
Bids (RFB), specified in the Bid Data Sheet (BDS), the 
Employer, as specified in the BDS, issues this bidding document 
for the provision of Works as specified in Section VII, Works’ 
Requirements. The name, identification and number of lots 
(contracts) of this RFB are specified in the BDS. 

 
1.2 Throughout this bidding document: 

(a) the term “in writing” means communicated in written form 
(e.g. by mail, e-mail, and fax, including if specified in the 
BDS, distributed or received through the electronic-
procurement system used by the Employer) with proof of 
receipt; 

(b) if the context so requires, “singular” means “plural” and 
vice versa; 

(c) “Day” means calendar day, unless otherwise specified as 
“Business Day”. A Business Day is any day that is a 
working day of the Borrower. It excludes the Borrower’s 
official public holidays;  

(d)  the term “ES” means environmental and social (including 
Sexual Exploitation, and Abuse (SEA), and Sexual 
Harassment (SH)); 

(e)  “Sexual Exploitation and Abuse” “(SEA)” means the 
following: 

(i) “Sexual Exploitation” is defined as any actual or 
attempted abuse of position of vulnerability, differential 
power or trust, for sexual purposes, including, but not 
limited to, profiting monetarily, socially or politically 
from the sexual exploitation of another.   

(ii) “Sexual Abuse” is defined as the actual or threatened 
physical intrusion of a sexual nature, whether by force 
or under unequal or coercive conditions; 

(f)  “Sexual Harassment” “(SH)” is defined as unwelcome sexual 
advances, requests for sexual favors, and other verbal or 
physical conduct of a sexual nature by the Contractor’s 
Personnel with other Contractor’s or Employer’s Personnel; 

(g) “Contractor’s Personnel” is as defined in Sub-Clause 1 (ii) of the 
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General Conditions of Contract; and 

(h)  “Employer’s personnel” is as defined in GCC Sub-Clause 1 
(nn) of the General Conditions of Contract. 

A non-exhaustive list of (i) behaviors which constitute SEA and (ii) 
behaviors which constitute SH is attached to the Code of Conduct form 
in Section IV. 
 

2. Source of Funds 2.1 The Borrower or Recipient (hereinafter called “Borrower”) 
specified in the BDS has received or has applied for financing 
(hereinafter called “funds”) from the International Bank for 
Reconstruction and Development or the International 
Development Association (hereinafter called “the Bank”) in an 
amount specified in the BDS, toward the project named in the 
BDS. The Borrower intends to apply a portion of the funds to 
eligible payments under the contract(s) for which this bidding 
document is issued.  

 
2.2 Payment by the Bank will be made only at the request of the 

Borrower and upon approval by the Bank, and will be subject, in 
all respects, to the terms and conditions of the Loan (or other 
financing) Agreement. The Loan (or other financing) Agreement 
prohibits a withdrawal from the loan account for the purpose of 
any payment to persons or entities, or for any import of goods, 
equipment, plant, or materials, if such payment or import is 
prohibited by a decision of the United Nations Security Council 
taken under Chapter VII of the Charter of the United Nations. No 
party other than the Borrower shall derive any rights from the 
Loan (or other financing) Agreement or have any claim to the 
proceeds of the Loan (or other financing). 

3. Fraud and 
Corruption 

3.1 The Bank requires compliance with the Bank’s Anti-Corruption 
Guidelines and its prevailing sanctions policies and procedures as 
set forth in the WBG’s Sanctions Framework, as set forth in 
Section VI.  

3.2 In further pursuance of this policy, bidders shall permit and shall 
cause their agents (whether declared or not), subcontractors, sub-
consultants, service providers, suppliers, and personnel, to permit 
the Bank to inspect all accounts, records and other documents 
relating to any initial selection process, prequalification process, 
bid submission, proposal submission, and contract performance 
(in the case of award), and to have them audited by auditors 
appointed by the Bank. 
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4. Eligible Bidders 

 

 

4.1 A Bidder may be a firm that is a private entity, or a state-owned 
enterprise or institution subject to ITB 4.6, or any combination of 
them in the form of a joint venture (JV), under an existing 
agreement, or with the intent to enter into such an agreement 
supported by a letter of intent, unless otherwise specified in the 
BDS. In the case of a joint venture, all members shall be jointly 
and severally liable for the execution of the entire Contract in 
accordance with the Contract terms. The JV shall nominate a 
Representative who shall have the authority to conduct all 
business for and on behalf of any and all the members of the JV 
during the Bidding process and, in the event the JV is awarded 
the Contract, during contract execution. This authorization shall 
be evidenced by submitting a power of attorney signed by legally 
authorized signatories of all members. Unless specified in the 
BDS, there is no limit on the number of members in a JV. The 
joint venture agreement shall be registered in the place specified 
in BDS so as to be legally valid and binding on members. 

 4.2 A Bidder shall not have a conflict of interest.  All Bidders found 
to have a conflict of interest shall be disqualified.  A Bidder may 
be considered to have a conflict of interest for the purpose of this 
Bidding process, if the Bidder:  

(a) directly or indirectly controls, is controlled by or is under 
common control with another Bidder; or 

(b) receives or has received any direct or indirect subsidy from 
another Bidder; or 

(c) has the same legal representative as another Bidder; or 

(d) has a relationship with another Bidder, directly or through 
common third parties, that puts it in a position to influence 
the Bid of another Bidder, or influence the decisions of the 
Employer regarding this bidding process; or 

(e) any of its affiliates participated as a consultant in the 
preparation of the design or technical specifications of the 
works that are the subject of the Bid; or 

(f) any of its affiliates has been hired (or is proposed to be 
hired) by the Employer or Borrower as Project Manager 
(Engineer) for the Contract implementation; 

(g) would be providing goods, works, or non-consulting 
services resulting from or directly related to consulting 
services for the preparation or implementation of the 
project specified in the BDS ITB 2.1 that it provided or 
were provided by any affiliate that directly or indirectly 
controls, is controlled by, or is under common control with 
that firm; 
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(h) has a close business or family relationship with a 
professional staff of the Borrower (or of the project 
implementing agency, or of a recipient of a part of the 
loan) who: (i) are directly or indirectly involved in the 
preparation of the bidding document or specifications of 
the contract, and/or the Bid evaluation process of such 
contract; or (ii) would be involved in the implementation 
or supervision of such contract unless the conflict 
stemming from such relationship has been resolved in a 
manner acceptable to the Bank throughout the procurement 
process and execution of the contract. 

 4.3 A firm that is a Bidder (either individually or as a JV member) 
shall not participate in more than one Bid, except for permitted 
alternative Bids. This includes participation as a Subcontractor in 
other Bids. Such participation shall result in the disqualification 
of all Bids in which the firm is involved. A firm that is not a 
Bidder or a JV member may participate as a subcontractor in 
more than one Bid. 

 4.4 A Bidder may have the nationality of any country, subject to the 
restrictions pursuant to ITB 4.8. A Bidder shall be deemed to 
have the nationality of a country if the Bidder is constituted, 
incorporated or registered in and operates in conformity with the 
provisions of the laws of that country, as evidenced by its 
articles of incorporation (or equivalent documents of constitution 
or association) and its registration documents, as the case may 
be.  This criterion also shall apply to the determination of the 
nationality of proposed subcontractors or sub-consultants for any 
part of the Contract including related Services. 

 4.5 A Bidder that has been sanctioned by the Bank, pursuant to the 
Bank’s Anti-Corruption Guidelines, in accordance with its 
prevailing sanctions policies and procedures as set forth in the 
WBG’s Sanctions Framework as described in Section VI 
paragraph 2.2 d., shall be ineligible to be prequalified for, initially 
selected for, bid for, propose for, or be awarded a Bank-financed 
contract or benefit from a Bank-financed contract, financially or 
otherwise, during such period of time as the Bank shall have 
determined. The list of debarred firms and individuals is available 
at the electronic address specified in the BDS. 

 4.6 Bidders that are state-owned enterprises or institutions in the 
Employer’s Country may be eligible to compete and be awarded a 
Contract(s) only if they can establish, in a manner acceptable to 
the Bank, that they (i) are legally and financially autonomous (ii) 
operate under commercial law, and (iii) are not under supervision 
of the Employer. 

 4.7 A Bidder shall not be under suspension from Bidding by the 
Employer as the result of the operation of a Bid–Securing or 
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Proposal-Securing Declaration. 

 4.8 Firms and individuals may be ineligible if so indicated in Section 
V and (a) as a matter of law or official regulations, the 
Borrower’s country prohibits commercial relations with that 
country, provided that the Bank is satisfied that such exclusion 
does not preclude effective competition for the supply of goods or 
the contracting of works or services required; or (b) by an act of 
compliance with a decision of the United Nations Security 
Council taken under Chapter VII of the Charter of the United 
Nations, the Borrower’s country prohibits any import of goods or 
contracting of works or services from that country, or any 
payments to any country, person, or entity in that country. When 
the Works are implemented across jurisdictional boundaries (and 
more than one country is a Borrower, and is involved in the 
procurement), then exclusion of a firm or individual on the basis 
of ITB 4.8 (a) above by any country may be applied to that 
procurement across other countries involved, if the Bank and the 
Borrowers involved in the procurement agree. 

4.9 A Bidder shall provide such documentary evidence of eligibility 
satisfactory to the Employer, as the Employer shall reasonably 
request. 

 

5. Eligible Materials, 
Equipment and 
Services 

5.1 The materials, equipment and services to be supplied under the 
Contract and financed by the Bank may have their origin in any 
country subject to the restrictions specified in Section V, Eligible 
Countries, and all expenditures under the Contract will not 
contravene such restrictions. At the Employer’s request, Bidders 
may be required to provide evidence of the origin of materials, 
equipment and services. 

B. Contents of Bidding Document 
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6. Sections of 
Bidding Document 

6.1 The bidding document consists of Parts 1, 2, and3, which 
include all the sections specified below, and which should be 
read in conjunction with any Addenda issued in accordance with 
ITB 8. 

PART 1 Bidding Procedures 

 Section I - Instructions to Bidders (ITB) 

 Section II - Bid Data Sheet (BDS) 

 Section III - Evaluation and Qualification Criteria  

 Section IV - Bidding Forms  

 Section V - Eligible Countries  

 Section VI - Fraud and Corruption 

PART 2 Works’ Requirements 

 Section VII- Works’ Requirements  

PART 3 Conditions of Contract and Contract Forms 

 Section VIII - General Conditions of Contract (GCC) 

 Section IX - Particular Conditions of Contract (PCC) 

 Section X - Contract Forms  

 

 6.2 The Specific Procurement Notice - Request for Bids (RFB) 
issued by the Employer is not part of this bidding document. 

 6.3 Unless obtained directly from the Employer or downloaded from 
the official website specified in the ‘E-Procurement Notice’, the 
Employer is not responsible for the completeness of the bidding 
document, responses to requests for clarification, the minutes of 
the pre-Bid meeting (if any), or Addenda to the bidding 
document in accordance with ITB 8. In case of any 
contradiction, documents obtained directly from the Employer or 
downloaded from the official website specified in the ‘E-
Procurement Notice’ shall prevail. 

 6.4 The Bidder is expected to examine all instructions, forms, terms, 
and specifications in the bidding document and to furnish with 
its Bid all information and documentation as is required by the 
bidding document. 

7. Clarification of 
Bidding 
Document, Site 
Visit, Pre-Bid 
Meeting 

7.1 The electronic bidding system specified in the BDS provides for 
online clarifications. A Bidder requiring any clarification on the 
bidding document may notify the Employer online or raise its 
inquiries during the pre-Bid meeting if provided for in 
accordance with ITB 7.4. Clarifications requested through any 
other mode shall not be considered by the Employer.The 
Employer will respond to any request for clarification, provided 
that such request is received prior to the deadline for submission 
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of Bids within a period specified in the BDS. Description of 
clarification sought and the response of the Employer shall be 
uploaded for information of all Bidders without identifying the 
source of request for clarification. Should the clarification result 
in changes to the essential elements of the bidding document, the 
Employer shall amend the bidding document following the 
procedure under ITB 8 and ITB 22.2.It is the bidder’s 
responsibility to check on the e-procurement system, for any 
addendum/ amendment/ corrigendum to the bidding document. 

 
7.2 The Bidder is advised to visit and examine the Site of Works and 

its surroundings and obtain for itself on its own responsibility all 
information that may be necessary for preparing the bid and 
entering into a contract for construction of the Works. The costs 
of visiting the Site shall be at the Bidder’s own expense. 

 
7.3 The Bidder and any of its personnel or agents will be granted 

permission by the Employer to enter upon its premises and lands 
for the purpose of such visit, but only upon the express condition 
that the Bidder, its personnel, and agents will release and 
indemnify the Employer and its personnel and agents from and 
against all liability in respect thereof, and will be responsible for 
death or personal injury, loss of or damage to property, and any 
other loss, damage, costs, and expenses incurred as a result of 
the inspection. 

 7.4 If so specified in the BDS, the Bidder’s designated 
representative is invited to attend a pre-Bid meeting and/or a Site 
of Works visit. The purpose of the meeting will be to clarify 
issues and to answer questions on any matter that may be raised 
at that stage. 

 7.5 The Bidder is requested, to submit any questions only through 
the e-procurement portal, not later than one week before the 
meeting.Clarifications requested through any other mode shall 
not be considered by the Employer. 

 7.6 Minutes of the pre-Bid meeting, if applicable, including the text 
of the questions asked by Bidders, without identifying the 
source, and the responses given, together with any responses 
prepared after the meeting, will be uploaded online on e-
procurement system. Any modification to the bidding document 
that may become necessary as a result of the pre-Bid meeting 
shall be made by the Employer exclusively through the issue of 
an addendum pursuant to ITB 8 and not through the minutes of 
the pre-Bid meeting.It is the bidder’s responsibility to check on 
the e- procurement system, for any addendum/ amendment/ 
corrigendum to the bidding document. Nonattendance at the pre-
Bid meeting will not be a cause for disqualification of a Bidder. 
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8. Amendment of 
Bidding Document 

8.1 At any time prior to the deadline for submission of bids, the 
Employer may amend the bidding document by issuing addenda.  

 8.2 Any addendum issued shall be part of the bidding document and 
shall be deemed to have been communicated to all the bidders. 
The addenda will appear on the e-procurement system under 
“Latest Corrigendum”, and Email notification is also 
automatically sent to those bidders who have started working on 
the tender, unless otherwise specified in the BDS. The Employer 
shall not be liable for any information not received by the bidder. 
It is the bidders’ responsibility to verify the website for the latest 
information related to this bid. 

 8.3 To give prospective Bidders reasonable time in which to take an 
addendum into account in preparing their Bids, the Employer 
may, at its discretion, extend the deadline for the submission of 
Bids, pursuant to ITB 22.2. 

C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation 
and submission of its Bid, and the Employer shall in no case be 
responsible or liable for those costs, regardless of the conduct or 
outcome of the Bidding process. 

10. Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to 
the Bid exchanged by the Bidder and the Employer, shall be 
written in English. Supporting documents and printed literature 
that are part of the Bid may be in another language provided they 
are accompanied by an accurate translation of the relevant 
passages in English, in which case, for purposes of interpretation 
of the Bid, such translation shall govern. 

11. Documents 
Comprising the 
Bid 

11.1 The Bid shall comprise two Parts, namely the Technical Part and 
the Financial Part. These two Parts shall be submitted 
simultaneously.  

11.2 The Technical Part shall contain the following: 

(a) Letter of Bid– Technical Part prepared in accordance 
with ITB 12 and ITB 14; 

(b) Bid Security or Bid-Securing Declaration in accordance 
with ITB 19.1; 

(c) Alternative Bid – Technical Part, if permissible, in 
accordance with ITB 13, the Technical Part of any 
Alternative Bid; 

(d) Authorization: written confirmation authorizing the 
signatory of the Bid to commit the Bidder, in accordance 
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with ITB 20.3, and in accordance with ITB 20.4 in case of 
a JV; 

(e) Bidder’s Eligibility: documentary evidence in accordance 
with ITB 17 establishing the Bidder’s eligibility to Bid; 

(f) Qualifications: documentary evidence in accordance with 
ITB 17 establishing the Bidder’s qualifications to perform 
the contract if its Bid is accepted; 

(g) Conformity: a technical proposal in accordance with ITB 
16; 

(h) Construction methodology as detailed in Para 1.1 of 
Section III Evaluation Criteria; 

(i) Contractor Registration certificate (as per RFB); and 

(j) any other document required in the BDS. 

11.3 The Financial Part shall contain the following: 

(a) Letter of Bid – Financial Part: prepared in accordance 
with ITB 12 and ITB 14; 

(b) Completed Schedules including priced Bill of Quantities 
in accordance with ITB 12 and ITB 14, as specified in 
BDS; 

(c) Alternative Bid - Financial Part: if permissible in 
accordance with ITB 13; and 

(d) any other document required in the BDS. 

11.4 The Technical Part shall not include any information related to 
the Bid price. Where material financial information related to the 
Bid price is contained in the Technical Part the Bid shall be 
declared non-responsive. 

11.5 In addition to the requirements under ITB 11.2, Bids submitted 
by a JV (where permitted) shall include a copy of the Joint 
Venture Agreement entered into by all members. Alternatively, a 
letter of intent to execute a Joint Venture Agreement in the event 
of a successful Bid shall be signed by all members and submitted 
with the Bid, together with a copy of the proposed Agreement. 

11.6 The Bidder shall furnish in the Letter of Bid – Financial Part 
information on commissions and gratuities, if any, paid or to be 
paid to agents or any other party relating to this Bid. 

12. Process of Bid 
Submission 

12.1 The Letter of Bid – Technical Part, Letter of Bid – Financial 
Part, Schedules including Bill of Quantities, and all documents 
listed under Clause 11, shall be prepared using the relevant 
forms furnished in Section IV, Bidding Forms. The forms must 
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be completed without any alterations to the text, and no 
substitutes shall be accepted except as provided under ITB 20.3. 
All blank spaces shall be filled in with the information 
requested. 

12.2 Entire Bid including the Letters of Bid, Schedules and filled-up 
Bill of Quantitiesshall be submitted online on e-procurement 
system specified in ITB 7.1. Details and process of online 
submission of the tender and relevant documents are given in the 
website mentioned above. Scanned copies of documents listed in 
ITB Clauses 11 and 12.3 should also be uploaded on this 
website. 

12.3 Submission of Original Documents:  The bidders are required 
to separately submit (i) original payment documents towards the 
cost of bid document; and registration on e-procurement website 
(if applicable); (ii) original bid securityor Bid-Securing 
Declaration in approved form; and (iii) original affidavit 
regarding correctness of information furnished with bid 
document, with the office specified in the BDS, before the Bid 
submission deadline, either by registered/speed post/courier or 
by hand, failing which the bids will be declared non-responsive 
and will not be opened. Hard copy of rest of the bid or any other 
document are not to be submitted. 

13. Alternative Bids 13.1 Unless otherwise specified in the BDS, alternative Bids shall not 
be considered.  

 
13.2 When alternative times for completion are explicitly invited, a 

statement to that effect will be included in the BDS and the 
method of evaluating different alternative times for completion 
will be described in Section III, Evaluation and Qualification 
Criteria. 

 
13.3 Except as provided under ITB 13.4 below, Bidders wishing to 

offer technical alternatives to the requirements of the bidding 
document must first price the Employer’s design as described in 
the bidding document and shall further provide all information 
necessary for a complete evaluation of the alternative by the 
Employer, including drawings, design calculations, technical 
specifications, breakdown of prices, and proposed construction 
methodology and other relevant details. Only the technical 
alternatives, if any, of the Bidder with the Most Advantageous 
Bid conforming to the basic technical requirements shall be 
considered by the Employer. 

 
13.4 When specified in the BDS, Bidders are permitted to submit 

alternative technical solutions for specified parts of the Works. 
Such parts will be identified in the BDS and described in 
Section VII, Works’ Requirements. The method for their 
evaluation will be stipulated in Section III, Evaluation and 
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Qualification Criteria. 

14. Bid Prices and 
Discounts 

14.1 The prices and discounts quoted by the Bidder in the Letter of 
Bid –Financial Part and in the Schedules including Bill of 
Quantities shall conform to the requirements specified below. 

 
14.2 The Bidder shall submit a Bid for the whole of the Works 

described in ITB 1.1 by filling in prices for all items of the 
Works, as identified in Section IV - Bidding Forms alongwith 
the total bid price (both in figures and words). The Bidder shall 
fill in rates and prices for all items of the Works described in the 
Bill of Quantities.  Items against which no rate or price is 
entered by the Bidder will not be paid for by the Employer when 
executed and shall be deemed covered by the rates for other 
items and prices in the Bill of Quantities. Corrections if any, in 
the bid can be carried out by editing the information before 
electronic submission on e-procurement portal. 

 
14.3 The price to be quoted in the Letter of Bid – Financial Part, in 

accordance with ITB 12.1, shall be the total price of the Bid, 
excluding any discounts offered.  

 
14.4 The Bidder shall quote any discounts and indicate the 

methodology for their application in the Letter of Bid – 
Financial Partin accordance with ITB 12.1. 

 14.5 Unless otherwise specified in the BDS and the Conditions of 
Contract, the prices quoted by the Bidder shall be fixed. 

14.6 If so specified in ITB 1.1, Bids are invited for individual lots 
(contracts)or for any combination of lots (packages). Bidders 
wishing to offer discounts for the award of more than one 
Contract shall specify in their Bid the price reductions applicable 
to each package, or alternatively, to individual Contracts within 
the package. Discounts shall be submitted in accordance with 
ITB 14.4, provided the Bids for all lots (contracts) are opened at 
the same time. 

 14.7 All duties, taxes, and other levies payable by the Contractor 
under the Contract, or for any other cause, as of the deadline for 
submission of Bids, shall be included in the rates and prices and 
the total Bid price submitted by the Bidder. 

14.8 Bidders may like to ascertain availability of tax/duty exemption 
benefits available in India.  They are solely responsible for 
obtaining such benefits which they have considered in their bid 
and in case of failure to receive such benefits for reasons 
whatsoever, the Employer will not compensate the bidder 
(Contractor). The bidder shall furnish alongwith his bid a 
declaration to this effect in the Declaration Format provided in 
Section IV of the bidding document. 
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Where the bidder has quoted taking into account such benefits, it 
must give all information required for issue of certificates in 
terms of the Government of India’s relevant Notifications as per 
the declaration format. In case the bidder has not provided the 
required information or has indicated to be furnished later on in 
the Declaration Format, the same shall be construed that the 
goods/construction equipment for which certificate is required is 
Nil. 

To the extent the Employer determines the quantities indicated 
therein are reasonable keeping in view the quantities in bill of 
quantities, construction program and methodology, the 
certificates will be issued within 60 days of signing of the 
contract and no subsequent changes will be permitted. In case of 
materials pertaining to Variation items and quantities, the 
certificate shall be issued only on request from the Contractor 
when in need and duly certified by the Project Manager. 

No certificate will be issued for items where no 
quantity/capacity of equipment is indicated in the statement. 

If the bidder has considered the tax/duty exemption for 
materials/construction equipment to be bought for the work, the 
bidder shall confirm and certify that the Employer will not be 
required to undertake any responsibilities of the Government of 
India Scheme or the said exemptions being available during the 
contract execution, except issuing the required certificate. The 
bids which do not conform to the above provisions or any 
condition by the bidder which makes the bid subject to 
availability of tax/duty exemption for materials/construction 
equipment or compensation on withdrawal of any variations to 
the said exemptions will be treated as non-responsive and 
rejected. 

Any delay in procurement of the construction 
equipment/machinery/goods as a result of the above shall not be 
a cause for granting any extension of time. 

15. Currencies of Bid 
and Payment 

15.1 The unit rates and prices shall be quoted by the Bidder and shall 
be paid for, entirely in Indian Rupees. 

  

16. Documents 
Comprising the 
Technical 
Proposal 

16.1 The Bidder shall furnish a technical proposal in the Technical 
Part of the Bid, including a statement of work methods, 
equipment, personnel, schedule and any other information as 
stipulated in Section IV, Bidding Forms, in sufficient detail to 
demonstrate the adequacy of the Bidders’ proposal to meet the 
work’s requirements and the completion time.  

17. Documents 
Establishing the 

17.1 To establish Bidder’s eligibility in accordance with ITB 4, 
Bidders shall complete the Letter of Bid – Technical Part, 
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Eligibility and 
Qualifications of 
the Bidder 

included in Section IV, Bidding Forms.  

17.2 In accordance with Section III, Evaluation and Qualification 
Criteria, to establish its qualifications to perform the Contract, 
the Bidder shall provide the information requested in the 
corresponding information sheets included in Section IV, 
Bidding Forms. 

  

18. Period of Validity 
of Bids 

18.1 Bids shall remain valid for 90 days or for the Bid Validity 
period specified in the BDS. The Bid Validity period starts 
from the date fixed for the Bid submission deadline (as 
prescribed by the Employer in accordance with ITB 22.1). A 
Bid valid for a shorter period shall be rejected by the Employer 
as nonresponsive. 

 18.2 In exceptional circumstances, prior to the expiration of the Bid 
validity period, the Employer may request Bidders to extend the 
period of validity of their Bids. The request and the responses 
shall be made in writing. If a Bid Security is requested in 
accordance with ITB 19, it shall also be extended for forty five 
(45) days beyond the deadline of the extended validity period. A 
Bidder may refuse the request without forfeiting its Bid 
Security. A Bidder granting the request shall not be required or 
permitted to modify its Bid, except as provided in ITB 18.3. 

 18.3 If the award is delayed by a period exceeding fifty-six (56) days 
beyond the expiry of the initial Bid validity period, the Contract 
price shall be determined as follows: 

 (a) in the case of fixed price contracts, the Contract price shall 
be the Bid price adjusted by the factor specified in the 
BDS; 

(b) in the case of adjustable price contracts, no adjustment 
shall be made; or 

(c) in any case, Bid evaluation shall be based on the Bid price 
without taking into consideration the applicable correction 
from those indicated above. 

19. Bid Security 19.1 The Bidder shall furnish as part of the Technical Part of its Bid, 
either a Bid-Securing Declaration or a Bid Security as specified 
in the BDS, in original form and, in the case of a Bid security, 
for the amount specified in the BDS. 

 19.2 A Bid Securing Declaration shall use the form included in 
Section IV, Bidding Forms. 

 19.3 If a Bid Security is specified pursuant to ITB 19.1, the Bid 
Security shall be a demand guarantee in any of the following 
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forms at the Bidder’s option: 

(a) an unconditional bank guarantee issued by a Nationalized 
or Scheduled bank located in India;  

(b) an irrevocable letter of credit issued by a Nationalized or 
Scheduled bank located in India;  

(c) a cashier’s or certified check or demand draft issued by a 
Nationalized or Scheduled bank located in India; 

(d) another security specified in the BDS, 

 In the case of a bank guarantee, the Bid Security shall be 
submitted using the Bid Security Form included in Section IV, 
Bidding Forms. The form must include the complete name of the 
Bidder. The Bid Security shall be valid for forty-five (45) days 
beyond the original validity period of the Bid, or beyond any 
period of extension if requested under ITB 18.2. 

 19.4 If a Bid Security or Bid Securing Declaration is specified 
pursuant to ITB 19.1, any Bid not accompanied by a 
substantially responsive Bid Security or Bid Securing 
Declaration shall be rejected by the Employer as non-responsive.  

 19.5 If a Bid Security is specified pursuant to ITB 19.1, the Bid 
Security of unsuccessful Bidders shall be returned as promptly as 
possible upon the successful Bidder’s signing the Contract and 
furnishing the Performance Security and if required in the BDS, 
the Environmental and Social (ES) Performance Security 
pursuant to ITB 50. 

 19.6 The Bid Security of the successful Bidder shall be returned as 
promptly as possible once the successful Bidder has signed the 
Contract and furnished the required Performance Security and if 
required in the BDS, the Environmental and Social (ES) 
Performance Security. 

 19.7 The Bid Security may be forfeited or the Bid-Securing 
Declaration executed: 

(a) if a Bidder withdraws/modifies/substitutes its Bid during 
the period of Bid validity specified by the Bidder on the 
Letter of Bid- Technical Part and repeated in Letter of Bid 
- Financial Part, or any extension thereto provided by the 
Bidder; or 

(b) if the Bidder does not accept the correction of its Bid 
Price pursuant to ITB 36; or 

(c) if the successful Bidder fails to:  

(i) sign the Contract in accordance with ITB 49; or 
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(ii) furnish a Performance Security and if required in the 
BDS, the Environmental and Social (ES) Performance 
Security in accordance with ITB 50. 

 19.8 The Bid Security or the Bid-Securing Declaration of a JV shall 
be in the name of the JV that submits the Bid. If the JV has not 
been constituted into a legally enforceable JV, at the time of 
Bidding, the Bid Security or the Bid-Securing Declaration shall 
be in the names of all future members as named in the letter of 
intent mentioned in ITB 4.1 and ITB 11.2.  

 19.9 If a Bid Security is not required in the BDS, pursuant to ITB 
19.1, and: 

(a) if a Bidder withdraws its Bid during the period of Bid 
validity specified by the Bidder in the Letters of Bid or any 
extended date provided by the Bidder; or 

(b) if the successful Bidder fails to: sign the Contract in 
accordance with ITB 49; or furnish a Performance Security 
and if required in the BDS, the Environmental and Social 
(ES) Performance Security in accordance with ITB 50; 

 the Borrower may, if provided for in the BDS, declare the Bidder 
ineligible to be awarded a contract by the Employer for a period of 
time as stated in the BDS. 

20. Format and 
Signing of Bid 

20.1 The Bidder shall prepare the Bid as per details given in ITB 21.  

 20.2 Bidders shall mark as “CONFIDENTIAL” information in their 
Bids which is confidential to their business.  

 20.3 The Bid shall be signed by a person duly authorized to sign on 
behalf of the Bidder. This authorization shall consist of a written 
confirmation as specified in the BDS and shall be uploaded 
alongwith the Bid. The name and position held by each person 
signing the authorization must be typed or printed below the 
signature. 

 20.4 In case the Bidder is a JV, the Bid shall be signed by an 
authorized representative of the JV on behalf of the JV, and so 
as to be legally binding on all the members as evidenced by a 
power of attorney signed by their legally authorized 
representatives. Documents establishing authority to sign the bid 
on behalf of the JV shall be uploaded alongwith the bid. 

20.5 Any interlineations, erasures, or overwriting shall be valid only 
if they are signed or initialed by the person signing the Bid. 

D. Online Submission and Opening of Bids 
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21. Preparation of 
Bids 

21.1 Bids, both Technical and Financial Parts, shall be submitted 
online on the e-procurement system specified in BDS 7.1. 
Detailed guidelines for viewing bids and submission of online 
bids are given on the website.  The Request for Bids under this 
Project is published on this website. Any citizen or prospective 
bidder can logon to this website and view the Request for Bids 
and can view the details of works for which bids are invited. A 
prospective bidder can submit its bid online; however, the 
bidder is required to have enrolment/registration in the website, 
and should have valid Digital Signature Certificate (DSC) in the 
form of smart card/e-token obtained from any certifying agency 
authorised by the Government of India (for class of DSC 
specified in BDS). The bidder should register in the website 
using the relevant option available. Then the Digital Signature 
registration has to be done with the e-token, after logging into 
the website. The bidder can then login the website through the 
secured login by entering the password of the e-token & the user 
id/ password chosen during registration. After getting the bid 
schedules, the Bidder should go through them carefully and 
submit the specified documents, along with the bid, otherwise 
the bid will be rejected.  

 21.2 The completed bid comprising of documents indicated in ITB 
12, should be uploaded on the e-procurement portal along with 
scanned copies of requisite certificates as are mentioned in 
different sections in the bidding document and scanned copy of 
the bid security. 

 21.3 All the documents are required to be signed digitally by the 
bidder. After electronic online bid submission, the system 
generates a unique bid identification number which is time 
stamped as per server time. This shall be treated as 
acknowledgement of bid submission. 

 21.4 Physical, e-mail, Telex, Cable or Facsimile bids will be rejected 
as non-responsive. 

22. Deadline for 
Submission of 
Bids 

22.1 Bids, both Technical and Financial Parts, must be uploaded 
online no later than the date and time specified in the BDS. 

 22.2 The Employer may, at its discretion, extend the deadline for the 
submission of Bids by amending the bidding document in 
accordance with ITB 8, in which case all rights and obligations 
of the Employer and Bidders previously subject to the deadline 
shall thereafter be subject to the deadline as extended. 

23. Late Bids 23.1 The electronic bidding system would not allow any late 
submission of bids after due date & time as per server time. 

24. Withdrawal, 
Substitution, and 

24.1 Bidders may modify their bids by using the appropriate option for 
bid modification on e-procurement portal, before the deadline for 
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Modification of 
Bids 

submission of bids.  For this the bidder need not make any 
additional payment towards the cost of bid document. For bid 
modification and consequential re-submission, the bidder is not 
required to withdraw his bid submitted earlier. The last modified 
bid submitted by the bidder within the bid submission time shall 
be considered as the bid. For this purpose, 
modification/withdrawal by other means will not be accepted. In 
online system of bid submission, the modification and 
consequential re-submission of bids is allowed any number of 
times. A bidder may withdraw his bid by using the appropriate 
option for bid withdrawal, before the deadline for submission of 
bids, however, if the bid is withdrawn, re-submission of the bid is 
not allowed (or allowed if specified in BDS). 

 24.2  Bids requested to be withdrawn in accordance with ITB 24.1 
shall not be opened. 

 24.3  No Bid may be withdrawn, substituted, or modified in the 
interval between the deadline for submission of Bids and the 
expiration of the period of Bid validity specified by the Bidder on 
the Letter of Bid or any extension thereof. This will result in the 
forfeiture of the Bid Security pursuant to ITB 19.7. 

E. Public Opening of Technical Parts of Bids 

25. Public Opening of 
Technical Parts of 
Bids 

25.1 The Employer shall publicly open Technical Parts of all Bids 
received by the deadline, at the date, time and place specified in 
the BDS, in the presence of Bidders’ designated representatives 
and anyone who chooses to attend, and this could also be viewed 
by the bidders online. The Financial Parts of the bids shall remain 
unopened in the e-procurement system, until the subsequent 
public opening, following the evaluation of the Technical Parts of 
the Bids. In all cases, original documents submitted as specified 
in ITB 12.3 shall be first scrutinized, and Bids that do not comply 
with the provisions of ITB 12.3 will be declared non-responsive 
and will not be opened. Thereafter, bidders’ names, the presence 
or absence of a Bid Security or Bid Securing Declaration, if one 
was required, alternative bids – technical parts, if any, and such 
other details as the Employer may consider appropriate will be 
notified, online by the Employer at the time of bid opening.  

In the event of the specified date of bid opening being declared a 
holiday for the Employer, the bids will be opened at the 
appointed time and location on the next working day. 

25.2 The electronic summary of the bid opening will be generated and 
uploaded online. The Employer will also prepare minutes of the 
Bid opening, including the information disclosed and upload the 
same for viewing online. Only Technical Parts of Bids, and 
technical parts of Alternative Bids if any, that are opened at 
technical Bid opening shall be considered further for evaluation. 
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F. Evaluation of Bids – General Provisions 

26. Confidentiality 26.1 Information relating to the evaluation of Bids and 
recommendation of contract award, shall not be disclosed to 
Bidders or any other persons not officially concerned with the 
Bidding process until information on Intention to Award the 
Contract is transmitted to all Bidders in accordance with ITB 45. 
In cases where ITB 45 is not applicable, such information shall 
not be disclosed until Notification of Award is transmitted in 
accordance with ITB 47. 

 26.2 Any effort by a Bidder to influence the Employer in the 
evaluation of the Bids or Contract award decisions may result in 
the rejection of its Bid.   

 26.3 Notwithstanding ITB 26.2, from the time of Bid opening to the 
time of Contract award, if a Bidder wishes to contact the 
Employer on any matter related to the Bidding process, it shall 
do so in writing. 

27. Clarification of 
Bids 

 

27.1 To assist in the examination, evaluation, and comparison of the 
Bids, and qualification of the Bidders, the Employer may, at its 
discretion, ask any Bidder for a clarification of its Bid giving a 
reasonable time for a response. Any clarification submitted by a 
Bidder that is not in response to a request by the Employer shall 
not be considered. The Employer’s request for clarification and 
the response shall be in writing. No change, including any 
voluntary increase or decrease in the prices or substance of the 
Bid shall be sought, offered, or permitted, except to confirm the 
correction of arithmetic errors discovered by the Employer in 
the evaluation of the Bids, in accordance with ITB 36. 

 27.2 If a Bidder does not provide clarifications of its Bid by the date 
and time set in the Employer’s request for clarification, its Bid 
may be rejected. 

28. Deviations, 
Reservations, and 
Omissions 

28.1 During the evaluation of Bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified 
in the bidding document; 

(b) “Reservation” is the setting of limiting conditions or 
withholding from complete acceptance of the requirements 
specified in the bidding document; and 

(c) “Omission” is the failure to submit part or all of the 
information or documentation required in the bidding 
document. 

29. Nonmaterial 
Nonconformities 

29.1 Provided that a Bid is substantially responsive, the Employer 
may waive any nonconformities in the Bid which do not 
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constitute a material deviation, reservation or omission. 

 29.2 Provided that a Bid is substantially responsive, the Employer 
may request that the Bidder submit the necessary information or 
documentation, within a reasonable period of time, to rectify 
nonmaterial nonconformities in the Bid related to documentation 
requirements. Requesting information or documentation on such 
nonconformities shall not be related to any aspect of the price or 
substance of the Bid. Failure of the Bidder to comply with the 
request may result in the rejection of its Bid. 

 29.3 Provided that a Bid is substantially responsive, the Employer 
shall rectify quantifiable nonmaterial nonconformities related to 
the Bid Price. To this effect, the Bid Price shall be adjusted, for 
comparison purposes only, to reflect the price of a missing or 
nonconforming item or component in the manner specified in 
the BDS. 

G. Evaluation of Technical Parts of Bids 

30. Evaluation of 
Technical Parts 

30.1 In evaluating the Technical Parts of each Bid, the Employer shall 
use the criteria and methodologies listed in this ITB and Section 
III, Evaluation and Qualification Criteria. No other evaluation 
criteria or methodologies shall be permitted.  

31. Determination of 
Responsiveness 

31.1 The Employer’s determination of a Bid’s responsiveness is to be 
based on the contents of the Bid itself, as defined in ITB 11.  

31.2 A substantially responsive Bid is one that meets the requirements 
of the bidding document without material deviation, reservation, 
or omission. A material deviation, reservation, or omission is one 
that: 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or 
performance of the Works specified in the Contract; 
or 

(ii) limit in any substantial way, inconsistent with the 
bidding document, the Employer’s rights or the 
Bidder’s obligations under the proposed Contract; or 

(b) if rectified, would unfairly affect the competitive position of 
other Bidders presenting substantially responsive Bids. 

 31.3 The Employer shall examine the technical aspects of the Bid 
submitted in accordance with ITB 16, in particular, to confirm 
that all requirements of Section VII, Works’ Requirements have 
been met without any material deviation, reservation or 
omission. 
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 31.4 If a Bid is not substantially responsive to the requirements of the 
bidding document, it shall be rejected by the Employer and may 
not subsequently be made responsive by correction of the 
material deviation, reservation, or omission. 

32. Qualification of 
the Bidder 

32.1 The Employer shall determine to its satisfaction whether the 
eligible Bidders that have submitted substantially responsive 
Bid - Technical Parts meet the qualifying criteria specified in 
Section III, Evaluation and Qualification Criteria. 

 32.2 The determination shall be based upon an examination of the 
documentary evidence of the Bidder’s qualifications submitted 
by the Bidder, pursuant to ITB 17. The determination shall not 
take into consideration the qualifications of other firms such as 
the Bidder’s subsidiaries, parent entities, affiliates, 
subcontractors (other than Specialized Subcontractors if 
permitted in the bidding document), or any other firm different 
from the Bidder. 

 32.3 If a Bidder does not meet the qualifying criteria specified in 
Section III, Evaluation and Qualification Criteria, its Bid shall 
be rejected by the Employer and may not subsequently be made 
responsive by correction of the material deviation, reservation, 
or omission. 

 32.4 Only Bids that are both substantially responsive to the bidding 
document, and meet all Qualification Criteria shall have the 
Financial Parts of their Bids opened at the second public 
opening. 

33. Subcontractors 33.1 Unless otherwise stated in the BDS, the Employer does not intend 
to execute any specific elements of the Works by subcontractors 
selected in advance by the Employer. 

33.2 The subcontractor’s qualifications shall not be used by the Bidder 
to qualify for the Works unless their specialized parts of the 
Works were previously designated by the Employer in the BDS 
as can be met by subcontractors referred to hereafter as 
‘Specialized Subcontractors’, in which case, the qualifications of 
the Specialized Subcontractors proposed by the Bidder may be 
added to the qualifications. 

33.3 Bidders may propose subcontracting up to the percentage of total 
value of contracts or the volume of works as specified in the 
BDS. Subcontractors proposed by the Bidder shall be fully 
qualified for their parts of the Works. 

H. Public Opening of Financial Parts of Bids 

34. Public Opening of 
Financial Parts 

34.1 Following the completion of the evaluation of the Technical Parts 
of the Bids, and the Bank has issued its no objection (if 
applicable), the Employer shall notify in writing those Bidders 
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whose Bids were considered non-responsive to the bidding 
document or failed to meet the Qualification Criteria, advising 
them of the following information: 

 (a) the grounds on which their Technical Part of Bid failed to 
meet the requirements of the bidding document; 

(b) their Financial Part of Bid shall not be opened; and  

(c) notify them of the date, time, and location for public 
opening of Financial Parts of the Bids. 

 34.2 The Employer shall, simultaneously, notify in writing those 
Bidders whose Technical Part have been evaluated as 
substantially responsive to the bidding document and met all 
Qualifying Criteria, advising them of the following information: 

(a) their Bid has been evaluated as substantially responsive to 
the bidding document and met the Qualification Criteria; 

(b) their Financial Part of Bid will be opened at the public 
opening of the Financial Parts; and 

(c) notify them of the date, time and location for public 
opening of the Financial Parts of the Bids, as specified in 
the BDS. 

 34.3 The opening date should allow Bidders sufficient time to make 
arrangements for attending the opening. The Financial Part of 
the Bids shall be opened publicly in the presence of Bidders’ 
designated representatives and anyone who chooses to attend, 
and this could also be viewed by the bidders online. The 
bidder’s names, the Bid prices, per lot (contract) if applicable, 
including any discounts and Alternative Bid - Financial Part if 
any, and such other details as the Employer may consider 
appropriate, will be notified online by the Employer at the time 
of bid opening.   

In the event of the specified date of bid opening being declared a 
holiday for the Employer, the bids will be opened at the 
appointed time and location on the next working day. 

 34.4 The electronic summary of the bid opening will be generated and 
uploaded online. The Employer will also prepare minutes of the 
Bid opening, including the information disclosed and upload the 
same for viewing online.  Only Financial Parts of Bids, Financial 
Parts of Alternative Bids, and discounts that are opened at Bid 
opening shall be considered further for evaluation. 

I. Evaluation of  Financial Parts of Bids 

35. Evaluation of 35.1 To evaluate the Financial Part, the Employer shall consider the 
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Financial Parts following:  

(a) the Bid price, excluding Provisional Sums and the provision, 
if any, for contingencies in the Summary Bill of Quantities 
for admeasurement contracts, but including Day work3items, 
where priced competitively; 

(b) price adjustment for correction of arithmetic errors in 
accordance with ITB 36.1;  

(c) price adjustment due to discounts offered in accordance with 
ITB 14.4; 

(d) Not used; 

(e) price adjustment due to quantifiable nonmaterial 
nonconformities in accordance with ITB 29.3;and 

(f) the additional evaluation factors are specified in Section III, 
Evaluation and Qualification Criteria. 

35.2      The estimated effect of the price adjustment provisions of the 
Conditions of Contract, applied over the period of execution of 
the Contract, shall not be taken into account in Bid evaluation. 

35.3   If this bidding document allows Bidders to quote separate prices 
for different lots (contracts), the methodology to determine the 
lowest evaluated cost of the contract combinations, including 
any discounts offered in the Letter of Bid – Financial Part, is 
specified in Section III, Evaluation and Qualification Criteria 

36. Correction of 
Arithmetical 
Errors 

36.1 In evaluating the Financial Part of each Bid, the Employer shall 
correct arithmetical errors on the following basis: 

(a) only for admeasurement contracts, if there is a 
discrepancy between the unit price and the total price that 
is obtained by multiplying the unit price and quantity, the 
unit price shall prevail and the total price shall be 
corrected; 

(b) if there is an error in a total corresponding to the addition 
or subtraction of subtotals, the subtotals shall prevail and 
the total shall be corrected; and 

(c) if there is a discrepancy between words and figures, 
the amount in words shall prevail, unless the amount 

 
3 Daywork is work carried out following instructions of the Project Manager and paid for on the basis of time 

spent by workers, and the use of materials and the Contractor’s equipment, at the rates quoted in the Bid.  
For Daywork to be priced competitively for Bid evaluation purposes, the Employer must list tentative 
quantities for individual items to be costed against Daywork (e.g., a specific number of tractor driver staff-
days, or a specific tonnage of Portland cement), to be multiplied by the Bidders’ quoted rates and included in 
the total Bid price. 
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expressed in words is related to an arithmetic error, 
in which case the amount in figures shall prevail 
subject to (a) and (b) above.  

 36.2 Bidders shall be requested to accept correction of arithmetical 
errors. Failure to accept the correction in accordance with ITB 
36.1, shall result in the rejection of the Bid and the Bid Security 
may be forfeited in accordance with ITB Sub-Clause 19.7. 

37. Conversion to 
Single Currency 

37.1 Not used. 

38. Margin of 
Preference 

38.1 Not applicable. 

39. Comparison of 
Financial Parts 

39.1 The Employer shall compare the evaluated costs of all 
responsive and qualified Bids to determine the Bid that has the 
lowest evaluated cost. 

40. Abnormally Low 
Bids 

40.1 An Abnormally Low Bid is one where the Bid price, in 
combination with other constituent elements of the Bid, appears 
unreasonably low to the extent that the Bid price raises material 
concerns as to the capability of the Bidder to perform the 
Contract for the offered Bid price. 

40.2 In the event of identification of a potentially Abnormally Low 
Bid, the Employer, unless otherwise specified in the BDS, shall 
seek written clarifications from the Bidder, including detailed price 
analyses of its Bid price in relation to the subject matter of the 
contract, scope, proposed methodology, schedule, allocation of 
risks and responsibilities and any other requirements of the bidding 
document. 

40.3 After evaluation of the price analyses, in the event that the 
Employer determines that the Bidder has failed to demonstrate its 
capability to perform the Contract for the offered Bid Price, the 
Employer shall reject the Bid.  

41. Unbalanced or 
Front-Loaded 
Bids 

41.1 If the Bid for an admeasurement contract, which results in the 
lowest evaluated costis, in the Employer’s opinion, seriously 
unbalanced or, front-loaded, the Employer may require the 
Bidder to provide written clarifications. Clarifications may 
include detailed price analyses (with breakdown of unit rates) to 
demonstrate the consistency of the Bid prices with the scope of 
works, proposed methodology, schedule and any other 
requirements of the bidding document. 

41.2 After the evaluation of the information and detailed price 
analysis presented by the Bidder, the Employer may as 
appropriate: 

(a) accept the Bid without any additional Performance 
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Security; or 

(b) require that the amount of the Performance Security be 
increased at the expense of the Bidder to a level not 
exceeding twenty percent (20%) of the Contract Price to 
protect the Employer against financial loss in the event of 
default of the successful Bidder under the Contract; or 

(c) reject the Bid if the risk cannot be mitigated through 
additional performance security.  

42. Most 
Advantageous Bid 

42.1 Having compared the evaluated costs of Bids, the Employer shall 
determine the Most Advantageous Bid. The Most Advantageous 
Bid is the Bid of the Bidder that meets the Qualification Criteria 
and whose Bid has been determined to be: 

(a) substantially responsive to the bidding document; and 

(b) the lowest evaluated cost. 

43. Employer’s Right 
to Accept Any 
Bid, and to Reject 
Any or All Bids 

43.1 The Employer reserves the right to accept or reject any Bid, and 
to annul the Bidding process and reject all Bids at any time prior 
to Contract Award, without thereby incurring any liability to 
Bidders. In case of annulment, all documents submitted and 
specifically, Bid securities, shall be promptly returned to the 
Bidders. 

44. Standstill Period 44.1 Standstill Period shall not apply. 

[Note 1: where it is proposed to permit Standstill Period, incorporate 
all changes as indicated in Attachment 1 at the end of this document.  

Note 2: Standstill period shall not apply where only one bid is 
submitted or where the bidding process is in response to an emergency 
situation recognized by the Bank]. 

45. Notice of Intention 
to Award 

45.1 Not used. 

 

J. Award of Contract 

46. Award Criteria 46.1 Subject to ITB 43, the Employer shall award the Contract to the 
successful Bidder. This is the Bidder whose Bid has been 
determined to be the Most Advantageous Bid as specified in 
ITB 42. 

47. Notification of 
Award 

47.1 Prior to the expiration of the Bid Validity Period, the Employer 
shall transmit the Letter of Acceptance to the successful Bidder. 
The Letter of Acceptance shall specify the sum that the 
Employer will pay the Contractor in consideration of the 
execution of the contract (hereinafter and in the Conditions of 
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Contract and Contract Forms called “the Contract Price”). 

47.2  Within ten (10) Business Days  after the date of transmission of 
the Letter of Acceptance, the Employer shall publish the 
Contract Award Notice which shall contain, at a minimum, the 
following information:  

(a) name and address of the Employer; 

(b) name and reference number of the contract being awarded, 
and the selection method used;  

(c) names of all Bidders that submitted Bids, and their Bid 
prices as read out at Bid opening, and as evaluated;  

(d) names of all Bidders whose Bids were rejected either as 
nonresponsive or as not meeting qualification criteria, or 
were not evaluated, with the reasons therefor; and 

(e) the name of the successful Bidder, the final total contract 
price, the contract duration and a summary of its scope. 

 

 47.3 The Contract Award Notice shall be published on a National 
website (GoI website http://tenders.gov.in or GoI Central Public 
Procurement Portal https://eprocure.gov.in/cppp/) or on the 
Employer’s website, and on the e-procurement system.  

 47.4 Until a formal contract is prepared and executed, the notification 
of award shall constitute a binding Contract. 

48. Debriefing by the 
Employer 

48.1 Not used. 

49. Signing of 
Contract 

49.1 Promptly upon Notification of Award, the Employer shall 
prepare the Contract Agreement, and keep it ready in the office 
of the Employer for the signature of the Employer and the 
successful Bidder, within 21 days following the date of Letter of 
Acceptance. The Contract Agreement shall incorporate all 
agreements between the Employer and the successful Bidder.   

 49.2 Within twenty-one (21) days of receipt of the Letter of 
Acceptance, the successful Bidder shall (a) furnish the 
performance security and if required in the BDS, the 
Environmental and Social (ES) Performance Security in 
accordance with ITB Clause 50 and revised construction 
methodology; (b) if the successful bidder is a JV, it shall also 
furnish the JV agreement duly signed by all the members, if it 
had submitted only a letter of intent to execute the JV agreement 
alongwith the bid; and (c) shall sign, date and return the 
Agreement to the Employer alongwith the documents stated at 
(a) and (b) above. 

50. Performance 50.1 Within twenty-one (21) days of the receipt of the Letter of 
Acceptance from the Employer, the successful Bidder shall 
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Security furnish the Performance Security and if required in the BDS, the 
Environmental and Social (ES) Performance Security in 
accordance with the General Conditions of Contract, subject to 
ITB 41.2 (b), using for that purpose the Performance Security 
and ES Performance Security Forms included in Section X, 
Contract Forms. The performance security and if required in the 
BDS, the Environmental and Social (ES) Performance Security 
of a Joint Venture shall be in the name of the Joint Venture 
specifying the names of all members. 

 50.2 Failure of the successful Bidder to submit the above-mentioned 
Performance Security and if required in the BDS, the 
Environmental and Social (ES) Performance Security or to sign 
the Contract Agreement shall constitute sufficient grounds for 
the annulment of the award and forfeiture of the Bid Security. In 
that event the Employer may award the Contract to the Bidder 
offering the next Most Advantageous Bid. 

50.3 Upon the successful Bidder’s signing the Agreement and 
furnishing of the Performance Security and if required in the 
BDS, the Environmental and Social (ES) Performance Security 
pursuant to ITB Clause 50.1, the Employer shall promptly notify 
the name of the winning bidder to each unsuccessful bidder and 
shall discharge the Bid Securities of the bidders pursuant to ITB 
Clause 19.5 and 19.6. 

51. Adjudicator 51.1 The Employer proposes the person named in the BDS to be 
appointed as Adjudicator under the Contract, at the daily fee 
specified in the BDS, plus reimbursable expenses (actual 
boarding, lodging, travel and other incidental expenses). If the 
Bidder disagrees with this proposal, the Bidder should so state in 
his Bid. If, in the Letter of Acceptance, the Employer does not 
agree on the appointment of the Adjudicator, the Employer will 
request the Appointing Authority designated in the Particular 
Conditions of Contract (PCC) pursuant to Clause 23.1 of the 
General Conditions of Contract (GCC), to appoint the 
Adjudicator. 
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Section II - Bid Data Sheet (BDS) 

The following specific data for the Works to be procured shall complement, supplement, or 
amend the provisions in the Instructions to Bidders (ITB). Whenever there is a conflict, the 
provisions herein shall prevail over those in ITB. 

 

ITB 
Reference 

A.  General 

ITB 1.1 The number of the Request for Bids is: 1 (ONE) 

The Employer is: The  Executive Engineer, Damodar Survey & 
Investigation Division, Irrigation & Waterways Directorate, 
Government of West Bengal, Jalasampad Bhawan (5Th Floor), Salt 
Lake City, Kolkata- 700091 

The reference number of the Request for Bids (RFB) is: 
WBIW/EE/DSID/DRIP-II/RFB-01/2024-25 
The name of the RFB is: Renovation of Damodar Survey 
&Investigation Division at 5th floor of Jalasampad Bhawan, DF Block, 
sector -I, Salt Lake , I & W Dte. for the year 2023-2024. 
The number and identification of lots (contracts)comprising this RFB is:1 
(ONE) 

Identification: WBIW/EE/DSID/DRIP-II/RFB-01/2024-25 

ITB 1.2 The Employer shall use the e-procurement system specified in BDS 7.1. 

ITB 2.1 The Borrower is: Government of India. The sub-Borrower is Irrigation & 
Waterways Department, Government of West Bengal. 

Loan or Financing Agreement amount: US$ 4.58 million 

The name of the Project is: Dam Rehabilitation and Improvement 
Project, Phase-II (DRIP-II) 

ITB 4.1 Bids from Joint ventures are not acceptable. 

Whether Joint Ventures are permitted: No 

(a) Maximum number of members in the Joint Venture (JV) shall be: N/A 

(b) Place where the agreement to form JV to be registered is: N/A 

ITB 4.5 A list of debarred firms and individuals is available on the Bank’s external 
website: http://www.worldbank.org/debarr. 

 

ITB 4.7 Deleted  

B.  Contents of Bidding Document 

ITB 7.1 Electronic –Procurement System 

The Employer shall use the following electronic-procurement system to 
manage this Bidding process: 

West Bengal Government e-procurement system, the e-tender portal of 
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Government of West Bengal operated by NIC viz National Informatics 
Centre.  

URL :https://www.wbtenders.gov.in/ 

 

ITB 7.4 A Pre-Bid meeting “shall” take place.   

Pre-Bid meeting will take place, at the following date, time and place:  

Date: 04.10.2024;  

Time: 15:00 Hrs; 

Place: The Office of the Executive Engineer, Damodar Survey & 
Investigation Division, Irrigation & Waterways Directorate, 
Jalasampad Bhawan (5Th Floor), Salt Lake, Kolkata-700091 

 

 

ITB 8.2 The Corrigendum / addendum will appear on the e-procurement system under 
https://www.wbtenders.gov.in/ under “Latest Corrigendum” and email 
notification is also automatically sent to those bidders who have started 
working on this tender. The same may also be seen in the Departmental 
website wbiwd.gov.in. 

 

 

C.  Preparation of Bids 

ITB 11.2 (j) The Bidder shall submit the following additional documents in its Bid: 

Sl. 
No. 

Folder name File 
Description 

Details 

I. 

C
er

ti
fi

ca
te

s 

 c
e

rt
ifi

ca
te

s.
p

d
f 

  

1. 
Latest Professional Tax Payment Certificate 
(PTPC)  

2. Valid PAN Card in the name of 
bidder/organization. 

3. Income Tax Return of current Assessment year 
or, IT Return of immediate preceding 
Assessment year whichever latest available. 

 
4. 

 
Valid GST Registration Certificate under GST 
Act & Rules. 

II. 
 

C
o

m
p

a
n

y
 D

e
ta

il
s 

   co
m

p
a

ny
d

e
ta

ils
.p

d
f 1

 
co

m
p

a
ny

d
e

ta
ils

.p
d

f 2
 

 
1. For Proprietorship Firms, Partnership Firms, 

Registered Companies, Registered Co-
operative Societies, Valid Trade License/ 
acknowledgement or Receipt of application for 
Trade License/ Revalidation. 
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2. 
OTHER REQUIREMENTS:- 
For Partnership Firms: Legally valid 
Partnership Deed, Trade License, Form-VIII/ 
Memorandum of Registration of Registrar of 
Firms. 

3. 
For Companies: 
Incorporation Certificate, Trade License,  
Memorandum of Articles of ROC, List of 
current owners/ Directors/Board Members  

4. For State Registered Co-operative Societies: 
Society Registration certificate from ARCS of 
the State, Society by-Laws, latest available 
Auditor’s Report of Directorate of Co-operative 
Audit within proceeding five years as per 
Societies Act & Rules. 

III. 

C
re

d
en

ti
al

 o
f 

w
o

rk
 

Credential pdf 
1 

Credential pdf 
2 

1. 
Work Order/ Award of Contract alongwith 
BoQ/SoR and LOA/LOI duly authenticated by 
issuing authority. 

2. Work completion Certificates should comprises 
with tender number, work order number, BoQ, 
tendered  amount, amount put to tender, date of 
commencement, date of completion (in all 
respect ),  payment certificate etc.  duly 
authenticated by competent authority. 
 

IV. 

F
in

a
n

c
ia

l I
n

fo
rm

a
ti

o
n

 

1.P/L and 
audited Balance 
sheet for year-
1.pdf 

 
2. P/L and 
audited Balance 
sheet for year-
2.pdf 

3. P/L and 
audited Balance 
sheet foryear-
3.pdf 

1-3. Profit & Loss accounts and audited balance 
sheets along with relevant annexures 
containing the designated Forms 3CA/ 
3CB/3CD, as applicable under IT Act, in the 
name of the bidder for any three financial 
years within the zone of preceding five 
financial years from date of publication of 
RFB. 

 
 
 
 

V 
 
 
 

 

D
e

c
la

ra
ti

o
n

s 

Declaration.pdf
1 

Technical manpower details for implementation of the 
project on pay role of the Bidder/ Company or on 
contract. 

 

(i) Contractor Registration certificate as per IFB, if applicable  
 

(ii) Code of Conduct for Contractor’s Personnel (ES) 

The Bidder shall submit its Code of Conduct that will apply to Contractor’s 
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Personnel (as defined in Sub-Clause 1 (ii) of the General Conditions of 
Contract), to ensure compliance with the Contractor’s Environmental and 
Social (ES) obligations under the Contract. The Bidder shall use for this 
purpose the Code of Conduct form provided in Section IV.  No substantial 
modifications shall be made to this form, except that the Bidder may 
introduce additional requirements, including as necessary to take into 
account specific Contract issues/risks. 

(iii) The bidder must have full time Supervisor or Engineer holding 
Electrical Supervisor certificate of Competency (granted by the 
concerned authority). The contractor should deploy Supervisor at site 
full time during construction. 

ITB 11.3 (b) The following schedules shall be submitted with the bid:  

(i) Letter of Bid for Technical Part 
(ii) Technical Proposal forms 
(iii) Letter of Bid for Financial Part 
(iv) The Priced Bill of Quantities 
(v) Scanned copy of Registration on e-procurement website 
(vi) Scanned copy of affidavit regarding the correctness of 

information furnished with the bid document 
(vii) Scanned copy of bid security in approved form 

Other relevant document required as per Bid 

ITB 11.3 (d) The Bidder shall submit the following additional documents in its Bid:  

No alternative bid is required. No additional document is required. 
 

ITB 12 Note for Bidders: Bidders have to submit the bids on the e-procurement 
portal alongwith the relevant required documents. For this purpose, the 
bidders shall fill up online, the forms that are available for online filling on 
the e-portal. The rest of the forms shall be download by the bidders and 
filled up. The filled up pages shall then be scanned and uploaded on the e-
procurement portal alongwith the scanned copies of the supporting 
documents.  

ITB 12.3 For submission of original documents, the Employer’s address is:  

The Executive Engineer,  

Damodar Survey & Investigation Division,  

Irrigation & Waterways Directorate, Govt. of West Bengal, 

Jalasampad Bhawan (5Th Floor), Salt Lake, Kolkata-700091, West 
Bengal, India. 

ITB 13.1 Alternative Bids shall not be permitted. 

ITB 13.2 Alternative times for completion shall not be permitted. 

ITB 13.3 Not Applicable 

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of 
the Works: Not Applicable 

ITB 14.5 The prices quoted by the Bidder “Shall not be’ subject to adjustment 
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during the performance of the Contract.   

ITB 18.1 The Bid validity period shall be 120 days. 

ITB 19.1 

 

A Bid Security “shall be” required.  

The Bidder shall furnish a Bid Security in the amount of INR 2.00 Lakh. 
(Rs. Two lakh only) 

ITB 19.3 The Bid Security shall be a demand guarantee in any of the following 
forms at the Bidder’s option: 
(b) an unconditional bank guarantee issued by a Nationalized or 

Scheduled bank located in India; 
 

(c) Deleted; 
 

(d) Deleted; 
 

(d)  Other types of acceptable securities are: NA 
 

In the case of a bank guarantee, the Bid Security shall be submitted 
using the Bid Security Form included in Section IV, Bidding Forms. The 
form must include the complete name of the Bidder. The Bid Security 
shall be valid for forty-five (45) days beyond the original validity period 
of the Bid, or beyond any period of extension if requested under ITB 
18.2. 

ITB 19.9 Deleted  

ITB 20.3 The written confirmation of authorization to sign on behalf of the Bidder 
shall consist of Legally valid Power of Attorney which is required to 
demonstrate the authority of the signatory to sign the Bid. 

Note: Upload each and every page of bid document alongwith necessary 
testimonials duly digitally signed by the authorized person on behalf of the 
Bidder. 

D. Online Submission and Opening of Bids 

ITB 21.1  Class of DSC required is: Class 3 

Bidders willing to take part in the e-Tender are required to obtain a valid 
Digital Signature- Certificate (DSC) from any of the authorized ‘Certifying 
Authorities’ (CA) under Controller of Certifying Authorities (CCA), 
Department of Electronics & Information Technology (DEIT), Govt. of 
India. (viz. NIC, n-Code Solution, Safe scrypt, e-Mudhra Consumer 
Services Ltd, TCS, MTNL, IDRBT) or as notified by the CA /Finance 
Department, GoWB from time to time. DSC is given as a USB e-Token. 
After obtaining the Class 2 or Class 3 Digital Signature Certificate (DSC) 
from any of the above CA, they are required to register the fact of 
possessing the DSC through the registration system available in the above 
mentioned websites. A list of such licensed CAs’ is also available in the 
CCA website cca.gov.in. The prospective contractors / bidders may contact 
the Departmental e-Tendering Help desk located at the 7th Floor of 
Jalasampad Bhavan at Bidhannagar, Sector-II, Kolkata, through e-mails 
irrigationhelpdesk@gmail.com and dvcsc6816@gmail.com or Telephone 
No. 033-23346098 and the State Level e-Procurement Help Desk located at 
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the Ground Floor of Jalasampad Bhavan through e-mail 
wbehelpdesk@gmail.com or Ph:(033)-2334 5161 on any working day 
between 10.30AM-5.30PM for any query on e-Tendering procedure, 
obtaining DSC and free of cost training on e-Procurement procedure. 

ITB 22.1  

 

The deadline for uploading the Bids is: 

 

Date: 28.10.2024 

Time: 12:00 Hours IST 

ITB 24.1 Re-submission of the bid is “Not Allowed”, if withdrawn. 

 

 
E. Public Opening of Technical Parts of Bids 

ITB 25.1 The online Bid opening of Technical Parts of Bids shall take place at: 

 

Office ofthe Executive Engineer, Damodar Survey & Investigation 
Division, Irrigation & Waterways Directorate, Jalasampad Bhawan (5Th 

Floor), Salt Lake, Kolkata-700091, West Bengal, India. 

 

Date: 28.10.2024 

Time:15:00 Hours IST 

F. Evaluation of Bids – General Provisions 

ITB 29.3 

 

The adjustment shall be based on the highest price of the item or 
component as quoted in other substantially responsive Bids, subject to a 
maximum of the estimated price of the item. If the price of the item or 
component cannot be derived from the price of other substantially 
responsive Bids, the Employer shall use its best estimate. 

G. Evaluation of Bids - Technical Parts 

ITB 33.1 The Employer “does not intend” to execute any specific elements of the 
Works by sub-contractors selected in advance by the employer. 

ITB 33.2 [N/A]  

ITB 33.3 [N/A] 

 
H. Public Opening of Financial Parts 

ITB 34.2 (c) Following the completion of the evaluation of the Technical Parts of the Bids, 
the Employer will notify all Bidders of the date, time, and location of the 
public opening of Financial Parts. 

The online bid opening of Financial Parts of Bids shall take place at: 

 

The Office of the Executive Engineer, Damodar Survey & Investigation 
Division, Irrigation & Waterways Directorate, Jalasampad Bhawan  
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(5Th Floor), Salt Lake, Kolkata-700091, West Bengal, India. 

 

Date: to be notified later 

Time: to be notified later 

 

In addition to the above the Employer shall publish a notice of the public 
opening of the Financial Parts of the Bid on its 
websitehttps://www.wbtenders.gov.in/ 

I. Evaluation of  Bids - Financial Parts 

ITB 40.2 Provisions related to Abnormally Low Bids shall apply. 

ITB 41.2(b) Require that the amount of the Performance Security be fixed at the 
expense of the Bidder @ 5% of the Contract Price plus Environmental 
Social, Health and Safety (ESHS) performance Security @ 1% of the 
Contract priceplus @ 10% of Contract price as additional security for 
unbalanced bids, if the accepted bid value is below 20% of the Estimated 
amount to protect the Employer against financial loss in the event of 
default of the successful Bidder under the Contract. 

ITB 44.1 Standstill Period shall not apply as stated in ITB 

J. Award of Contract 

ITB 47.3 The Contract Award Notice shall be published on the Employer’s website  
https://www.wbtenders.gov.in/ 

ITB 51 The Adjudicator proposed by the Employer is:  
Sri Kausik Chattopadhyay, Ex- Secretary Irrigation & Waterways 

Department, Government of West Bengal. 
Address: 19, Salimpur lane, Dhakuria, Kolkata- 700031  

 

The daily fee for this proposed Adjudicator shall be: Rs 10,000 per day. 
 

The biographical data of the proposed Adjudicator is as follows: 
Education: B.E. Civil, (Shibpur C.U.) M.Tech (IIT Madras.) 
Experience: Worked in Irrigation & Waterways Department, GoWB for 
36   years in the capacity of AE, EE, SE, CE, and Secretary to the GOWB 
in Design& Research, Construction etc. with in I&WD. 
Age:69 years 
Nationality: Indian 
Present Position: Retired Secretary to the Govt. of W.B, I&WD, GoWB 
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Section III - Evaluation and Qualification Criteria 
 

This section contains all the criteria that the Employer shall use to evaluate Bids and qualify 
Bidders through post-qualification. No other factors, methods or criteria shall be used other 
than specified in this bidding document. The Bidder shall provide all the information 
requested in the forms included in Section IV, Bidding Forms. 
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1. Technical Part 

1.1 Adequacy of Technical Proposal 

Evaluation of the Bidder's Technical Proposal will include  
 
(i) an assessment of the Bidder's technical capacity to mobilize key equipment and 
personnel for the contract consistent with its proposal regarding work methods, 
scheduling, material sourcing, and quality control/ assurance in sufficient detail and 
fully in accordance with the requirements stipulated in Section VII, Works’ 
Requirements.  
 
For this purpose the Bidder should also submit: 
 
A detailed note outlining its proposed methodology and program of construction 
including Contractor’s Environmental and Social, Health Management Strategies and 
Implementation Plans (ES-MSIP), backed with equipment, materials and manpower 
planning and deployment, duly supported with broad calculations and quality control 
system/assurance procedures proposed to be adopted, justifying their capability of 
execution and completion of the work as per technical specifications within the 
stipulated period of completion as per milestones. 

 

1.2 Alternative Technical Solutions for specified parts of Works (ITB 
13.4)– Not Applicable 

 
1.3 Specialized Subcontractors–Not Applicable 

…………………………………………………………………………………………………
………………………………………………………………………………… 

2.1  Qualification Criteria 

Pursuant to ITB 32.1, the Employer shall assess each Bid against the following Qualification 
Criteria. Requirements not included in the text below shall not be used in the evaluation of the 
Bidder’s qualifications. 



  

Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture where permitted 

Submission 

Requirements 
All members 

Combined 
Each 

Member 
At least one 

Member 

1. Eligibility 

1.1 Nationality Nationality in accordance with ITB  4.4 Must meet 
requirement 

N/A N/A N/A Forms ELI – 
1.1 and 1.2, 
with 
attachments 

1.2 Conflict of 
Interest 

No conflicts of interest in accordance 
with ITB  4.2 

Must meet 
requirement 

N/A N/A N/A Letter of Bid 

1.3 Bank 
Eligibility 

Not having been declared ineligible by 
the Bank, as described in ITB 4.5. 

Must meet 
requirement 

N/A N/A N/A 
 

Letter of Bid 

1.4  State-owned 
enterprise or 
institution of 
the Borrower 
country 

Meets conditions of ITB  4.6 Must meet 
requirement 

N/A N/A N/A 
 

Forms ELI – 
1.1 and 1.2, 
with 
attachments 

1.5 United Nations 
resolution or 
Borrower’s 
country law 

Not having been excluded as a result of 
prohibition in the Borrower’s country 
laws or official regulations against 
commercial relations with the Bidder’s 
country, or by an act of compliance with 
UN Security Council resolution, both in 
accordance with ITB 4.8 and Section V. 
 
 
 
 
 

Must meet 
requirement 

N/A N/A N/A 
 

Forms ELI – 
1.1 and 1.2, 
with 
attachments 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture where permitted 

Submission 

Requirements 
All members 

Combined 
Each 

Member 
At least one 

Member 

2. Historical Contract Non-Performance 

2.1 History of 
Non-
Performing 
Contracts 

Non-performance of a contract4 did not 
occur as a result of contractor default 
since 1st April 2019. 

Must meet 
requirement9&10 

N/A N/A N/A Form CON-2 

2.2 Suspension  
Based on 
Execution of 
Bid/ Proposal 
Securing 
Declaration by 
the Employer 
or withdrawal 
of the Bid 
within Bid 
validity period 

Not under suspension based on 
execution of a Bid/ Proposal  Securing 
Declaration pursuant to ITB 4.7 or 
withdrawal of the Bid pursuant ITB 
19.9 

Must meet 
requirement  

N/A N/A N/A Letter of Bid 

2.3 Pending 
Litigation 

Bidder’s financial position and 
prospective long-term profitability 
sound according to criteria established 
in 3.1 below and assuming that all 
pending litigation will be resolved 
against the Bidder 

Must meet 
requirement  

N/A N/A N/A Form CON – 2 
 

 
4 Non-performance, as decided by the Employer, shall include all contracts where (a) non-performance was not challenged by the contractor, including through 

referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the contractor. 
Non-performance shall not include contracts where Employers decision was overruled by the dispute resolution mechanism. Non-performance must be based 
on all information on fully settled disputes or litigation, i.e.dispute or litigation that has been resolved in accordance with the dispute resolution mechanism 
under the respective contract and where all appeal instances available to the Bidder have been exhausted. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture where permitted 

Submission 

Requirements 
All members 

Combined 
Each 

Member 
At least one 

Member 
2.4 Litigation 

History 
No consistent history of court/arbitral  
award decisions against the Bidder5 
since 1st April 2019. 
 
 

Must meet 
requirement  

N/A N/A N/A Form CON – 2  

2.5 Declaration: 
Environmental 
and Social 
(ES) past 
performance 

Declare any civil work contracts that 
have been suspended or terminated 
and/or performance security called by 
an employer for reasons of breach of 
environmental, or social (including 
Sexual Exploitation, and Abuse) 
contractual obligations in the past five 
years6. 

Must make the 
declaration. 
Where there 
are Specialized 
Sub-
contractor/s, 
the Specialized 
Sub-
contractor/s 
must also make 
the declaration 
. 
 
 
 
 
 
 
 

N/A N/A N/A Form CON-3 
ES Performance 
Declaration 

 
5The Bidder shall provide accurate information on the Letter of Bid about any litigation or arbitration resulting from contracts completed or ongoing under its 
execution over the last seven years. A consistent history of court/arbitral awards against the Bidder or any member of a joint venture may result in disqualifying 
the Bidder. 

6The Employer may use this information to seek further information or clarifications in carrying out its due diligence. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture where permitted 

Submission 

Requirements 
All members 

Combined 
Each 

Member 
At least one 

Member 
 

3. Financial Situation and Performance 

3.1 Financial 
Capabilities 

(i) The Bidder shall demonstrate that it 
has access to, or has available, liquid 
assets, unencumbered real assets, lines 
of credit7, and other financial means 
(independent of any contractual advance 
payment) sufficient to meet the 
construction cash flow requirements 
estimated as Rs.50 Lakhs for the 
subject contract(s) net of the Bidder’s 
other commitments 

Must meet 
requirement 
 
 
 
 
 
 

N/A N/A N/A Form FIN – 3.1, 
with 
attachments 

  (ii) The Bidders shall also demonstrate, 
to the satisfaction of the Employer, that 
it has adequate sources of finance to 
meet the cash flow requirements on 
works currently in progress and for 
future contract commitments. 

Must meet 
requirement 

N/A N/A N/A  

  (iii) The audited balance sheets or, if not 
required by the laws of the Bidder’s 
country, other financial statements 
acceptable to the Employer, for the last 
five years shall be submitted and must 
demonstrate the current soundness of 
the Bidder’s financial position and 

Must meet 
requirement 

N/A N/A N/A  

 
7In case the bidder submits a letter of intent from a commercial bank with the bid, firm commitment from the bank to provide line of credit shall be required 

before contract signing. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture where permitted 

Submission 

Requirements 
All members 

Combined 
Each 

Member 
At least one 

Member 
indicate its prospective long-term 
profitability. 

Note: The construction cash flow requirement should be for a number of months determined as the total time needed to pay contractor invoice by the 
employer.  The cash flow should not normally exceed 3 months peak contract requirements and availability should be certified by Bank (Nationalized or 
Scheduled Bank In India)in form Fin 3.3 

3.2 Average 
Annual 
Construction 
Turnover 

Minimum average annual financial 
turnover of Rs. 1.00 Crore [Indian 
Rupees One Crore only], calculated as 
total certified payments received for 
contracts in progress and/or completed 
within the last five financial years, 
divided by five financial years (FY 
2019-20, 2020-21, 2021-22, 2022-23 & 
2023-24). The annual turnover in each 
year should be clearly mentioned in a 
separate sheet and duly certified by 
the Chartered Accountant. 

Must meet 
requirement 

N/A N/A N/A Form FIN – 3.2 
 

 

4. Experience 

4.1 
(a) 

General 
Construction 
Experience 

Experience under construction contracts 
for similar works such as those 
pertaining to Renovation & Interior 
Decoration of Office in the role of 
contractor for at least the last five years 
prior to the bid submission deadline. 
 
 

Must meet 
requirement 

N/A N/A N/A Form EXP – 4.1 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture where permitted 

Submission 

Requirements 
All members 

Combined 
Each 

Member 
At least one 

Member 
4.2 
(a) 

Specific 
Experience 

Bidder should have successfully 
completed as a prime contractor, 
minimum one (1) contract within the 
last five(5) years (FY 2019-20to 
FY2023-24), with a value8 of at least 
Rs.60.00 lakhs, which is similar to 
the proposed works. (Such as 
Renovation & Interior Decoration of 
Office related works). The similarity 
shall be based on the physical size, 
complexity, methods/technology or 
other characteristics as described in 
Section VII, Employer’s 
requirements. 

 
For this Renovation & Interior 
Decoration of Office works: 
(Some Major important items such 
as Artificial flooring work, 
Aluminum sliding window work, 
false ceiling work, custom made 
wooden partition made out of 
hardwood frame work, custom made 

Must meet 
requirement 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

N/A N/A N/A Form EXP 
4.2(a) 
The contractor 
should have 
borne 
responsibility for 
execution of 
works to the 
extent he claims 
experience. A 
contractor should 
not claim 
experience for 
the works he has 
never executed. 

 
8 At current financial year price level. Cost of completed works of previous years shall be given weightage @5% per year based on rupees value to bring them to 

the price level of the financial year in which bids are received. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture where permitted 

Submission 

Requirements 
All members 

Combined 
Each 

Member 
At least one 

Member 
designer semi-Glazed wooden 
partition with 60% float glass work, 
Custom made storage Unit work, 
Custom made ‘L’ type modular table 
unit work, Custom made pedestal 
drawer unit work, custom made 
flush door work & Electrical Works 
as mentioned in the BOQ).  

 
4.2 
(d) 

Bid Capacity: 

Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity for construction work is equal to or more than 
the total bid value of the work.  The available bid capacity will be calculated as under: 

 

Assessed Available bid capacity = (A*N*1.15-B) 

 

Where, 

A = Maximum value of civil engineering works executed in any one year during the last five years (updated to the price level of the financial year 
……..at the rate of 5% per year), taking into account the completed as well as works in progress). 

N = Number of years prescribed for completion of the works for which bids are invited (period upto 6 months to be taken as half-year and more 
than 6 months as one year). 

B = Value, at the current price level, of existing commitments on  on-going works to be completed during the period of completion of the works for 
which bids are invited. 

 

Note:  the statements in Section IV showing the value of existing commitments of on-going works as well as the stipulated period of completion 
remaining for each of the works listed should be countersigned by the Engineer in charge, not below the rank of an Executive Engineer or equivalent. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture where permitted 

Submission 

Requirements 
All members 

Combined 
Each 

Member 
At least one 

Member 
 

4.2 
(e) 

Even though the bidders may meet the above qualifying criteria, they are subject to be disqualified if they have: -  

 

- made misleading or false representations in the forms, statements, affidavits, and attachments submitted in proof of the qualification 
requirement;  

- record of poor performance such as abandoning the works, not properly completion or financial failures etc. 

 - consistent history of litigation or arbitration awards against the bidder or any member or the joint venture. 

 - Participated in the previous bidding (if this is a re-bidding) for the same work and had quoted unreasonably high bid price and could not 
furnish any rational justification for the same to the Employer. 
 
 



  

3. Key Personnel 
 

The Bidder must demonstrate that it will have  suitably qualified (and in adequate 
numbers) minimum Key Personnel, as described in the Table below, that are required 
to perform the Contract. 

 
The Bidder shall provide details of the Key Personnel and such other Key Personnel 
that the Bidder considers appropriate, together with their academic qualifications and 
work experience. The Bidder shall complete the relevant Forms in Section IV, 
Bidding Forms. 

The Contractor shall require the Employer’s consent to substitute or replace the Key 
Personnel (reference the Particular Conditions of Contract 9.1). 

Key Personnel 

 
 

Item 
No. 

Position/specialization 
 
 

Relevant 
academic 

qualification 
 

Minimum 
years of 
relevant 

work 
experience 

1  Project /Constriction Manager 
- 1(One) 

Graduate in Civil 
Engineering. 5 Years 

2  Site Engineer -1 (one) Diploma in Civil 
Engineering 3 Years 

3  
Safety, Environment & Social 
Expert –1 (One) 
[Need Based] 

Graduate in Civil Engg. 
/Graduate in Environment/ 

health 
3 Years 

4  Electrical Engineer- 1 (One) Diploma in Electrical 
Engg. 3 Years 

5  Electrical Supervisor- 1 (One) ITI pass with valid License 3 Years 

 
 

The Bidder must not have in his employment: 
 
  [i] the near relations (defined as first blood relations, and their spouses, of the 

bidder or the bidder’s spouse) of persons of the following Government 
Departments. 
1. Irrigation & Waterways Departments, Govt. of West Bengal. 

 
  [ii] without Government permission, any person who retired as gazetted officer 

within the last two years. 
 



 53 

The Bidder shall provide details of the proposed personnel and their experience 
records in the relevant Forms included in Section IV, Bidding Forms. 

 
4. Equipment 

 

The Bidder must demonstrate that it will have access to the key Contractor’s equipment listed 
hereafter: 

 

Note: 

1) The bidder should arrange all necessary equipments required for the proper and timely 
execution of the work. Nothing extra shall be paid on this account. 

2) No tools and plants including any special Tools &Plants etc. shall be supplied by the 
Department and the contractor shall have to make his own arrangements at his own cost. 
No claim of hindrance (or any other claim) shall be entertained on this account. 

3)  The agency may deploy adequate equipment, machinery and labour as required for the 
completion of the entire work within the stipulated period specified. Also, ancillary 
facilities shall be provided by contractor commensurate with requirement to complete the 
entire work within the stipulated period. Nothing extra shall be payable on this account. 
Adequate number/sets of equipment in working condition, along with adequate stand-by 
arrangements, shall be deployed during entire work period. It shall be ensured by the 
Contractor that all the equipment, Tools & Plants, machineries etc. provided by him are 
maintained in proper working conditions at all times during the progress of the work and 
till the completion of the work.  

 [Based on the studies, carried out by the Project Manager the minimum suggested major equipment to 
attain the completion of works in accordance with the prescribed construction schedule isshown in the 
above list.  The bidders should, however, undertake their own studies and furnish with their bid, adetailed 
construction planning and methodology supported with layout and necessary drawings and calculations 
(detailed) as stated in Section IV to allow the employee to review their proposals.  The numbers, types and 
capacities of each plant/equipment shall be shown in the proposals alongwith the cycle time for each 
operation for the given production capacity to match the requirements.] 

 

No. Equipment Type and Characteristics Minimum Number 
required 

1  Carpenter vice 2 Set. 
2  30 mm Drill Hammer 4 nos. 
3  Power Drill 3 nos. 
4  Multipurpose Laser Level 2 Set. 
5  T- Bar Clamp 4 nos. 
6  Electric Scissors Rotary Cutter 

 
4 Set. 
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The Bidder shall provide further details of proposed items of equipment using the relevant 
Form in Section IV. 
Note for Bidders: “Form for Equipment" must be prepared for each equipment. Affidavit in 
place of Agreement regarding availability of equipment i.e. rented/ leased/ specially 
manufactured is acceptable. 
 
5. Multiple Contracts ‘Not Applicable’ 
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2. Financial Part 
 

2.1 Margin of Preference - Not Applicable 
 

2.2 Multiple Contracts- ‘Not Applicable’  
 

2.3 Sustainable procurement (Section VII - Specifications) –  
Not Applicable 

 

2.4 Alternative Completion Times (ITB 13.2) - Not Applicable 

 

2.5 Alternative Technical Solutions for specified parts of the 
Works (ITB 13.4) - Not Applicable 

 

2.6 Other criteria (if permitted under ITB 35.1(f)): Not Applicable 
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Section IV - Bidding Forms 
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Letter of Bid – Technical Part 

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE 
DOCUMENT 
 
The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing the 
Bidder’s complete name and business address. 
 
Note: All italicized text is to help Bidders in preparing this form. 
 
 
Date of this Bid submission: [insert date (as day, month and year) of Bid submission] 
RFB No.: [insert number of RFB process] 
Alternative No1.:[insert identification No. if this is a Bid for an alternative] 
 
To: [insert complete name of Employer] 
 
We, the undersigned, hereby submit our Bid, in two parts, namely:  

(a) the Technical Part, and 

(b) the Financial Part  

In submitting our Bid, we make the following declarations: 

(a) No reservations: We have examined and have no reservations to the bidding document, 
including Addenda issued in accordance with ITB 8; 

(b) Eligibility: We meet the eligibility requirements and have no conflict of interest in 
accordance with ITB 4; 

(c) Bid-Securing Declaration: We have not been suspended nor declared ineligible by the 
Employer based on execution of a Bid-Securing Declaration or Proposal-Securing 
Declaration in the Employer’s Country in accordance with ITB 4.7 

(d) Conformity: We offer to execute in conformity with the bidding document the 
following Works: [insert a brief description of the 
Works]__________________________________ 

(e) Bid Validity Period: Our Bid shall be valid for a period specified in BDS ITB 18.1 (or 
as amended if applicable) from the date fixed for the Bid submission deadline specified 
in BDS 22.1 (or as amended if applicable), and it shall remain binding upon us and may 
be accepted at any time before the expiration of that period; 

 
1 Delete if not applicable 
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(f) Performance Security: If our Bid is accepted, we commit to obtain a performance 
security [and an Environmental and Social (ES) Performance Security, Delete if not 
applicable]in accordance with the bidding document; 

(g) One Bid Per Bidder: We are not submitting any other Bid(s) as an individual Bidder or 
as a subcontractor, and we are not participating in any other Bid(s) as a Joint Venture 
member, and meet the requirements of ITB 4.3, other than alternative Bids submitted in 
accordance with ITB 13; 

(h) Suspension and Debarment: We, along with any of our subcontractors, suppliers, 
consultants, manufacturers, or service providers for any part of the contract, are not 
subject to, and not controlled by any entity or individual that is subject to, a temporary 
suspension or a debarment imposed by the World Bank Group or a debarment imposed 
by the World Bank Group in accordance with the Agreement for Mutual Enforcement of 
Debarment Decisions between the World Bank and other development banks. Further, 
we are not ineligible under the Employer’s Country laws or official regulations or 
pursuant to a decision of the United Nations Security Council; 

(i) State-owned enterprise or institution: We are not a state-owned enterprise or 
institution/ We are a state-owned enterprise or institution but meet the requirements of 
ITB 4.62; 

(j) Binding Contract: We understand that this Bid, together with your written acceptance 
thereof included in your Letter of Acceptance, shall constitute a binding contract 
between us, until a formal contract is prepared and executed;  

(k) Not Bound to Accept: We understand that you are not bound to accept the lowest 
evaluated cost Bid, the Most Advantageous Bid or any other Bid that you may receive; 
and 

(l) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no 
person acting for us or on our behalf engages in any type of Fraud and Corruption; and 

(m) Adjudicator: We accept the appointment of [insert name proposed in Bid Data Sheet] 
as the Adjudicator. 

[or] 

We do not accept the appointment of [insert name proposed in Bid Data Sheet] as the 
Adjudicator, and propose instead that [insert name] be appointed3 as Adjudicator, whose 
daily fees and biographical data are attached. 

 
Name of the Bidder: *[insert complete name of person signing the Bid] 
 

 
2Use one of the two options as appropriate 
3 In case appointment of Adjudicator was proposed from the list provided by an Institution in ITB 51, the 

replacement should also be proposed from the list of same institution.  
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Name of the person duly authorized to sign the Bid on behalf of the Bidder:**[insert 
complete name of person duly authorized to sign the Bid] 
 
Title of the person signing the Bid: [insert complete title of the person signing the Bid] 
 
Signature of the person named above: [insert signature of person whose name and 
capacity are shown above] 
 
Date signed[insert date of signing] day of [insert month], [insert year] 
 
*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder 
**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with 
the Bid 
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Technical Proposal 

Technical Proposal Forms 

- Key Personnel Schedule 
 

- Equipment 
 

- Site Organization 
 
- Method Statement 
 
- Mobilization Schedule 
 
- Construction Schedule 
 

- ES Management Strategies and Implementation Plans 
 

- Code of Conduct for Contractor’s Personnel (ES) 
 

- Others 
 

- Bidder’s Qualification 
 

- Form of Bid Security - Bank Guarantee 
 

- Form of Bid-Securing Declaration 
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Appendix to Technical Part: Personnel 

Forms for Personnel 

 

Form PER – 1: Key Personnel Schedule 
 
Bidders should provide the names and details of the suitably qualified Key Personnel to 
perform the Contract. The data on their experience should be supplied using the Form PER-2 
below for each candidate. 
 
Key Personnel 
 

1. Title of position:  

 Name of candidate:  

 
Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

 
Time commitment: 
for this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 
Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

2. Title of position:  

 Name of candidate: 

 
Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

 
Time commitment: 
for this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 
Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

3. Title of position:  

 Name of candidate: 

 
Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

 
Time commitment: 
for this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 
Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

4. Title of position:  

 Name of candidate:   
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Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

 
Time commitment: 
for this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 
Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

5. Title of position: Sexual Exploitation, Abuse and Harassment Expert 

[Where a Project SEA risks are assessed to be substantial or high, Key Personnel shall include an expert 
with relevant experience in addressing sexual exploitation, sexual abuse and sexual harassment cases] 

 Name of candidate:   

 
Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

 
Time commitment: 
for this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 
Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

6. Title of position:  

 Name of candidate 

 
Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

 
Time commitment: 
for this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 
Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 
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Appendix to Technical Part  

Form PER-2:  

Resume and Declaration 

 Key Personnel 
 

Name of Bidder 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 
information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency:[language and levels of speaking, reading and writing skills]  

 

details  

 Address of employer: 

 

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present employer: 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 

Project  Role 
Duration of 
involvement 
[From - To] 

Relevant experience 

[main 
project 
details] 

[role and responsibilities 
on the project] 

[time in role] [describe the experience relevant to this position]  
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Declaration  
 
I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the 
information contained in this Form PER-2 correctly describes myself, my qualifications and 
my experience. 

I confirm that I am available as certified in the following table and throughout the expected 
time schedule for this position as provided in the Bid:   

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this Key Personnel is 
available to work on this contract] 

Time commitment: [insert the number of days/week/months/ that this Key Personnel 
will be engaged] 

 

I understand that any misrepresentation or omission in this Form may: 

(a) be taken into consideration during Bid evaluation; 

(b) result in my disqualification from participating in the Bid; 

(c) result in my dismissal from the contract. 

 

Name of Key Personnel: [insert name]     

Signature: __________________________________________________________ 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the Bidder: 

Signature: ________________________________________________________ 

Date: (day month year): __________________________________ 
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Appendix to Technical Part: Equipment 

Forms for Equipment 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability 
to meet the requirements for the key equipment listed in Section III (Evaluation and 
Qualification Criteria). A separate Form shall be prepared for each item of equipment listed, or 
for alternative equipment proposed by the Bidder. The Bidder shall provide all the information 
requested below, to the extent possible. Fields with asterisk (*) shall be used for evaluation. 
 

Type of Equipment* 
 
Equipment 
Information 

Name of manufacturer,  
 
 
 

Model and power rating 

 Capacity* 
 
 

Year of manufacture* 

Current 
Status 

Current location 
 
 

 Details of current commitments 
 

  
Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 
 
 
The following information shall be provided only for equipment not owned by the Bidder. 
 

Owner Name of owner 
 

 Address of owner 
 

  
 Telephone 

 
Contact name and title 

 Fax 
 

Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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Appendix to Technical Part  

Site Organization 

[Insert Site Organization information] 
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Appendix to Technical Part  

Method Statement 

[insert method Statement – A detailed note should be submitted outlining bidders proposed 
methodology and program of construction including Contractor’s Environmental and Social, 
Health Management Strategies and Implementation Plans (ES-MSIP), backed with 
equipment, materials and manpower planning and deployment, duly supported with broad 
calculations and quality control system/assurance procedures proposed to be adopted, 
justifying their capability of execution and completion of the work as per technical 
specifications within the stipulated period of completion as per milestones] 
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Appendix to Technical Part  

Mobilization Schedule 

[Insert Mobilization Schedule] 

In accordance with the Particular Conditions, Sub-Clause 16.2, the Contractor shall not carry 
out mobilization to Site unless the Project manager gives consent that appropriate measures 
are in place to address environmental and social risks and impacts, which as a minimum shall 
include applying the Management Strategies and Implementation Plans (MSIPs) and Code of 
Conduct for Contractor’s Personnel, submitted as part of the Bid and agreed as part of the 
Contract.  

 

 

 
 

  



 69 

Appendix to Technical Part  

Construction Schedule 

[Insert Construction Schedule] 

The construction schedule shall include the following key milestone - No-objection to the 
Code of Conduct for Contractor’s Personnel and Contractor’s MSIPs, which collectively 
form the C-ESMP, in accordance with the Particular Conditions of Contract Sub-Clause 
16.2. 
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Environmental and Social, Health Management Strategies and 
Implementation Plans 

 
(ES-MSIP) 

 

The Bidder shall submit comprehensive and concise Environmental and Social 
Management Strategies and Implementation Plans (ES-MSIP) as required by ITB 
11.2 (j) of the Bid Data Sheet. These strategies and plans shall describe in detail the 
actions, materials, equipment, management processes etc. that will be implemented 
by the Contractor, and its subcontractors.  

In developing these strategies and plans, the Bidder shall have regard to the ES 
provisions of the contract including those as may be more fully described in the 
Works Requirements in Section VII.  
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Code of Conduct for Contractor’s Personnel (ES) Form 

 

CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL 

We are the Contractor, [enter name of Contractor].  We have signed a contract with [enter 
name of Employer] for [enter description of the Works]. These Works will be carried out at 
[enter the Site and other locations where the Works will be carried out]. Our contract 
requires us to implement measures to address environmental and social risks related to the 
Works, including the risks of sexual exploitation, sexual abuse and sexual harassment.   

This Code of Conduct is part of our measures to deal with environmental and social risks 
related to the Works.  It applies to all our staff, laborers and other employees at the Works 
Site or other places where the Works are being carried out.  It also applies to the personnel of 
each subcontractor and any other personnel assisting us in the execution of the Works.  All 
such persons are referred to as “Contractor’s Personnel” and are subject to this Code of 
Conduct. 

This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel.  

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will 
not be tolerated and where all persons should feel comfortable raising issues or concerns 
without fear of retaliation. 

Note to the Bidder:  

The minimum content of the Code of Conduct form as set out by the Employer shall 
not be substantially modified. However, the Bidder may add requirements as appropriate, 
including to take into account Contract-specific issues/risks.   

The Bidder shall initial and submit the Code of Conduct form as part of its bid. 

Note to the Employer:  

The following minimum requirements shall not be modified. The Employer may add 
additional requirements to address identified issues, informed by relevant environmental 
and social assessment. 

The types of issues identified could include risks associated with: labour influx, spread of 
communicable diseases, and Sexual Exploitation and Abuse (SEA), Sexual Harassment 
(SH) etc.  

Delete this Box prior to issuance of the bidding document. 
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REQUIRED CONDUCT 

Contractor’s Personnel shall: 

1. carry out his/her duties competently and diligently; 

2. comply with this Code of Conduct and all applicable laws, regulations and other 
requirements, including requirements to protect the health, safety and well-being of 
other Contractor’s Personnel and any other person; 

3. maintain a safe working environment including by: 

a. ensuring that workplaces, machinery, equipment and processes under each 
person’s control are safe and without risk to health;  

b. wearing required personal protective equipment;  

c. using appropriate measures relating to chemical, physical and biological 
substances and agents; and 

d. following applicable emergency operating procedures. 

4. report work situations that he/she believes are not safe or healthy and remove 
himself/herself from a work situation which he/she reasonably believes presents an 
imminent and serious danger to his/her life or health; 

5. treat other people with respect, and not discriminate against specific groups such as 
women, people with disabilities, migrant workers or children; 

6. not engage in Sexual Harassment, which means unwelcome sexual advances, requests 
for sexual favors, and other verbal or physical conduct of a sexual nature with other 
Contractor’s or Employer’s Personnel; 

7. not engage in Sexual Exploitation, which means any actual or attempted abuse of 
position of vulnerability, differential power or trust, for sexual purposes, including, 
but not limited to, profiting monetarily, socially or politically from the sexual 
exploitation of another; 

8. not engage in Sexual Abuse, which means the actual or threatened physical intrusion 
of a sexual nature, whether by force or under unequal or coercive conditions;  

9. not engage in any form of sexual activity with individuals under the age of 18, except 
in case of pre-existing marriage;  

10. complete relevant training courses that will be provided related to the environmental 
and social aspects of the Contract, including on health and safety matters, and Sexual 
Exploitation, and Abuse (SEA) and Sexual Harassment (SH); 

11.  report violations of this Code of Conduct; and 

12. not retaliate against any person who reports violations of this Code of Conduct, 
whether to us or the Employer, or who makes use of the grievance mechanism for 
Contractor’s Personnel or the project’s Grievance Redress Mechanism. 
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RAISING CONCERNS  

If any person observes behavior that he/she believes may represent a violation of this Code of 
Conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can 
be done in either of the following ways: 

1. Contact [enter name of the Contractor’s Social Expert with relevant experience in 
handling gender-based violence, or if such person is not required under the Contract, 
another individual designated by the Contractor to handle these matters] in writing at 
this address [   ] or by telephone at [   ] or in person at [   ]; or 

2. Call [  ]  to reach the Contractor’s hotline (if any) and leave a message. 

 
The person’s identity will be kept confidential, unless reporting of allegations is mandated by 
the country law. Anonymous complaints or allegations may also be submitted and will be 
given all due and appropriate consideration. We take seriously all reports of possible 
misconduct and will investigate and take appropriate action. We will provide warm referrals 
to service providers that may help support the person who experienced the alleged incident, 
as appropriate.  
There will be no retaliation against any person who raises a concern in good faith about any 
behavior prohibited by this Code of Conduct.  Such retaliation would be a violation of this 
Code of Conduct.   

CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT 

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious 
consequences, up to and including termination and possible referral to legal authorities. 

FOR CONTRACTOR’S PERSONNEL: 

I have received a copy of this Code of Conduct written in a language that I comprehend.  I 
understand that if I have any questions about this Code of Conduct, I can contact [enter name 
of Contractor’s contact person with relevant experience] requesting an explanation.   

 
Name of Contractor’s Personnel: [insert name]     

Signature: __________________________________________________________ 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the Contractor: 

Signature: ________________________________________________________ 

Date: (day month year): ______________________________________________ 
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ATTACHMENT 1: Behaviors constituting Sexual Exploitation and Abuse (SEA) and 
behaviors constituting Sexual Harassment (SH) 
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ATTACHMENT 1 TO THE CODE OF CONDUCT FORM 

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND 
BEHAVIORS CONSTITUTING SEXUAL HARASSMENT (SH) 

The following non-exhaustive list is intended to illustrate types of prohibited behaviors: 

(1) Examples of sexual exploitation and abuse include, but are not limited to: 

 A Contractor’s Personnel tells a member of the community that he/she can get them jobs 
related to the work site (e.g. cooking and cleaning) in exchange for sex. 

 A Contractor’s Personnel that is connecting electricity input to households says that he can 
connect women headed households to the grid in exchange for sex. 

 A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the community. 

 A Contractor’s Personnel denies a person access to the Site unless he/she performs a sexual 
favor.   

 A Contractor’s Personnel tells a person applying for employment under the Contract that 
he/she will only hire him/her if he/she has sex with him/her.  

(2) Examples of sexual harassment in a work context 

 Contractor’s Personnel comment on the appearance of another Contractor’s Personnel (either 
positive or negative) and sexual desirability.  

 When a Contractor’s Personnel complains about comments made by another Contractor’s 
Personnel on his/her appearance, the other Contractor’s Personnel comment that he/she is 
“asking for it” because of how he/she dresses. 

 Unwelcome touching of a Contractor’s or Employer’s Personnel by another Contractor’s 
Personnel.  

 A Contractor’s Personnel tells another Contractor’s Personnel that he/she will get him/her a 
salary raise, or promotion if he/she sends him/her naked photographs of himself/herself. 
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Others 
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Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section III 
(Evaluation and Qualification Criteria) the Bidder shall provide the information requested in 
the corresponding Information Sheets included hereunder 
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Form ELI -1.1: Bidder Information Form 

Date: _________________ 
RFB No. and title: _________________ 

Page__________of_______________pages 
 

Bidder's legal name 

 

In case of Joint Venture (JV), legal name of each member: 

 

Bidder's actual or intended country of registration: 

[indicate country of Constitution] 

Bidder's actual or intended year of incorporation: 

Bidder's legal address [in country of registration]: 

 

Bidder's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
documents of registration of the legal entity named above, in accordance with ITB 4.4. 

 Authorization to represent the firm or JV named in above, in accordance with ITB 20. 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1. 

 In case of state-owned enterprise or institution, in accordance with ITB 4.6 documents 
establishing: 

 Legal and financial autonomy 

 Operation under commercial law 

 Establishing that the Bidder is not under the supervision of  the Employer 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 
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Form ELI -1.2: Information Form for JV Bidders 

(Where permitted as per BDS ITB 4.1) 
(tobe completed for each member of Joint Venture) 

 
Date: _______________ 

RFB No. and title: __________________ 
Page _______________ of ____________ pages 

 
JV Information 

Bidder’s Joint Venture legal name: 

 

JV member’s legal name: 

 

 JV member’s country of registration: 

 

 JV member’s year of constitution: 

 

 JV member’s legal address in country of constitution: 

 

 JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
registration documents of the legal entity named above, in accordance with ITB 4.4. 

 Authorization to represent the firm or JV named in above, in accordance with ITB 20. 

 In case of a state-owned enterprise or institution, documents establishing legal and financial 
autonomy, operation in accordance with commercial law, and is not under the supervision of the 
Employer, in accordance with ITB 4.6. 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

(Where permitted as per BDS ITB 4.1) 
 
PARTICIPATION 
DETAILS 
 

FIRM ‘A’ 
(Lead Member) 

FIRM ‘B’ FIRM ‘C’ 

 
Financial 
 
 
 

   

 
Name of the Banker(s) 
 
 
 

   

 
Planning 
 
 
 

   

 
Construction Equipment 
 
 
 

   

 
Key Personnel 
 
 
 

   

 
Execution of Work (Give 
details on proposed 
contribution of each) 
 
 

   

 
The Joint Venture should indicate the details of participation as above. 
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Form CON – 2: Historical Contract Non-Performance, Pending 
Litigation and Litigation History 

[to be completed for the Bidder and for each member of a Joint Venture] 

Bidder’s Name: ________________ 
Date: ______________________ 

Joint Venture Member’s Name_________________________ 
RFB No. and title: ___________________________ 

Page _______________of ______________pages 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 1st January [insert year] specified in Section III, 
Evaluation and Qualification Criteria, Sub-Factor 2.1. 

 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and 
Qualification Criteria, requirement 2.1 

Year Non- 
performed 
portion of 
contract 

Contract Identification 

 

Total Contract 
Amount (Rs.) 

[insert 
year] 

[insert amount 
and percentage] 

Contract Identification: [indicate complete contract 
name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for non-performance: [indicate main 
reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 
Sub-Factor 2.3. 

 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.3 as indicated below. 
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Year of 
dispute 

Amount in 
dispute (Rs.) 

Contract Identification Total 
Contract 

Amount (Rs.) 

[insert year] [insert amount] Contract Identification: [indicate 
complete contract name, number, 
and any other identification] 
Name of Employer: [insert full 
name] 
Address of Employer: [insert 
street/city/country] 
Matter in dispute: [indicate main 
issues in dispute] 
Party who initiated the dispute: 
[indicate “Employer” or 
“Contractor”] 
 

Status of dispute: [Indicate if it is 

being treated by the Adjudicator, 

under Arbitration or being dealt 

with by the Judiciary] 

[insert 
amount] 

[insert year] [insert amount] Contract Identification: [indicate 
complete contract name, number, 
and any other identification] 
Name of Employer: [insert full 
name] 
Address of Employer: [insert 
street/city/country] 
Matter in dispute: [indicate main 
issues in dispute] 
Party who initiated the dispute: 
[indicate “Employer” or 
“Contractor”] 
 

Status of dispute: [Indicate if it is 
being treated by the Adjudicator, 
under Arbitration or being dealt 
with by the Judiciary] 

[insert 
amount] 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 
 No Litigation History in accordance with Section III, Evaluation and Qualification 
Criteria, Sub-Factor 2.4. 
 Litigation History in accordance with Section III, Evaluation and Qualification 
Criteria, Sub-Factor 2.4 as indicated below. 
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Year of 
award 

Outcome as 
percentage of Net 

Worth  

Contract Identification Total Contract 
Amount (Rs.) 

[insert 
year] 

[insert 
percentage] 

Contract Identification: [indicate 
complete contract name, number, and 
any other identification] 
Name of Employer: [insert full name] 
Address of Employer: [insert 
street/city/country] 
Matter in dispute: [indicate main 
issues in dispute] 
Party who initiated the dispute: 
[indicate “Employer” or 
“Contractor”] 
Reason(s) for Litigation and award 
decision [indicate main reason(s)] 
 

[insert 
amount] 
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Form CON – 3: Environmental and Social(ES) Performance 
Declaration 

[The following table shall be filled in for the Bidder, each member of a Joint Venture and each 
Specialized Subcontractor] 

Bidder’s Name: ___________[insert full name] 
Date: ______________[insert day, month, year] 

Joint Venture Member’s or Specialized Subcontractor’s Name: ________[insertfull name] 
RFB No. and title: _________________[insert RFB number and title] 

Page ________[insert page number] of ________[insert page number] pages 

Environmental and Social Performance Declaration  
in accordance with Section III, Qualification Criteria, and Requirements 

 No suspension or termination of contract: An employer has not suspended or terminated a 
contract and/or called the performance security for a contract for reasons related to 
Environmental or Social (ES) performance since the date specified in Section III, Qualification
Criteria, and Requirements, Sub-Factor 2.5. 

 Declaration of suspension or termination of contract:  The following contract(s) has/have 
been suspended or terminated and/or Performance Security called by an employer(s) for reasons 
related to Environmental or Social (ES) performance since the date specified in Section III, 
Qualification Criteria, and Requirements, Sub-Factor 2.5. Details are described below: 

Year Suspended or 
terminated 
portion of 
contract 

Contract Identification 

 

Total Contract 
Amount (Rs.) 

[insert 
year] 

[insert amount 
and percentage] 

Contract Identification: [indicate complete contract 
name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate 
main reason(s)e.g. for gender-based violence; sexual 
exploitation or sexual abuse breaches] 

[insert amount] 

[insert 
year] 

[insert amount 
and percentage] 

Contract Identification: [indicate complete contract 
name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate 

[insert amount] 
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main reason(s)] 

… … [list all applicable contracts] … 

Performance Security called by an employer(s) for reasons related to ES performance 

Year Contract Identification 

 

Total Contract 
Amount (Rs.) 

[insert 
year] 

Contract Identification: [indicate complete contract name/ number, and 
any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for calling of performance security: [indicate main 
reason(s)e.g. for gender-based violence; sexual exploitation or sexual 
abuse breaches] 

[insert amount] 

   

 
 
  



  

Appendix to Technical Part  

Form CCC: Current Contract Commitments / Works in Progress 

 
 
Bidders and each member of a JV should provide information on their current commitments on all contracts that have been awarded, or 
for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for which an unqualified, full 
completion certificate has yet to be issued. 
 
(A) Existing commitments and on-going works: 
 
Description of 
Work 

Place & State Contract No. 
& Date 

Name and 
Address of 
Employer 

Value of 
Contract (Rs. 
equivalent in 
million) 

Stipulated 
period of 
completion 

Value of 
works1 
remaining to 
be completed 
(Rs. equivalent 
in million) 

 Anticipated 
date of 
completion 

Average 
Monthly 
Invoicing Over 
Last Six 
Months 

(Rs./month)  
Equivalent in 
millions) 

(1) (2) (3) (4) (5) (6) (7) (8) (9) 

         

         

         

         
 

 
1Attach certificate(s) from the Engineer(s)-in-Charge. 
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(B)  Works for which bids already submitted and likely to be awarded – expected additional commitment. 
 
___ 

Description of 
Work 

Place & State Name and Address 
of Employer 

Estimated value of 
Works (Rs. 
equivalent in 
million) 

Stipulated period of 
completion 

Date when decision 
is expected 

 Remarks, if any 

(1) (2) (3) (4) (5) (6) (7) 
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Form FIN – 3.1: Financial Situation and Performance 

[To be completed by the Bidder and by each member of a Joint Venture] 

Bidder’s Legal Name: ________________ 
Date: ______________________ 

Joint Venture Member’s Legal Name_________________________ 
RFB No. and title: ___________________________ 

Page _______________of ______________pages 

1. Financial data 

Type of Financial information 
in 

(Rs.) 

Historic information for previous _________years, 
______________ 
(amount in Rs.) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  
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Cash Flow from Operating 
Activities 

     

This information should be extracted from the Annual Financial Statements/ Balance sheets, 
which should be enclosed.  Year 1 will be the latest year for which audited financial statements 
are available.  Year 2 shall be the year immediately preceding year 1 and year 3 shall be the 
year immediately preceding Year 2. 

2. Sources of Finance 
 

Specify sources of finance to meet the cash flow requirements on works currently in 
progress and for future contract commitments. 
 

No. Source of finance Amount (Rs.) 

1 
 
 

 

2 
 
 

 

3 
 
 

 

 
 
 

 

 

3. Financial documents 
 
The Bidder and its parties shall provide copies of financial statements for _________years 
pursuant Section III, Evaluation and Qualifications Criteria, Sub-factor 3.2. The financial 
statements shall: 
 

(a)  reflect the financial situation of the Bidder or in case of JV member, and not an 
affiliated entity (such as parent company or group member). 
 

(b) be independently audited or certified in accordance with local legislation.In case of 
Indian bidders, the financial statements shall be audited by a certified chartered 
accountant. 
 

(c) be complete, including all notes to the financial statements. 
 

(d) correspond to accounting periods already completed and audited. 
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 Attached are copies of financial statements1(balance sheets, including all related notes, and 
income statements) for the ____________years required above; and complying with the 
requirements 

 
 

 

  

 
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of bid, the 

reason for this should be justified. 



 91 

Appendix to Technical Part  

Form FIN - 3.2: Average Annual Construction Turnover 

[To be completed by the Bidder and by each member of a Joint Venture] 

 

Bidder’s Legal Name: ________________ 
Date: ______________________ 

Joint Venture Member’s Legal Name_________________________ 
RFB No. and title: ___________________________ 

Page _______________of ______________pages 

 
Annual turnover data (construction only) 

Year Amount in Rs. 

[indicate 
year] 

[insert amount] 

  

  

  

  

  

Average 
Annual 
Construction 
Turnover * 

 

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. Annual construction 
turnover calculated as total certified payments received for work in progress or completed, 
for 5 years. This should be certified by a Chartered Accountant.  
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JOINT VENTURE 

(Where permitted as per BDS ITB 4.1) 
 
Names of all members of a joint venture 
 
1.  Member in charge 
 
2.  Member 
 
3.  Member 
 
 
Total value of annual construction turnover, in terms of work billed to clients, in 
Rupees  

Annual Turnover Data (construction only; in Rs. *) 
 

Member Form 3.2 
page no. 
 

Year 1 Year 2 Year 3 Year 4 Year 5 Average 

1.  
Member 
in charge 
 
 

       

2.  
Member 
 
 
 

       

3.  
Member 
 
 
 

       

TOTALS 
 

       

 
* To be certified by a chartered accountant 
 

Name and address of Bankers to the Joint Venture 
Provide details regarding financial responsibility and participation (percentage share in the total) of each firm in 
the Joint Venture.  Attach a Memorandum of Understanding for the Proposed Agreement of joint Venture 
which should lay down responsibility regarding work and financial arrangements in respect of each of the firm 
in the Joint Venture (Refer also ITB Clause 4.1). 
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Form FIN - 3.3: Financial Resources 

 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of 
credit, and other financial means, net of current commitments, available to meet the total 
construction cash flow demands of the subject contract or contracts as specified in Section III, 
Evaluation and Qualification Criteria. 

Source of financing Amount (Rs.) 

1. 
 

 

2. 
 

 

3. 
 

 

4. 
 

 

 
FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CASH FLOW 

[To be given from a Nationalized or Scheduled Bank in India] 
 

Clause 3.1(ii) of Section III – Qualification Criteria 
 
 

(1) AVAILABILITY OF CASH FLOW (WORKING CAPITAL) 
 
 
 
This is to certify that M/s. ______________________________ is a reputed company with a 
good financial standing. 
 
If the contract for the works, namely _________________________________________ 
[funded by the World Bank] is awarded to the above firm, we shall be able to provide 
overdraft/credit facilities to the extent of Rs. equivalent _______ to meet their capital 
requirements for executing the above contract. 
 
 
           -- Sd. -- 
 
          Name of Bank Manager 
 
          Senior Bank Manager 
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          Address of the Bank 
 
 
* Change the text as follows for Joint venture: (Where permitted as per BDS ITB 4.1) 
 
This is to certify that M/s. ………………………………. who has formed a JV with M/s. 
………………………….. and M/s. …………………………….. for participating in this bid, is a  
reputed company with a good financial standing. 
 
If the contract for the work, namely …………………………………………………………. 
[funded by the World Bank] is awarded to the above Joint Venture, we shall be able to 
provide overdraft/credit facilities to the extent of Rs. …………… to meet the working capital 
requirements for executing the above contract. 
 
[This should be given by the JV members in proportion to their financial participation.] 
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Form EXP - 4.1: General Construction Experience 

[The following table shall be filled in for the Bidder and for each member of a Joint Venture] 

Bidder’s Legal Name: ________________ 
Date: ______________________ 

Joint Venture Member’s Legal Name_________________________ 
RFB No. and title: ___________________________ 

Page _______________of ______________pages 

[Identify contracts that demonstrate continuous construction work over the past [7] years 
pursuant to Section III, Qualification Criteria and Requirements, Sub-Factor 4.1. List 
contracts chronologically, according to their commencement (starting) dates.] 

Starting 
Month/ 

Year 

Ending 
Month/ 

Year 

Contract Identification Role of 
Bidder 

[“Contractor” or 
“JV Member” or 

“Subcontractor” or 
“Contract 

  Contract name: ____________________ 
Brief Description of the Works performed by the 
Bidder: _____________________________ 
Amount of contract: ___________________ 
Name of Employer: ____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 
Brief Description of the Works performed by the 
Bidder: _____________________________ 
Amount of contract: ___________________ 
Name of Employer: ___________________ 

Address: _________________________ 

 

  Contract name: ________________________ 
Brief Description of the Works performed by the 
Bidder: __________________________ 
Amount of contract: ___________________ 
Name of Employer: ___________________ 

Address: _________________________ 
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Form EXP - 4.2(a): Specific Experience 

[The following table shall be filled in for contracts performed by the Bidder, each member 
of a Joint Venture, and specialist sub-contractors] 

Bidder’s Legal Name: ________________ 
Date: ______________________ 

Joint Venture Member’s Legal Name_________________________ 
RFB No. and title: ___________________________ 

Page _______________of ______________pages 

Work performed as prime Contractor or JV Member or Sub-Contractor or Management 
Contractor (in the same name and style) on construction works of a similar nature and volume 
over the last fiveyears2.  [Attach certificate from the Engineer-in-charge.] 

Similar Contract No. 
 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor  

Member in JV 
 

Management 
Contractor 
 

Sub-
contractor 
 

Total Contract Amount Rs. * 

If member in a JV or subcontractor, 
specify participation in total Contract 
amount 

  * 

Employer's Name:  
Address: 

Telephone/fax number 

E-mail: 

 

 
2Immediately preceding the financial year in which bids are received. 
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Form EXP - 4.2(a) (cont.) 
Specific Experience (cont.) 

 
Similar Contract No. 

 
Information 

Description of the similarity in 
accordance with Sub-Factor 4.2(a) 
of Section III: 

 

1. Amount  

2. Physical size of required works 
items 

 

3. Complexity  

4. Methods/Technology  

5. Construction rate for key 
activities 

 

6. Other Characteristics  
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Appendix to Technical Part 
 

Form….. 
(Name of the Project) 

 
(Declaration regarding tax/duty exemption for materials/construction 
equipment bought for the work)  
(Bidder’s Name and Address) 

To: ………………….. 
(Name of the Employer& 
address) 

Dear Sir: 
 

Re: [Name of Work]……………………. 
Certificate for Import/Procurement of Goods/Construction Equipment 

Government Order/Circular Number under which tax/duty Exemption is being sought: … 
 
1. We confirm that we are solely responsible for obtaining tax/duty waivers which we 

have considered in our bid and in case of failure to receive such waivers for reasons 
whatsoever, the employer will not compensate us. 

 
2. We are furnishing below the information required by the Employer for issue of the 

 necessary certificates in terms of the Government of India’s relevant Notifications. 
 
3. The goods/construction equipment for which certificates are required are as under: 
 
Items 
(modify the 
list suitably 
for each 
specific 
work)* 

Make/
Brand 
Name 

Capacity 
[where 
applicable] 

Quantity Value State whether 
it will be 
procured 
locally or 
imported [if so 
from which 
country] 

Remarks 
regarding 
justification for 
the quantity 
and their usage 
in works. 

Goods 
[a]        
[b]        
[c]        
       
Construction Equipment 
       
       
       
       
 
4. We agree that no modification to the above list is permitted after bids are opened. 
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5. We agree that the certificate will be issued only to the extent considered reasonable 

by the Employer for the work, based on the Bill of Quantities and the construction 
program and methodology as furnished by us alongwith the bid. 

 

6. We confirm that the above goods and construction equipment will be exclusively 
used for the construction of the above work and the construction equipment will not 
be sold or otherwise disposed of in any manner for a period of seven years from the 
date of acquisition. 

 
Date: ___________________    (Signature)______________________ 
Place:___________________    (Printed Name)__________________ 
       (Designation)____________________ 
       (Common Seal) ___________________ 
 
[This certificate will be issued within 60 days of signing of contract and no subsequent changes will be 
permitted.] 
 
* Modify the above to suit the requirements given in Government of India’s Notifications 
as current of date of bidding. 
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Appendix to Technical Part: Bid Security 
 

Form of Bid Security - Bank Guarantee 
[Guarantor letterhead or SWIFT identifier code] 

 
 

Bank Guarantee No…………………….[insert guarantee reference number] 
Date………………………….[insert date of issue of the guarantee] 
 
WHEREAS, _______________________ [name of Bidder]3  (hereinafter called "the Applicant") has 
submitted his Bid dated _______________________ [date] or will submit his Bid for the construction 
of _____________________________________ [name of Contract] (hereinafter called "the Bid") 
under Request for Bids No……………………….[insert number] (hereinafter called “the RFB”) 
 
 
KNOW ALL PEOPLE by these presents that We ______________________________ [name of 
bank] of ____________________________ [name of country] having our registered office at 
___________________________________ (hereinafter called "the Bank") are bound unto 
______________________________[name of Employer] (hereinafter  called "the Employer") in the 
sum of ___________________  4for which payment well and truly to be made to the said Employer 
the Bank binds itself, his successors and assigns by these presents. 
 
 
SEALED with the  Common Seal of the said Bank this _________ day of __________ 20____. 
 
 
THE CONDITIONS of this obligation are: 
 
 (1) If after Bid opening the Applicant (a) withdraws his bid during the period of Bid 

validity specified in the Letter of Bid, or any extended date provided by the 
Applicant(“the Bid Validity Period”); or (b) does not accept the correction of the Bid 
Price pursuant to ITB 36; 

 
Or 
 

 (2) If the Applicant having been notified of the acceptance of his bid by the Employer 
during the period of Bid validity: 

   
(a) fails or refuses to execute the Contract Agreement in accordance with the 

Instructions to Bidders, if required; or 

 
3Insert name of the Bidder, which in the case of a joint venture shall be (a) the name of the joint venture that 

submits the bid if the JV has been constituted into a legally enforceable JV, or (b) the names of all future 
members of the JV as named in the letter of intent to execute the JV Agreement submitted by the bidder 
alongwith its bid. 

4The Applicant should insert the amount of the guarantee in words and figures denominated in Indian Rupees.  
This figure should be the same as shown in Clause 19.1 of the Instructions to Bidders. 
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(b) fails or refuses to furnish the Performance Securityand if required, the 

Environmental and Social (ES) Performance Security, in accordance with the 
Instruction to Bidders. 

 
we undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 
without the Employer having to substantiate his demand, provided that in his demand the Employer 
will note that the amount claimed by him is due to him owing to the occurrence of one or any of the 
four conditions, specifying the occurred condition or conditions. 
 
 
This Guarantee will remain in force up to and including the date ____________________  5days after 
the deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it 
may be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any 
demand in respect of this guarantee should reach the Bank not later than the above date. 
 
DATE _______________ SIGNATURE OF THE BANK _________________________ 
       
WITNESS ____________ SEAL _______________________________________ 
 
_________________________________________________________________ 
[signature, name, and address] 
 
Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product. 
  

 
545 days after the end of the validity period of the Bid. 
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Appendix to Technical Part 

Form of Bid-Securing Declaration 

(Where permitted under ITB 19.1) 

 
Date: [insert date (as day, month and year)] 

RFB No.: [insert number of Bidding process] 
Alternative No.: [insert identification No if this is a Bid for an alternative] 

 
 
To: [insert complete name of Employer] 

We, the undersigned, declare that:     

We understand that, according to your conditions, bids must be supported by a Bid-Securing 
Declaration. 

We accept that we will automatically be suspended from being eligible for bidding or 
submitting proposals in any contract with the Employer for the period of time of [insert 
number of months or years] starting on [insert date], if we are in breach of our obligation(s) 
under the bid conditions, because we: 

(a)  have not accepted the correction of the Bid Price pursuant to ITB 36; or 

(b) have withdrawn our Bid during the period of Bid validity specified in the Letter of 
Bidor any extended date provided by us; or 

(c)  having been notified of the acceptance of our Bid by the Employer during the period of 
bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to 
furnish the Performance Security and, if required, the Environmental and Social (ES) 
Performance Security, in accordance with the ITB. 

We understand this Bid-Securing Declaration shall expire if we are not the successful Bidder, 
upon the earlier of (i) our receipt of your notification to us of the name of the successful 
Bidder; or (ii) forty-five days after the expiration of our Bid. 

Name of the Bidder* [insert complete name of 
person signing the Bid] 

Name of the person duly authorized to sign the Bid on behalf of the Bidder** [insert 
complete name of person duly authorized to sign the Bid] 

Title of the person signing the Bid [insert complete title of the person signing the Bid] 

Signature of the person named above  [insert signature of person 
whose name and capacity are shown above] 

Date signed _[insert date of signing]day of [insert month], [insert year] 
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*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as 
Bidder 

**: Person signing the Bid shall have the power of attorney given by the Bidder to be 
attached with the Bid[Note: In case of a Joint Venture, the Bid-Securing Declaration must be 
in the name of all members to the Joint Venture that submits the Bid.] 
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Appendix to Technical Part 
Affidavit regarding correctness of information provided 

(To be produced on Rs 100/- Stamp paper and duly Notarized) 
(to be Produced for each member of Joint Venture separately) 

 
To: ………………….. 
(Name of the Employer& 
address) 

Dear Sir: 
 

Re: [Name of Work]………………………………………………………………. 
 

The documents attached/information provided by us for the aforesaid work in technical part 
are as follows :- 
S.No. Information/Documents attached 
  
  
  
  
  
  
  
  
  
  

(1) We confirm that we are solely responsible for trueness and correctness of the all 
certificates/documents and information provided by us for above mentioned work. 

 
Authorized Signatory…………………………… 
                                                                                            Name …………………………………………….. 
                                                                                            For M/S ………………………………………….. 
                                                                                            Address ………………………………………….. 
                                                                                            Date :- …………………………………………… 
[ Notary ] 
 
 

       We hereby do solemnly affirm with oath that the all information and 
certificates/documents provided by us in the above mentioned work are absolutely 
true and correct to the best of our knowledge and we are wholly responsible for all 
information and certificates/documents provided. 
 

                                                                                            Authorized Signatory…………………………… 
                                                                                            Name …………………………………………….. 
                                                                                            For M/S ………………………………………….. 
                                                                                            Address ………………………………………….. 
  [ Notary]                                                                           Date :- …………………………………………… 
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Letter of Bid - Financial Part 

 
INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED 
THE DOCUMENT 
 
The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing 
the Bidder’s complete name and business address. 
 
Note: All italicized text is to help Bidders in preparing this form.  
 
 
Date of this Bid submission: [insert date (as day, month and year) of Bid submission] 
Request for Bid No.: [insert identification] 
Alternative No.6:[insert identification No if this is a Bid for an alternative] 
 
To: [insert complete name of Employer] 
 
 
We, the undersigned, hereby submit the second part of our Bid, the Bid Price and Bill of 
Quantities. This accompanies the Letter of Bid - Technical Part. 
 
In submitting our Bid, we make the following additional declarations: 

 

(a) Bid Validity Period: Our Bid shall be valid for a period specified in BDS 18.1 (or as 
amended if applicable) from the date fixed for the Bid submission deadline specified in 
BDS 22.1 (or as amended if applicable), and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period; 

 
(b) Bid Price: The total price of our Bid, excluding any discounts offered in item (c) below 

is: [Insert one of the options below as appropriate] 

[Option 1, in case of one lot:]  Total price is: [insert the total price of the Bid in Rs. in 
words and figures]; 

Or  

[Option 2, in case of multiple lots:] (a) Total price of each lot [insert the total price of 
each lot in Rs. in words and figures]; and (b) Total price of all lots (sum of all lots) 
[insert the total price of all lots in Rs. words and figures]; 

(c) Discounts: The discounts offered and the methodology for their application are:  

 
6Delete if not applicable 
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(i) The discounts offered are: [Specify in detail each discount offered] 

(ii) The exact method of calculations to determine the net price after application of 
discounts is shown below: [Specify in detail the method that shall be used to apply 
the discounts]; 

(d) Commissions, gratuities and fees: We have paid, or will pay the following 
commissions, gratuities, or fees with respect to the Bidding process or execution of the 
Contract: [insert complete name of each Recipient, its full address, the reason for which 
each commission or gratuity was paid and the amount and currency of each such 
commission or gratuity]. 

 
Name of Recipient Address Reason Amount 
    
    
    
    
 
(If none has been paid or is to be paid, indicate “none.”) 

 

Name of the Bidder:*[insert complete name of person signing the Bid] 
 
Name of the person duly authorized to sign the Bid on behalf of the Bidder: ** [insert 
complete name of person duly authorized to sign the Bid] 
 
Title of the person signing the Bid: [insert complete title of the person signing the Bid] 
 
Signature of the person named above: [insert signature of person whose name and 
capacity are shown above] 
 
Date signed [insert date of signing] day of [insert month], [insert year] 
 
 
 
 
*: In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as Bidder. 
 
**: Person signing the Bid shall have the power of attorney given by the Bidder. The power of attorney shall be attached 
with the Bid Schedules 
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Appendix to Financial Part: Schedules 

Bill of Quantities 
 
 



  

 

Item Rate BoQ  

   

Tender Inviting Authority: The Executive Engineer, Damodar Survey & Investigation Division, I&W Dte., Jalasampad Bhawan, 5th Floor, Salt Lake, 
Kolkata- 700091 

Name of Work: “Renovation of Damodar Survey &Investigation Division at 5th floor of Jalasampad  Bhawan, DF Block, sector -I, Salt Lake , I & W Dte. for 
the year 2023-2024.” 

Contract No: WBIW/EE/DSID/DRIP-II/RFB-01/2024-25 

Name of the 
Bidder/ 
Bidding Firm / 
Company : 

  

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is 

liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only ) 

NUMBE
R # 

TEXT # NUMBER 
# 

TEXT # NUMBER # NUMBER 
# 

TEXT # 

Sl. 
No. 

Item Description Quantity Unit    RATE                          
( inclusive of all 

taxes )   In 
Figures To be 
entered by the 

Bidder 
Rs.      P  

TOTAL 
AMOUNT  

With 
Taxes 

TOTAL AMOUNT  
In Words 

1 2 4 5 13 54 55 

1 
Civil Work for “Renovation of Damodar Survey &Investigation 
Division at 5th floor of Jalasampad Bhawan, DF Block, sector -I, Salt 
Lake , I & W Dte. for the year 2023-2024.” 
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2 Dismantling artificial stone flooring upto 50 mm.thick by carefully 
chiselling without damaging the 
base and removing rubbish as directed within a lead of 75 m 
5th Floor  (Extra for each addl. Floor) 

289.830 Sq.M.   
  

3 Dismantling carefully wood work in posts, postplates, rafters, 
partition etc., sorting and stacking serviciable materials at site and 
removing rubbish as directed 

21.057 Cu.M.   
  

4 Stripping off worn out plaster and raking out joints of walls, 
celings etc. upto any height and in any floor including removing 
rubbish within a lead of 75m as directed. 

152.020 Sq.M.   
  

5 Taking out carefully G.C.I. or C.I. or asbestos sheets (including 
ridges etc.) from roof or wall after unscrewing bolts, nuts, screws 
etc.and stacking the material at site as directed. 

53.580 Sq.M.   
  

6 Removal of rubbish.earth etc. from the working site and disposal 
of the same beyond the compound, in conformity with the 
Municipal / Corporation Rules for such disposal, loading into 
truck and cleaning the site in all respect as per direction of 
Engineer in charge 

313.163 Cu.M.   
  

7 Ordinary Cement concrete (mix 1:1.5:3) with graded stone chips 
(20 mm nominal size) excluding shuttering and reinforcement if 
any, in ground floor as per relevant IS codes.  Pakur Variety. 
(a) 5th  Floor 

0.281 Cu.M.   
  

8 Hire and labour charges for shuttering with centering and 
necessary staging upto 4 m using approved stout props and thick 
hard wood planks of approved thickness with required bracing 
for concrete slabs, beams and columns, lintels curved or straight 
including fitting, fixing and striking out after completion of works 
(upto roof of ground floor) 
(c) Steel shuttering or 9 to 12 mm thick approved quality ply 
board shuttering 
in any concrete work 
In 5th Floor 

4.125 

Sq.M.   
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9 125 mm. thick brick work with 1st class bricks in cement mortar 
(1:4) 
 in 5th Floor 

9.000 Sq.M.   
  

10 Plaster (to wall, floor, ceiling etc.) with sand and cement mortar 
including rounding off or chamfering corners as directed and 
raking out joints including throating, nosing and drip course, 
scaffolding/staging where necessary (Ground floor).[Excluding 
cost of chipping over concrete surface] 
Celling     With 1:4 cement mortar  c) 10 mm thick plaster 

70.080 Sq.M.   
  

10.01 Internal With 1:4 cement mortar  
b) 15 mm thick plaster 

81.940 Sq.M.   
  

11 Closing gap between door and window frame and jambs with 
cement mortar (1:3) including removing old mortar (throughout 
entire surface of contact) and cleaning the joint. (Cement 0.012 
Cu.m/100 Mtr.) 

128.000 %Meter   
  

12 Supplying and laying true to line and level vitrified tiles of 
approved brand (size not less than 600 mm X 600 mm X 10 mm 
thick) in floor, skirting etc. set in 20 mm sand cement mortar (1:4) 
and 2 mm thick cement slurry back side of tiles using cement @ 
2.91Kg./sqM or using polymerised adhesive (6 mm thick layer 
applied directly over finished artificial stone floor/Mosaic etc 
without any backing course) laid after application slurry using 
1.75 Kg of cement per sqM below mortar only, joints grouted with 
admixture of white cement and colouring pigment to match with 
colour of tiles / epoxy grout materials of approved make as 
directed and removal of wax coating of top surface of tiles with 
warm water and polishing the tiles using soft and dry cloth upto 
mirror finish complete including the cost of materials, labour and 
all other incidental charges complete true to the manufacturer's 
specification and direction of Engineer-in-Charge. (White cement, 
synthetic adhesive and grout material to be supplied by the 
contrr]e) 
(II) With Polymerised Adhesive [6 mm thick] & epoxy grouting 
materials for filling joints including spacer-2 mm [Applied directly 
over finished artificial stone floor/ mosaic etc.] 
A) Deep Colour & White 

292.460 Sq.M.   
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13 Supplying,fitting & fixing of 2-Track / 3-Track Aluminium sliding 
Window of all Aluminium sections viz. window frame 
(top,bottom & side frame), shutter (top, bottom, side & interlock 
member) made of aluminium  alloy extrusions conforming to IS 
733-1983 & IS 1285-1975, annodised conforming to IS 1868-1983, 
fitted with all other accessories viz. PVC roller, EPDM gasket, 
maruti lock, screws etc. including labour charges for fitting & 
fixing of aluminium 2-track/3-track sliding window with fixing of 
glass (excluding cost of glass) all complete as per architectural 
drawings and direction of Engineer-in-charge. 
10-12 Micron thickness Annodizing film 
A) Deep Colour & White 

433.880 Kg   
  

14 Supplying bubble free float glass of approved make and brand 
conforming to IS: 2835-1987. 
ii) 4mm thick coloured / tinted / smoke glass 

60.750 Sq.M.   
  

15 Removing loose scales, blisters etc. from old painted surface and 
thoroughly smoothening the surface to make the same suitable for 
receiving fresh coat of paint. 

367.450 Sq.M.   
  

16 Rendering the surface of walls and ceiling with white cement 
based wall putty of approved make and brand (1.5mm thick) 

408.730 Sq.M.   
  

17  Applying Interior grade Acrylic Primer of approved quality and 
brand on plastered or concrete surface old or new surface to 
receive Distemper/ Acrylic emulsion paint including scraping and 
preparing the surface throughly, complete as per manufacturer's 
specification and as per direction of the EIC. (In Ground Floor) 
(a)Two Coat 

776.18 

%Sqm   
  

18 Applying Acrylic Emulsion Paint of approved make and brand on 
walls and ceiling including sand papering in intermediate coats 
including putty (to be done under specific instruction of 
Superintending Engineer): (Two coats) 
(ii) Luxury Quality 

776.18 

Sqm   
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19 Providing and fixing of false ceiling with powder coated exposed 
G.I. grid 
suspension system (E-Grid U-1520 or equivalent load carrying 
capacity with mid span deflection not exceeding 1/360 span with 
hanger spacing of 1200mm c/c ) consisting of Main Runner 3600 
mm long, Cross Tee 1200 mm / 600 mm long and Wall Angle. The 
Wall Angle shall be fixed on PVC Dash Fasteners on the perimeter 
of the wall by steel screws with distance 300mm c/c. The Main 
Runners to be placed @ 1200 mm. The Cross Tee 1200mm will be 
inserted in the pre-cut slots of Main Runner at a regular interval of 
600 mm to form a modular grid of 1200mm X 600mm. Additional 
Cross Tees of 600 mm shall be placed perpendicular to the Cross 
Tee 1200 mm long to finally form a grid of 600 mm X 600 mm. 
Grid of module size 600 mm X 600 mm shall be supported by 6 
mm dia G.I. wire from purlins / soffit. 15mm thick OW Acoustic 
Board (Mineral Fiber Acoustic Ceiling Tiles) of approved patern 
and size 595mm X 595mm with NRC value > 0.65 should be 
placed in the Grid module to form a False Ceiling. All complete as 
per the drawing & directions of Engineer-in-charge.  5th Floor 
a) Acoustic False Ceiling (with 15mm thick OW Acoustic Board 
and E-Grid U1520) 

363.146 Sqm   
  

20 A) Custom made 63mm thick. F/Ht.Wooden Parition made out of 
Hardwood Frame work (Sal/ Badam) in 600 x 600 Grid, of 
finished size 50x50mm. Frame to have vertical member to be 
anchored to the slab soffit with the help of screws. Frame work to 
be finished with BWR graded IS 303 Ply wood of 6mm Thick of 
aproved make and fixed on the either side, upto the slab soffit. 
50mm glasswool of 48kg/Cum density to be infill for sound 
accoustic. all exposed surfaces of ply to be finished with 1.0mm 
laminate as per approved shade of the consultant/EIC. Rate to 
include neccessary hardwares & Adhesives to complete the work. 
measurement to be done on the basis of visible surface area 
(LxHt). 

190.968 Sqm   
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21 B) Custom made 63mm Thk. F/Ht. Designer Semi-Glazed 
Wooden partition with 60% Float Glass. Partition to made out of 
50x50mm Clear size wooden frame work as per the design. 
Bottom 100MM Ht. to be made out of block board construction, 
side solid portion to be 65mm solid parition, Frame work to be 
finished with 6mm BWR is 303 grade ply from both the ends, 
leaving the glazing area. 8mm Clear Float glass to be fixed with 
rubberwood moulding of required size. all visible surfaces of 
mouldingn to be finished with 5 coats of meamine finish on 
approved shade of staning. vertical suppport to be taken from slab 
soffit through wooden grid members, above false ceiling level to 
be packed with 6mm ply from both sides, without lamination. 

71.197 Sqm   
  

22 B) Custom made 63mm Thk. Half height Designer Semi-Glazed 
Wooden partition with 60% Float Glass. Partition to made out of 
50x50mm Clear size wooden frame work as per the design. 
Bottom 100MM Ht. to be made out of block board construction, 
side solid portion to be 65mm solid parition, Frame work to be 
finished with 6mm BWR is 303 grade ply from both the ends, 
leaving the glazing area. 8mm Clear Float glass to be fixed with 
rubberwood moulding of required size. all visible surfaces of 
mouldingn to be finished with 5 coats of meamine finish on 
approved shade of staning. vertical suppport to be taken from slab 
soffit through wooden grid members, above false ceiling level to 
be packed with 6mm ply from both sides, without lamination. 

15.773 Sqm   
  

23 Providing and Supplying of F/Ht. Custom Made (2400mm Ht. X 
500mm D) storages made out of 19mm BWR Grade Block boards 
of approved make and design. Storage to have 3 Nos intermediate 
shelves supported on SS supports. Shutters to be fixed on Auto-
closing hinges. Hardwares to include lock, 150mm SS towerBolt, 
AutoClosing Cup Hinges (4Nos Each Shutter. All Exposed Edges 
to be finished with matching shade of Edge-Binding Tape 

90.312 Sq.M.   
  

24 Size: 750Ht X 450Deep, with 150mm drawer and openable shutters 
below on auto closing hinges, all internal sufaces to be finished 
with 0.8mm balancing laminate. Hardwares to include conceal SS 
handles, 100mm SS towerbolt, Drawer lock. Exposed edges to be 
finished with matching shade of EDgebinding tape. 

15.448 Sq.M.   
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25 Existing Tables of following sized to be Re-Furbished with minor 
hardware hauling, replacement of damaged hardwares, polishing 
all internal & External surfaces with existing matching shade of 
polish. 
Szie: 1850 X 1200 X 750Ht 

1.000 Each   
  

26 Existing Tables of following sized to be Re-Furbished with minor 
hardware hauling, replacement of damaged hardwares, polishing 
all internal & External surfaces with existing matching shade of 
polish. 
Size: 1500 X 950X 750Ht. 

4.000 Each   
  

27 Providing & Fixing 'L' Type Modular table (1200 x 1200 x 750)mm 
with 19mm top, including modesty panel and 1200 ht partition on 
two sides. Table top to have font and side privacy panel of glass & 
Softboard on each of the sides. Make -Featherlite or equivalent. 

14.000 Each   
  

28 Providing & Fixing 750 deep modular table (1200 x 1200 x 750)mm 
as per layout for 2 nos seating with 19mm top, including modesty 
panel and 1200 ht partition on two sides. Table top to have font 
and side privacy panel of glass & Softboard on each of the sides. 
Make -Featherlite or equivalent. 

1.000 Each   
  

29 Custom made Running table counter of 800mmX600 mm deep, 
made out of 19mm block board construction of IS 303 grade of 
approved make. 19mm vertical support @ every 750mm distance 
with each sides supported with vertical panel. Top exposed 
surfaces to be finished with 1.0mm laminate of approved shade 
and internaly finished with 0.8mm laminate of off-white shade 

5.448 Meter   
  

30 Custom made Running table counter of 600mm deep, made out of 
19mm block board construction of IS 303 grade of approved make. 
19mm vertical support @ every 750mm distance with each sides 
supported with vertical panel. Top exposed surfaces to be finished 
with 1.0mm laminate of approved shade and internaly finished 
with 0.8mm laminate of off-white shade. 

9.470 Meter   
  

31 Suplying & Fixing Curtains with lining cloth, fixed on curtain rods 
of 18mm dia of aluminim grade. Curtains to be fully stitched and 
prepared to be hanged on the curtan rods via nikel (coated) rings 
for smooth movement.  

92.950 Sq.M.   
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32 Providing & Appying Decoratve 6-8m thick decocrative charcoal 
sheet planks on existing 12mm ply panelling as per the approved 
design, as per the manufacturer's specification.                                                                             

31.440 Sq.M.   
  

33 Custom made Pelmet on the window side to support AC Fittings, 
made out of 19mm BWR grade Block Board finished with 1.0mm 
laminate on both the sides, edge to be finished with edgebinding 
tape of matching shade Rate to include 25x38mm hardwood frame 
for support through out the length. 

36.260 Meter   
  

34 Custom made 35mm Flush door BWR Grade, finished with 1.0mm 
laminate of approved shade. Edges to be finished with hardwood 
lipping of 38mmx4mm finished with approved shade of 
staining/polishing. 8.0mm Clear Float Bevelled glass to be 
inserted with 'L' type moulding.Hardwares to include 
godrej/hardwyn dor closure, 450mm 'H' Type SS Matt Finish 
Handle of 28-30mm dia. Required adhesive to be of repute brand 
and make. Refer Detail DWG 
a) Size: 1500 mm X 2100 mm ( Main Entrance ) 

2.000 Each   
  

34.01 b) 900mm X 2100mm ( Cabin Entrance) 6.000 Each   
  

34.02 c) 1000mm X 2100 mm ( Store Room Entrance) 2.000 Each   
  

35 Custom made 35mm flush door (900x1800) for open cabin areas, 
finished with 1.0mmlaminate of approved shade fixed on bearing 
spring hinges for Auto-closing facility. Hardware to include 
450mm SS handle, dead lock and vision panel of 4'0"x1'0" clear 
glass. 
For All Cabin Door & Main Entrace & Store Room  

10.000 Each   
  

36 Custom made Wooden door jamb/ Frame with 19mm Block 
Board, section = 150mm x 100mm with 15mm rebate for door and 
hinges. edge to have wooden moulding made out of 25x25mm 
hard wood., finished with smooth polish with matching stain. All 
visible surfaces to finished with 1.0mm laminate of approved 
shade. Jamb to be fixed to wall/ partition with suitable bolts/ 
screws. Refer DWG. 

52.400 Meter   
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37 Custom Made Pedestal Drawer Unit (Size: 2'5" Ht x 11'4" W x 1'8" 
D)made out of Block Board Construction with 3Nos drawer as per 
the Design to run on telescopic channels of approvd make. All 
exposed surfaces to be finished with 1.0mm laminate of approved 
shade & Design, internal surfaces finished with 0.8mm laminate. 
hardwares to include 100mm SS handles and Lock 
(Ramson/Hitachi)make 
For Work Stations  

32.000 Each   
  

38 Providing and fixing of Frosted film of repute make as per the 
design and dirction of the consultant/EIC on clear glass. 

53.000 Sq.M.   
  

39 Custom made Planter Box with 19mm Block Board. (Size: 1200L x 
400D x 400Ht) for Accomodating plant pots. All external surfaces 
to be finished with 1.0mm laminate and eternally with 0.8mm. 
Edges to be finished with Edge Bnding Tape of matching shade, 
Refer-DWG for Detail. 

12.000 Each   
  

40 
Electrical Work for “Renovation of Damodar Survey &Investigation 
Division at 5th floor of Jalasampad Bhawan, DF Block, sector -I, Salt 
Lake , I & W Dte. for the year 2023-2024.” 

    

      

41 Supplying and fixing 415V, TPN SFU with sheet 
steel enclosure on flat iron/angle iron frame on wall with nuts 
bolts etc incl. S & F 3 nos. DIN type HRC fuse as per rating. 
Angle iron frame, 160A, Make : L & T 

1.000 Each   
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42 SITC of 2mm thk CRCA sheet of dimension : 1050mm (H) x 600 
mm (B) x 300 mm (D)  Supply, fixing, testing & commissioning 
wall/floor mounted LT panel primer coated with powder coated 
paint &provided with required gasket for dust/vermin proof with 
degree of protection IP42 suitable for 415Volt 3phase, 50 Hz, 4 
wire system fabricated out of CRCA sheet up to 2 mm thick 
(1.6mm for doors) duly compartmentalized for incomer, bus 
section, outgoings, cable alleys & CT, PT Ampere , Volt , selector 
switches, frequency , phase indicating lamp, Energy complete 
including cost of busbar supports, detachable cable gland plates,2 
earthing terminals, internal wiring &fixing of separately supplied 
MCBs, MCCBs, ACB, panel mounted changeover switch/SFUs, 
etc. as required but excluding cost of busbar strips, Ampere , Volt , 
selector switch as per approved design & specification 
Material description : 
INCOMER: 
1. 4P MCCB, DN2-250D, 160A, Cat No : CM92108OOM1OG, Make 
: L & T with spreader terminal & rotary handle with on indication 
lamp (1 no) with 6A SPMCB protection .......1 No  
OUTGOING :  
1. MCCB, 4P, DU125H, 100-125A, Breaking Cap: 65KA, Cat No : 
CM90679OOLO, Make : L & T with on indication lamp (1 no) with 
6A SPMCB protection ........ 2 Nos 
BUS BAR :  
4 nos Cu Tinned Bus bar 50 mm x 5 mm (thk)  
METERING : 
1. Supply of moving iron type analog AC ammeter (accuracy class 
1.5), model-SMI-96 of following range, 0 to 200A with ASS for 
measuring Current  in Each phase with OFF ........................... 1 SET 
2. Supply of 0 to 600V range moving iron type analog AC 
voltmeter 
(accuracy class 1.5), model-SMI-96 with VSS for measuring voltage 
Votage between phases with OFF .... 1 SET 
3. Three (03) nos RYB ON indication lamp .............................. 3 Nos 
CT & PT :  
Supply of indoor tape insulated ring type low tension current 
transformer of following rating 200/5A 15VA, Cl 1.0 ......... 3 Nos 
BUS BAR : 50mm x 5 mm for bus bar and interconnection bars 
from I/C MCCB to BUSBAR & from BUSBAR to O/G MCCBs 

1.000 Each   
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43 SUPPLYING OF FOLLOWING XLPE INSULATED ALUMINUM 
CONDUCTOR ARMORED CABLES OF 1.1KV GRADE AS PER IS 
7098 (PART 1) 1988 WITH UP TO DATE AMENDMENTS. 
i) 4 Core 95 sq mm 

20.000 Meter   
  

43.01 ii) 4 core 50 sq mm 60.000 Meter   
  

43.02 iii) 2 Core 10 sq mm 225.000 Meter   
  

44 Supplying and fixing compression type gland complete with brass 
gland, brass ring & rubber ring for dust & moisture-proof entry of 
XLPE/PVC armoured cables as below : 
i) for 4 core Upto 95 sq mm 

2.000 Each   
  

44.01 ii) for 4 core Upto 50 sq mm 4.000 Each   
  

44.02 iii) for 2 core Upto 10 sq mm 30.000 Each   
  

45 Finishing the end of following XLPE/PVC armoured cables by 
crimping method incl. supplying and fixing solderless socket 
(Dowels make), tapes, anticorrosive paste & jointing materials : 
i) 3½ core 95 sqmm cable 

2.000 Each   
  

45.01 ii) 3½ core 50 sqmm cable 4.000 Each   
  

45.02 iii) 2 core 10 sqmm cable 30.000 Each   
  

46 Supplying and fixing double door Vertical TPN MCB Distribution 
board for MCCB incomer with IP-42/43 protection, on angle iron 
frame on wall & mending good the damages to original finish incl. 
Inter connection with suitable size of copper wire and neutral link 
& provision for earthing attachment. 
i) Legrand upto 160A, 8 WAY Enclosure (607914) 

2.000 Each   
  

47 Supplying and fixing double-door SPN MCB Distribution Board 
with IP-42/43 protection, concealed in wall after cutting the wall 
& mending good the damages to original finish incl. Inter 
connection with suitable size of 
copper wire and neutral link & provision for earthing attachment. 
i) Legrand 2+12 Way Enclosure (607712) 

15.000 Each   
  



 119 

48 Supplying and fixing 415 V Four Pole MCCB of Breaking capacity 
25kA/35kA with fixed thermal and fixed magnetic / adjustable 
thermal and fixed magnetic setting in existing DBs / enclosure 
and necessary connection 
i) Legrand 100A FP 

2.000 Each   
  

49 Supplying and fixing 240/415 V MCB Isolator on din rail of 
existing DBs and necessary connection. 
i) Legrand, 63A DP 

15.000 Each   
  

50 Supplying and fixing 240/415 V MCB of Breaking capacity 10kA 
& C characteristics on din rail of existing DBs and necessary 
connection 
i) Legrand 40A, SP 

48.000 Each   
  

50.01 ii) Legrand 6-32A, SP 180.000 Each   
  

51 Laying of cable from 3/3½ core 35 sqmm to 50 sqmm on wall/surface 
incl. S & F MS saddles with earthing attachment in 2 x 10 SWG GI (Hot 
Dip) Wire, making holes etc. as necy., mending good damages and 
painting 

12.000 RM   
  

52 Laying of cable as below, on existing Cable Tray and binding with 
suitable size GI wire. 
i) Up to 50 sqmm 

48.000 RM   
  

53 Laying of cable above 3½ core 50 sqmm and upto 3½ core 90 sqmm on 
wall/surface including S & F MS clams with earthing attachment in 2 x 
10 SWG GI (Hot Dip) Wire, making hole etc. as 
necy., mending good damages and painting 

6.000 RM   
  

54 Laying of cable as below, on existing Cable Tray and binding with 
suitable size GI wire. 
ii) From 70sqmm to 150sqmm 

14.000 RM   
  

55 Laying of cable upto 2 core 25 sqmm on wall/surface incl. S & F MS 
saddles with earthing attachment in 10 SWG GI (Hot Dip) Wire, making 
holes etc. as necy. mending good damages and 
painting 

225.000 RM   
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56 Cutting channel of 43 mm x 43 mm size on masonry wall incl. S&F heavy 
gauge polythene pipe dia as stated below, by means of iron hooks and 
supplying and drawing 18 SWG GI Wire as fish wire incl. mending good 
damages to building works. 
i) 25 mm dia 3 mm thick polythene pipe without earth continuity wire 

198.000 RM   
  

57 Connecting the equipments to earth busbar including S & F GI 
(Hot Dip) wire of size as below on wall/floor with staples buried 
inside wall/floor as required and making connection to 
equipments with bolts, nuts, washers, cable lugs etc. as required 
and mending good damages 
i) No 6 SWG 

80.000 RM   
  

57.01 ii) No 10 SWG 225.000 RM   
  

58 Cutting channel of 31 mm x 31 mm size on masonry wall incl. S&F heavy 
gauge polythene pipe dia as stated below, by means of iron hooks and 
supplying and drawing 18 SWG GI Wire fish wire incl. mending good 
damages to building works 
i) 13 mm dia 3 mm thick polythene pipe without earth continuity wire 

150.000 RM   
  

59 Cutting channel of 40 mm x 40 mm size on masonry wall incl. S&F heavy 
gauge polythene pipe dia as stated below, by means of iron hooks and 
supplying and drawing 18 SWG GI Wire as fish wire incl. mending good 
damages to building works i) 19 mm dia 3 mm thick polythene pipe 
without earth continuity wire 

76.000 RM   
  

60 Supplying and Drawing 1.1 KV single core stranded 'FR' PVC insulated & 
unsheathed single core stranded copper wire (Brand approved by EIC) of 
the following sizes in the prelaid polythene pipe and by the prelaid GI 
fish wire and making necy. connection as required 
i) 2x36/0.3 (2.5 sqmm) + 1x22/0.3 (1.5 sqmm) as ECC 

900.000 RM   
  

60.1 

ii) 2x56/0.3 (4 sqmm) + 1x36/0.3 (2.5 sqmm) as ECC 

361.000 RM   
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61 Distribution wiring in 1.1 KV grade 2x22/0.3 (1.5 sqmm) single core 
stranded 'FR' PVC insulated & unsheathed copper wire (Brand approved 
by EIC) partly in 20mm size PVC rigid conduit 'FR' (Precision make) [for 
horizontal run & above false ceiling portion only] and in 19mm bore, 
3mm thick polythene pipe [for vertical run embedded in wall], with 
1x22/0.3 (1.5 sqmm) single core stranded 'FR' PVC insulated 
& unsheathed copper wire for ECC, to light/fan/call bell points with 
Modular type switch (Brand approved by EIC) fixed on 
Modular GI switch board complete with 2 no. suitable size “Ph & N” 
copper bar with top cover plate making earthing attachment fixed on 
wall incl. mending good damages to original finish. [PVC Rigid Conduit 
only for horizontal run & above false ceiling and vertical run 
concealed] 
i) Average Run 5 Mtr 

135.000 Point   
  

62 Distribution wiring in 1.1 KV grade 22/0.3 (1.5 sqmm) single core 
stranded 'FR' PVC insulated & unsheathed copper wire (Brand approved 
by EIC) in 20mm size PVC rigid conduit 'FR' 
(Precision make), with 1.1 KV grade 1 x 22/0.3 (1.5 sqmm) single core 
stranded 'FR' PVC insulated & unsheathed copper wire as ECC, to 6A 3 
pin Modular type plug socket & switch 
(Brand approved by EIC) on 4 Module GI switch board with 3/4 Module 
top cover plate on wall incl. necy. connection making earthing 
attachment, painting and mending good 
damages to building works. 
i) On Board 

30.000 Point   
  

63 Supplying & Fixing GI Modular Switch Board of the following sizes 
complete with top cover plate flushed in wall for housing the board 
after cutting the brick wall incl. making earthing 
attachment, painting and mending good damages to building works 
i) 2 Module 

70.000 Each   
  

64 Supplying & Fixing GI Modular Switch Board of the following sizes 
complete with three no. suitable size Copper bar with holes (for Ph, N & 
E) fixed on bakelite/Hard Rubber insulator 
over the MS welded chairs incl. top cover flushed in wall for housing the 
board after cutting the brick wall incl. making earthing attachment, 
painting and mending good damages to building works 
i) 12 Module 

45.000 Each   
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65 Supply & Fixing 240 V 6 A Modular type switch (Brand approved by EIC) 
on existing GI Modular type switch board having top cover plate and 
making necessary connections as required 

90.000 Each   
  

66 Supply & Fixing 240 V 16 A Piano key type switch (Brand approved by 
EIC) on GI Modular type switch board having top cover plate and making 
necessary connections as required 

90.000 Each   
  

67 Supply & Fixing 240 V, 6A, 5 pin Modular type plug socket (Brand 
approved by EIC), without switch & plug top, on existing GI Modular 
type switch board with top cover plate and making necy. connections 
with PVC Cu wire and earth continuity wire etc. 

135.000 Each   
  

68 Supply & Fixing 240 V, 16 A, 3 pin Modular type plug socket (Brand 
approved by EIC), without plug top and switch, on existing GI Modular 
type switch board with top cover plate and making necy. connections 
with PVC Cu wire and earth continuity wire etc. 

90.000 Each   
  

69 Supply & Fixing 240 V, 25 A, 3 pin Modular type plug socket (Brand 
approved by EIC), without plug top and switch, on existing GI Modular 
type switch board with top cover plate and making necy. connections 
with PVC Cu wire and earth continuity wire etc. 

19.000 Each   
  

70 Supply & Fixing 240 V,25 A, 3 pin Modular type plug top with indicator 
(Brand approved by EIC) & necy. Connections. 

19.000 Each   
  

71 Supply & Fixing 240 V, 25 A, Modular type starter (Brand approved by 
EIC) with 25A Modular switch type DP MCB (CCurve) and 4 Module GI 
Modular type switch board with 4 Module top cover plate flushed in 
wall incl. S&F switch board and cover plate and making necy. 
connections with PVC Cu wire and earth continuity wire etc. 

19.000 Each   
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72 Supply and Installationof Split type room air conditioning machine of 
following tonnage capacity 3 star rating fitted with rotary crompresser 
and cooling capacity min. 6000 k cal/Hr., minimum discharge air flow 
800cum mtr, 800EER ( W/W) 2.7-2.89. (Rates are inclusive of extra 
refrigerant pipe drain pipe connecting cable) up to the satisfaction of 
the EIC. 
i) 1.5 Ton (Make : Voltas/ Hitachi) 3 star non-inverter type 

2.000 Each   
  

72.01 ii) 2.0 Ton (Make : Voltas) 3 star non-inverter type 2.000 Each   
  

73 Supply and Installation of Cassette type room air conditioning 
machine of following tonnage capacity 3 star rating fitted with 
rotary crompresser and cooling capacity min. 6000 k cal/Hr., 
minimum discharge air flow 800cum mtr, 800EER ( W/W) 2.7-
2.89. (Rates are inclusive of extra refrigerant pipe drain pipe 
connecting cable) up to the satisfaction of the EIC. 
i) 2.0 Ton Cassette AC Make : Hitachi/Voltas 

4.000 Each   
  

74 Supply and fixing of philips Soft Glow Office compliant fully 
diffused recessed mounted 2'X2' false ceiling based LED light 
including connection by 1.5 sq mm cu wire. 
i) Make : Philips 36 Watt 

65.000 Each   
  

75 Supply and fixing of GreenLED Ultima Square (6" x 6") , incl 
cutting the false ceiling in reqd dimensions also the wiring and 
connection of the light by 1.5 sq mm cu wire complete. 
i) Make : Philips, 10 watt square/ round 

70.000 Each   
  

76 Supplying of approved make wall fan oscillating type with base, 
blades, guard, speed regulator etc. AC 230- 250 volts. 
i) 400mm sweep 

40.000 Each   
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77 Providing & Fixing of ISI marked (IS : 15778 - 2007) Rigid CPVC 
drain water piping 6 kg/ cm2 with fittings like elbow, socket, Tee 
etc& support with MS hanger on ceiling or recessed in wall with 
chasing & plastering with 6 mm thick closed cell elastomeric 
nitrile rubber insulation complete in all respect. 
i) 20mm dia 

95.000 RM   
  

77.01 ii) 25mm dia 95.000 RM   
  

78 Supply, installation, testing & commissioning of 
suction/discharge copper pipe line in split air conditioning unit 
1.0/1.5 TR/2 TR/3 TR capacity 
including brazing, nitrile rubber insulation 6/9mm thick class 'O', 
etc complete as required. 
i) Copper tube 3/8" 

50.000 RM   
  

78.01 ii) Copper tube 1/2" 50.000 RM   
  

79.02 iii) Copper tube 5/8" 50.000 RM   
  

80 Supplying and fixing polythene pipe complete with fittings as 
necy. under ceiling/beam, bound with 22 SWG GI binding wire 
incl. supplying and drawing 1x18 SWG GI Wire as fish wire inside 
the pipes and fittings and providing 50 mm dia disc of MS sheet 
(20 SWG) having colour paint at one face fastened at the load 
point end of the polythene pipe with fish wire 
(synchronizing with roof/beam casting work of buildin 
construction) 
i) 13mm dia 3mm thick Polythene Pipe 

750.000 RM   
  

80.01 

ii) 19mm dia 3mm thick Polythene Pipe 

285.000 RM   
  



 125 

81 

NOTE : RATE entered by the bidder in blue cells (i.e.  Column no. 13) should also include applicable 
contingent charges i.e. Transportation, handling charges etc. and applicable Insurance GST, Labour 

welfare Cess (@1% will be deducted from gross bill value). 

    

Total in 
Figures 

      

Quoted 
Rate in 
Words 

  

 

 



  

 

Section V - Eligible Countries 

 

Eligibility for the Provision of Goods, Works and Non-consulting Services 
in Bank-Financed Procurement 

 
 

  
In reference to ITB 4.8, and 5.1, for the information of the Bidders, at the present time firms, 
goods and services from the following countries are excluded from this Bidding process: 

 
Under ITB 4.8(a) and 5.1 : None 

Under ITB 4.8(b) and 5.1 : None 
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Section VI - Fraud and Corruption 
(Section VI shall not be modified) 

 
1. Purpose 

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement 
under Bank Investment Project Financing operations. 

2. Requirements 

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders, 
(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub-
consultants, service providers or suppliers; any agents (whether declared or not); and any 
of their personnel, observe the highest standard of ethics during the procurement process, 
selection and contract execution of Bank-financed contracts, and refrain from Fraud and 
Corruption. 
 

2.2 To this end, the Bank: 

a. Defines, for the purposes of this provision, the terms set forth below as follows: 

i. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another 
party; 

ii. “fraudulent practice” is any act or omission, including misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain 
financial or other benefit or to avoid an obligation; 

iii. “collusive practice” is an arrangement between two or more parties designed to 
achieve an improper purpose, including to influence improperly the actions of 
another party; 

iv. “coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 

v. “obstructive practice” is: 

(a) deliberately destroying, falsifying, altering, or concealing of evidence 
material to the investigation or making false statements to investigators 
in order to materially impede a Bank investigation into allegations of a 
corrupt, fraudulent, coercive, or collusive practice; and/or threatening, 
harassing, or intimidating any party to prevent it from disclosing its 
knowledge of matters relevant to the investigation or from pursuing the 
investigation; or 

(b) acts intended to materially impede the exercise of the Bank’s inspection 
and audit rights provided for under paragraph 2.2 e. below. 

b. Rejects a proposal for award if the Bank determines that the firm or individual 
recommended for award, any of its personnel, or its agents, or its sub-consultants, 
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sub-contractors, service providers, suppliers and/ or their employees, has, directly or 
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices 
in competing for the contract in question; 

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take 
other appropriate actions, including declaring misprocurement, if the Bank 
determines at any time that representatives of the Borrower or of a recipient of any 
part of the proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or 
obstructive practices during the procurement process, selection and/or execution of 
the contract in question,  without the Borrower having taken timely and appropriate 
action satisfactory to the Bank to address such practices when they occur, including 
by failing to inform the Bank in a timely manner at the time  they knew of the 
practices;  

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the 
Bank’s prevailing sanctions policies and procedures, may sanction a firm or 
individual, either indefinitely or for a stated period of time, including by publicly 
declaring such firm or individual ineligible (i) to be awarded or otherwise benefit 
from a Bank-financed contract, financially or in any other manner;1 (ii) to be a 
nominated2 sub-contractor, consultant, manufacturer or supplier, or service provider 
of an otherwise eligible firm being awarded a Bank-financed contract; and (iii) to 
receive the proceeds of any loan made by the Bank or otherwise to participate further 
in the preparation or implementation of any Bank-financed project;  

e. Requires that a clause be included in bidding/request for proposals documents and in 
contracts financed by a Bank loan, requiring (i) bidders (applicants/proposers), 
consultants, contractors, and suppliers, and their sub-contractors, sub-consultants, 
service providers, suppliers, agents personnel, permit the Bank to inspect3 all 
accounts, records and other documents relating to the procurement process, selection 
and/or contract execution, and to have them audited by auditors appointed by the 
Bank. 

 
1 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, 

(i) applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated 
sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of 
such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing 
contract. 

2 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider 
(different names are used depending on the particular bidding document) is one which has been: (i) included by the 
bidder in its pre-qualification application or bid because it brings specific and critical experience and know-how that 
allow the bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the Borrower. 

3 Inspections in this context usually are investigative (i.e., forensic) in nature.  They involve fact-finding activities 
undertaken by the Bank or persons appointed by the Bank to address specific matters related to investigations/audits, 
such as evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms.  
Such activity includes but is not limited to: accessing and examining a firm's or individual's financial records and 
information, and making copies thereof as relevant; accessing and examining any other documents, data and 
information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies 
thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; 
and obtaining third party verification of information. 
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PART 2 – Works’ Requirements 
 
 

 

 

Section VII-Works’ Requirements 
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Specifications 

All specifications of works shall be as per latest approved schedule of Irrigation & 
Waterways Department (I&WD) and Public Works Department (PWD), Government of 
West Bengal.  

The method of measurement of completed work for payment shall be in accordance with 
latest approved schedule of Irrigation & Waterways Department (I&WD) and Public Works 
Department (PWD), Government of West Bengal. 

Bidder may go through the following link https://wbpwd.gov.in/home/schedule & 
https://wbiwd.gov.in/index.php/applications/unified_schedule_of_rates for latest approved 
schedules of Irrigation & Waterways Department (I&WD) and Public Works Department 
(PWD), Government of West Bengal. Related approved schedules with corrigendum’s are 
listed below in connection with the relevant specification and mode of measurement related 
to this work. 

Building Works, Materials & Labour (Volume-I) - Schedule 

Schedule of rates Volume-I (Incorporation of GST Act,2017 & All Addenda & Corrigenda of 

SOR,01.12.2015)Building Works With effect from- 01.11.2017 

Schedule of rates of PWD (W.B) 2015 for Building Works, Materials and Labour (Volume-I)with effect from- 

01.12.2015 

1st Corrigenda & Addenda for Schedule of Rates of Pwd (W.B) w.e.f 01.12.2015, DOP-15/01/2016 

2nd Corrigenda & Addenda for Schedule of Rates of Pwd (W.B)-2015 wef 01.12.2015 DOP-24/02/2016 

3rd Corrigenda & Addenda for Schedule of Rates of Pwd (W.B) w.e.f 01.12.2015 DOP-20/05/2016 

4th Corrigenda & Addenda for Schedule of Rates of PWD (W.B) w.e.f 01.12.2015 DOP-22/07/2016 

5th Corrigenda & Addenda for Schedule of Rates of PWD (W.B) w.e.f 01.12.2015 DOP-04/11/2016 

6th Corrigenda & Addenda for Schedule of Rates of PWD(W.B) w.e.f 01.12.2015 D.O.P - 06/02/2017 

7th Corrigenda & Addenda for Schedule of Rates of PWD(W.B) w.e.f 01.12.2015 D.O.P - 28/06/2017 

1st Corrigenda & Addenda for Schedule of Rates of Pwd (W.B) w.e.f 01.11.2017, DOP-08/01/2018 

2nd Corrigenda & Addenda for Schedule of Rates of Pwd (W.B) w.e.f 01.11.2017, DOP-18/04/2018 

3rd Corrigenda & Addenda for Schedule of Rates of Pwd (W.B) w.e.f 01.11.2017, DOP-04/06/2018 

4th Corrigenda & Addenda for Schedule of Rates of Pwd (W.B) w.e.f 10/01/2019, DOP-10/01/2019 

5th Corrigenda & Addenda for Schedule of Rates of Pwd (W.B) w.e.f 16/04/2019 D.O.P-16.04.2019 
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Building Works, Materials & Labour (Volume-I) - Schedule 

6th Corrigenda & Addenda for Schedule of Rates of Pwd (W.B) w.e.f 29/07/2019 

8th Corrigenda & Addenda for Schedule of rates PWD (WB)w.e.f 04.09.2019 

9th Corrigenda & Addenda for Schedule of rates PWD (WB)w.e.f 01.11.2019 

10th Corrigenda & Addenda for Schedule of rates PWD (WB)w.e.f 01.11.2019 

11th Corrigenda & Addenda for Schedule of Rates PWD(W.B)w.e.f-01.11.2017 DOP-14.02.2020 

12th Corrigenda & Addenda for Schedule of Rates PWD(W.B) w.e.f - 01.11.2017 D.O.P-14.10.2020 

13th Corrigenda & Addenda for Schedule of Rates PWD(W.B) w.e.f - 01.11.2017 D.O.P-26.02.2021 

14th Corrigenda & Addenda for Schedule of Rates PWD(W.B) w.e.f - 01.11.2017 D.O.P-08.03.2021 

15th Corrigenda & Addenda for Schedule of Rates PWD(W.B) w.e.f - 01.11.2017 D.O.P-07.09.2022 

 
 
 

Sanitary & Plumbing Works (Volume-II) - Schedule 

Schedule of rates Volume-II (Incorporation of GST Act,2017 & All Addenda & Corrigenda of SOR, 

01.12.2015)Sanitary & Plumbing Works With effect from- 01.11.2017 

Schedule of rates of PWD (W.B) 2015 for Sanitary & Plumbing Works (Volume-II)with effect from- 

01.12.2015 

1st Corrigenda & Addenda for Schedule of Rates of PWD (W.B) w.e.f 01.12.2015 DOP-22/07/2016 

2nd Corrigenda & Addenda for Schedule of Rates of PWD (W.B) w.e.f 01.12.2015 DOP-04/11/2016 

3rd Corrigenda & Addenda for Schedule of Rates of PWD (W.B) w.e.f 01.12.2015 D.O.P-06/02/2017 

1st Corrigenda & Addenda for Schedule of Rates of PWD (W.B) w.e.f 01.11.2017 DOP-18/04/2017 

4th Corrigenda & Addenda for Schedule of Rates of PWD (W.B) w.e.f 01.12.2015 D.O.P - 28/06/2017 

2nd Corrigenda & Addenda for Schedule of Rates of PWD (W.B) w.e.f 01.11.2017 DOP-04/06/2018 

3rd Corrigenda & Addenda for Schedule of Rates of Pwd (W.B) w.e.f 21.07.2019 DOP-29/07/2019 

5th Corrigenda & Addenda for Schedule of rates PWD (WB)w.e.f 04.09.2019 

6th Corrigenda & Addenda for Schedule of rates PWD (WB)w.e.f 01.11.2019 

7th Corrigenda & Addenda for Schedule of rates PWD (WB)w.e.f 01.11.2017 
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Electrical Works 

PWD Schedule of Rates (Electrical Works) Vol - I November 2017 

PWD Schedule of Rates (Electrical Works) 

PWD Schedule of Rates (Temporary IT Infrastructural Works) 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

 
Drawing Plan Layout for “Renovation of Damodar Survey &Investigation Division at 5th floor of Jalasampad Bhawan, DF 
Block, sector -I, Salt Lake , I & W Dte. for the year 2023-2024.” 



  



  

 

Environmental and Social Requirements 

(As and where applicable under relevant sections) 
 
[The Employer’s team preparing the ES requirements should include a suitably qualified 
Environmental and Social specialist/s.  

In preparing detailed specifications for ES requirements the Borrower should refer to and 
consider the applicable environmental and social standards in the ESF including the specific 
requirements set out in the Environmental and Social Commitment Plan (ESCP), 
ESIA/ESA/ESMP, EHSGs and other GIIP as well as SEA and SH prevention and 
management obligations. 

The ES requirements should be prepared in manner that does not conflict with the relevant 
General Conditions of Contract (and the corresponding Particular Conditions of Contract if 
any), and other parts of the Specifications.  

The following is a non-exhaustive list of Sub-Clauses of the Conditions of Contract that make 
reference to ES matters stated in the Specifications.] 

Sub-
Clause/Clause 

No.  Sub-Clause/Clause Remarks 
8.2 Other Contractors  Indicate specific aspects (if any) that 

require contractor’s cooperation 
such as to conduct environmental 
and social assessment. 

9.4.1,  9.4.2, 
9.4.7, 9.4.8 

labor State applicable requirements in 
accordance with the labor 
management procedure. 

9.4.6 Facilities for Staff and Labor -Indicate if access to or provision of 
services that accommodate physical, 
social and cultural needs of 
Contractor’s Personnel is required. 

9.4.20 Training of Contractor’s Personnel As set out in the ESCP, specify, 
details of any training to relevant 
Contractor’s Personnel to be 
provided by the Employer’s 
Personnel on environmental and 
social aspects. (whom, what, when, 
where, how long etc.) 

15.2 Contractor to Construct the Works If the Contract specifies that the 
Contractor shall design any part of 
the Permanent Works, state any 
applicable technical standards and 
requirements including to address: 
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Sub-
Clause/Clause 

No.  Sub-Clause/Clause Remarks 
 climate change considerations, 
 universal access,  
 risks of the public’s potential 

exposure to operational accidents 
or natural hazards, including 
extreme weather events, 
applicable certification or 
approval requriements 

[Refer to ESS4 on requirements for 
design] 

18.2 Health and Safety Obligations Indicate any additional requirements 
for the health and safety manual  

18.3 Protection of the Environment Specify any values for emissions, 
surface discharges, effluent and any 
other pollutants from the 
Contractor’s activities that shall not 
be exceeded. 

19.1 Archeological and Geological 
Findings 

Specify other requirements if any in 
accordance with the ESF – ESS8 

29.1 Security of the Site State any additional requirements for 
the security arrangements (ESS4 of 
the ESF states the principles of 
proportionality, GIIP and applicable 
laws.  Include any other requirement 
set out in the ESCP. 

 

In addition to provisions in the above table, the Employer shall specify the following as 
applicable. 

Management and Safety of Hazardous Materials 

As applicable, specify requirements for the management and safety of hazardous materials 
(see ESF - ESS4 para. 17 and 18 and relevant guidance notes).;  

Resource Efficiency and Pollution Prevention and Management 

As applicable specify Resource Efficiency and Pollution Prevention and Management 
measures (see ESF -ESS3 and relevant guidance notes).  

 Resource efficiency 

The Employer shall specify, as applicable, measures for improving efficient consumption 
of energy, water and raw materials, as well as other resources. 

• Energy: When the Works have been assessed to involve a potentially significant 
use of energy, specify any applicable measures to optimize energy usage. 
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• Water: When the Works have been assessed to involve a potentially significant 
use of water or will have potentially significant impacts on water quality, specify 
any applicable measures that avoid or minimize water usage so that the Works’ 
water use does not have significant adverse impacts on communities, other users 
and the environment.  

• Raw material: When the Works have been assessed to involve a potentially 
significant use of raw materials, specify any applicable measures to support 
efficient use of raw materials.  

 Pollution prevention and management 

• Management of air pollution: specify any measure to avoid or minimize Works 
related air pollution.  See also GCC Sub-Clause 18.3 and the table above on 
Conditions of Contract that make reference to ES matters in the Specification. 

• Management of hazardous and nonhazardous wastes: specify any applicable 
measures to minimize the generation of waste, and reuse, recycle and recover 
waste in a manner that is safe for human health and the environment including 
storage, transportation and disposal of hazardous wastes. See also GCC Sub-
Clauses 18.2 and 18.3 and the table above on Conditions of Contract that make 
reference to ES matters in the Specification. 

• Management of chemicals and hazardous materials: specify any applicable 
measures to minimize and control the release and use of hazardous materials for 
Works activities including the production, transportation, handling, and storage 
of the materials. See also GCC Sub-Clauses 18.2 and 18.3 and the table aboveon 
Conditions of Contract that make reference to ES matters in the Specification. 

 Biodiversity Conservation and Sustainable Management of Living Natural 
Resources 

The Employer shall specify, as applicable, Biodiversity Conservation and Sustainable 
Management of Living Natural Resources (see ESF - ESS6 and relevant guidance notes). 
This includes, as applicable: 

 invasive alien species: managing the risk of invasive alien species during the 
execution of the Works;  

 sustainable management of living natural resources; and 

 certification and verification requirements for the supply of natural resource 
materials where there is a risk of significant conversion or significant 
degradation of natural or critical habitats. 

See also GCC Sub-Clause 18.3 and the table above on Conditions of Contract that 
make reference to ES matters in the Specification. 

 Road Safety 
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 State any specific traffic and road safety requirement, as applicable.See also Sub-
Clause 9.3 of the General Conditions of Contract. For details, refer to the 
Guidance Note on Road safety. 

 

PAYMENT FOR ES REQUIREMENTS 

The Employer’s ES and procurement specialists should consider how the Contractor will 
cost the delivery of the ES requirements. In the majority of cases, the payment for the 
delivery of ES requirements shall be a subsidiary obligation of the Contractor covered under 
the prices quoted for other Bill of Quantity items or activities. For example, normally the 
cost of implementing workplace safe systems of work, including the measures necessary for 
ensuring traffic and road safety, shall be covered by the Bidder’s rates for the relevant 
works. Alternatively, provisional sums could be set aside for discrete activities for example 
for HIV counselling service, and, GBV/SEA awareness and sensitization or to encourage the 
contractor to deliver additional ES outcomes beyond the requirement of the Contract. 
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PART 3 – Conditions of Contract and 
Contract Forms 
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Section VIII - General Conditions of Contract 

 
 
These General Conditions of Contract (GCC), read in conjunction with the Particular 
Conditions of Contract (PCC) and other documents listed therein, should be a complete 
document expressing fairly the rights and obligations of both parties. 
 
These General Conditions of Contract have been developed on the basis of considerable 
international experience in the drafting and management of contracts, bearing in mind a trend 
in the construction industry towards simpler, more straightforward language. 
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General Conditions of Contract 

A.  General 

1. Definitions Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount 
accepted in the Letter of Acceptance for the execution 
and completion of the Works and the remedying of any 
defects. 

(b) The Activity Schedule is a schedule of the activities 
comprising the construction, installation, testing, and 
commissioning of the Works in a lump-sum contract. It 
includes a lump-sum price for each activity, which is 
used for valuations and for assessing the effects of 
Variations and Compensation Events. 

(c) The Adjudicator is the person appointed jointly by the 
Employer and the Contractor to resolve disputes in the 
first instance, as provided for in GCC 23. 

(d) Bank means the financing institution named in the 
PCC. 

(e) Bill of Quantities means the priced and completed Bill 
of Quantities forming part of the Bid. 

(f) Compensation Events are those defined in GCC Clause 
46 hereunder. 

(g) The Completion Date is the date of completion of the 
Works as certified by the Project Manager, in 
accordance with GCC Sub-Clause 57.1. 

(h) The Contract is the Contract between the Employer and 
the Contractor to execute, complete, and maintain the 
Works. It consists of the documents listed in GCC Sub-
Clause 2.3 below. 

(i) The Contractor is the party whose Bid to carry out the 
Works has been accepted by the Employer. 

(j) The Contractor’s Bid is the completed bidding 
document submitted by the Contractor to the Employer. 

(k) The Contract Price is the Accepted Contract Amount 
stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the Contract. 

(l) Days are calendar days; months are calendar months. 

(m) Day works are varied work inputs subject to payment 
on a time basis for the Contractor’s employees and 
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Equipment, in addition to payments for associated 
Materials and Plant. 

(n) A Defect is any part of the Works not completed in 
accordance with the Contract. 

(o) The Defects Liability Certificate is the certificate 
issued by Project Manager upon correction of defects by 
the Contractor. 

(p) The Defects Liability Period is the period named in 
the PCC pursuant to GCC Sub-Clause 38.1 and 
calculated from the Completion Date. 

(q) Drawings means the drawings of the Works, as 
included in the Contract, and any additional and 
modified drawings issued by (or on behalf of) the 
Employer in accordance with the Contract, include 
calculations and other information provided or approved 
by the Project Manager for the execution of the 
Contract. 

(r) The Employer is the party who employs the Contractor 
to carry out the Works, as specified in the PCC. 

(s) Equipment is the Contractor’s machinery and vehicles 
brought temporarily to the Site to construct the Works. 

(t) “In writing” or “written” means hand-written, type-
written, printed or electronically made, and resulting in a 
permanent record; 

(u) The Initial Contract Price is the Contract Price listed 
in the Employer’s Letter of Acceptance. 

(v) The Intended Completion Date is the date on which it 
is intended that the Contractor shall complete the 
Works.  The Intended Completion Date is specified in 
the PCC.  The Intended Completion Date may be 
revised only by the Project Manager by issuing an 
extension of time or an acceleration order. 

(w) Materials are all supplies, including consumables, used 
by the Contractor for incorporation in the Works. 

(x) Plant is any integral part of the Works that shall have a 
mechanical, electrical, chemical, or biological function. 

(y) The Project Manager is the person named in the PCC 
(or any other competent person appointed by the 
Employer and notified to the Contractor, to act in 
replacement of the Project Manager) who is responsible 
for supervising the execution of the Works and 
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administering the Contract. 

(z) PCC means Particular Conditions of Contract.  

(aa) The Site is the area defined as such in the PCC. 

(bb) Site Investigation Reports are those that were included 
in the bidding document and are factual and 
interpretative reports about the surface and subsurface 
conditions at the Site. 

(cc) Specification means the Specification of the Works 
included in the Contract and any modification or 
addition made or approved by the Project Manager. 

(dd) The Start Date is given in the PCC. It is the latest date 
when the Contractor shall commence execution of the 
Works.  It does not necessarily coincide with any of the 
Site Possession Dates. 

(ee) A Subcontractor is a person or corporate body who has 
a Contract with the Contractor to carry out a part of the 
work in the Contract, which includes work on the Site. 

(ff) Temporary Works are works designed, constructed, 
installed, and removed by the Contractor that are needed 
for construction or installation of the Works. 

(gg) A Variation is an instruction given by the Project 
Manager which varies the Works. 

(hh) The Works are what the Contract requires the 
Contractor to construct, install, and turn over to the 
Employer, as defined in the PCC. 

(ii) “Contractor’s Personnel” refers to all personnel whom 
the Contractor utilizes on the Site or other places where 
the Works are carried out, including the staff, labor and 
other employees of each Subcontractor. 

(jj) “Key Personnel” means the positions (if any) of the 
Contractor’s personnel that are stated in the 
Specification.  

(kk) “ES” means Environmental and Social (including 
Sexual Exploitation and Abuse (SEA), and Sexual 
Harassment (SH)). 

(ll) “Sexual Exploitation and Abuse” “(SEA)” means the 
following: 

Sexual Exploitation is defined as any actual or attempted 
abuse of position of vulnerability, differential power or 
trust, for sexual purposes, including, but not limited to, 
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profiting monetarily, socially or politically from the 
sexual exploitation of another; 

Sexual Abuse is defined as the actual or threatened 
physical intrusion of a sexual nature, whether by force or 
under unequal or coercive conditions.   

(mm) “Sexual Harassment” “(SH)” is defined as unwelcome 
sexual advances, requests for sexual favors, and other 
verbal or physical conduct of a sexual nature by the 
Contractor’s Personnel with other Contractor’s or 
Employer’s Personnel; and  

(nn) “Employer’s Personnel” refers to the Project Manager 
and all other staff, labor and other employees (if any) of 
the Project Manager and of the Employer engaged in 
fulfilling the Employer’s obligations under the Contract; 
and any other personnel identified as Employer’s 
Personnel, by a notice from the Employer or the Project 
Manager to the Contractor. 

2. Interpretation 2.1 In interpreting these GCC, words indicating one gender include 
all genders. Words indicating the singular also include the 
plural and words indicating the plural also include the singular.  
Headings have no significance. Words have their normal 
meaning under the language of the Contract unless specifically 
defined. The Project Manager shall provide instructions 
clarifying queries about these GCC. 

2.2 If sectional completion is specified in the PCC, references in 
the GCC to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion 
Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 
following order of priority: 

(a) Agreement, 

(b) Letter of Acceptance, 

(c) Contractor’s Bid, 

(d) Particular Conditions of Contract, 

(e) General Conditions of Contract, including Appendices, 

(f) Specifications, 

(g) Drawings, 
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(h) Bill of Quantities,1 and 

(i) any other document listed in the PCC as forming part 
of the Contract. 

3. Language and 
Law 

3.1 The language of the Contract and the law governing the 
Contract are stated in the PCC. 

3.2 Throughout the execution of the Contract, the Contractor shall 
comply with the import of goods and services prohibitions in 
the Employer’s country when 

(a) as a matter of law or official regulations, the Borrower’s 
country prohibits commercial relations with that country; or  

(b) by an act of compliance with a decision of the United 
Nations Security Council taken under Chapter VII of the 
Charter of the United Nations, the Borrower’s Country 
prohibits any import of goods from that country or any 
payments to any country, person, or entity in that country.  

4. Project 
Manager’s 
Decisions 

4.1 Except where otherwise specifically stated, the Project 
Manager shall decide contractual matters between the 
Employer and the Contractor in the role representing the 
Employer. 

5. Delegation 5.1 Unless otherwise specified in the PCC, the Project Manager 
may delegate any of his duties and responsibilities to other 
people, except to the Adjudicator, after notifying the 
Contractor, and may revoke any delegation after notifying the 
Contractor. 

6. Communica-
tions 

6.1 Communications between parties that are referred to in the 
Conditions shall be effective only when in writing. A notice 
shall be effective only when it is delivered. 

7. Subcontracting 7.1 The Contractor may subcontract with the approval of the 
Project Manager, but may not assign the Contract without the 
approval of the Employer in writing. Subcontracting shall not 
alter the Contractor’s obligations. The Contractor shall require 
that its Subcontractors execute the Works in accordance with 
the Contract, including complying with the relevant ES 
requirements and the obligations set out in Sub-Clause 28.1. 

8. Other 
Contractors 

8.1 The Contractor shall cooperate and share the Site with other 
contractors, public authorities, utilities, and the Employer 
between the dates given in the Schedule of Other Contractors, 
 

1 In lump-sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
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as referred to in the PCC. The Contractor shall also provide 
facilities and services for them as described in the Schedule. 
The Employer may modify the Schedule of Other Contractors, 
and shall notify the Contractor of any such modification. 

8.2 The Contractor shall also, as stated in the Specifications or as 
instructed by the Project Manager, cooperate with and allow 
appropriate opportunities for the Employer’s or any other 
personnel, notified to the Contractor by the Employer or 
Project Manager, to conduct any environmental and social 
assessment. 
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9. Personnel and 
Equipment 

9.1 The Contractor shall employ the Key Personnel and use the 
Equipment identified in its Bid, to carry out the Works or other 
personnel and Equipment approved by the Project Manager. 
The Project Manager shall approve any proposed replacement 
of Key Personnel and Equipment only if their relevant 
qualifications or characteristics are substantially equal to or 
better than those proposed in the Bid. 

9.2 The Project Manager may require the Contractor to remove (or 
cause to be removed) any person employed on the Site or 
Works, including the Key Personnel (if any), who: 

(a) persists in any misconduct or lack of care; 

(b) carries out duties incompetently or negligently; 

(c) fails to comply with any provision of the Contract; 

(d) persists in any conduct which is prejudicial to safety, 
health, or the protection of the environment; 

(e) based on reasonable evidence, is determined to have 
engaged in Fraud and Corruption during the execution of 
the Works; 

(f) has been recruited from the Employer’s Personnel; 

(g) undertakes behavior which breaches the Code of Conduct 
for Contractor’s Personnel (ES). 

If appropriate, the Contractor shall then promptly appoint (or 
cause to be appointed) a suitable replacement with equivalent 
skills and experience.  

Notwithstanding any requirement from the Project Manager to 
remove or cause to remove any person, the Contractor shall 
take immediate action as appropriate in response to any 
violation of (a) through (g) above. Such immediate action shall 
include removing (or causing to be removed) from the Site or 
other places where the Works are being carried out, any 
Contractor’s Personnel who engages in (a), (b), (c), (d), (e) or 
(g) above or has been recruited as stated in (f) above.” 

9.3 The Contractor shall take all necessary safety measures to 
avoid the occurrence of incidents and injuries to any third party 
associated with the use of, if any, Equipment on public roads 
or other public infrastructure. The Contractor shall monitor 
road safety incidents and accidents to identify negative safety 
issues, and establish and implement necessary measures to 
resolve them. 

9.4 Labor 

9.4.1 Engagement of Staff and Labor. The Contractor shall provide 
and employ on the Site for the execution of the Works such 
skilled, semi-skilled and unskilled labor as is necessary for the 
proper and timely execution of the Contract. The Contractor is 
encouraged, to the extent practicable and reasonable, to 
employ staff and labor with appropriate qualifications and 
experience from sources within the Country. 
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10. Employer’s and 
Contractor’s 
Risks 

10.1 The Employer carries the risks which this Contract states are 
Employer’s risks, and the Contractor carries the risks which 
this Contract states are Contractor’s risks. 

11. Employer’s 
Risks 

11.1 From the Start Date until the Defects Liability Certificate has 
been issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 
property (excluding the Works, Plant, Materials, and 
Equipment), which are due to 

(i) use or occupation of the Site by the Works or for 
the purpose of the Works, which is the unavoidable 
result of the Works or 

(ii) negligence, breach of statutory duty, or interference 
with any legal right by the Employer or by any 
person employed by or contracted to him except the 
Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 
Equipment to the extent that it is due to a fault of the 
Employer or in the Employer’s design, or due to war or 
radioactive contamination directly affecting the country 
where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability 
Certificate has been issued, the risk of loss of or damage to the 
Works, Plant, and Materials is an Employer’s risk except loss 
or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which 
was not itself an Employer’s risk, or 

(c) the activities of the Contractor on the Site after the 
Completion Date. 

12. Contractor’s 
Risks 

12.1 From the Starting Date until the Defects Liability Certificate 
has been issued, the risks of personal injury, death, and loss of 
or damage to property (including, without limitation, the 
Works, Plant, Materials, and Equipment) which are not 
Employer’s risks are Contractor’s risks. 

13. Insurance 13.1 The Contractor shall provide, in the joint names of the 
Employer and the Contractor, insurance cover from the Start 
Date to the end of the Defects Liability Period, in the amounts 
and deductibles stated in the PCC for the following events 
which are due to the Contractor’s risks: 
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(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 
Materials, and Equipment) in connection with the 
Contract; and 

(d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the 
Contractor to the Project Manager for the Project Manager’s 
approval before the Start Date. All such insurance shall 
provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage 
incurred. 

13.3 If the Contractor does not provide any of the policies and 
certificates required, the Employer may effect the insurance 
which the Contractor should have provided and recover the 
premiums the Employer has paid from payments otherwise due 
to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made 
without the approval of the Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance 
policies. 

14. Site Data 14.1 The Contractor shall be deemed to have examined any Site 
Data referred to in the PCC, supplemented by any 
information available to the Contractor. 

15. Contractor to 
Construct the 
Works 

15.1 The Contractor shall construct and install the Works in 
accordance with the Specifications and Drawings. 

15.2 If the Contract specifies that the Contractor shall design any 
part of the permanent Works, the Contractor shall take into 
account the Employer’s requirements which may include, if 
stated in the Specifications: 

(a) designing structural elements of the Works taking into 
account climate change considerations; 

(b) applying the concept of universal access (the concept 
of universal access means unimpeded access for 
people of all ages and abilities in different situations 
and under various circumstances; and 

(c) considering the incremental risks of the public’s 
potential exposure to operational accidents or natural 
hazards, including extreme weather events. 
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16. The Works to 
Be Completed 
by the Intended 
Completion 
Date 

16.1 The Contractor may commence execution of the Works on the 
Start Date and shall carry out the Works in accordance with the 
Program submitted by the Contractor, as updated with the 
approval of the Project Manager, and complete them by the 
Intended Completion Date. 

16.2 The Contractor shall not carry out mobilization to the Site 
unless the Project Manager gives approval, an approval that 
shall not be unreasonably delayed, to the measures the 
Contractor proposes to address environmental and social   risks 
and impacts, which at a minimum shall include applying the 
Management Strategies and Implementation Plans (MSIPs) and 
Code of Conduct for Contractor’s Personnel submitted as part of 
the Bid and agreed as part of the Contract.  

The Contractor shall submit, to the Project Manager for its 
approval  any additional MSIPs as are necessary to manage the 
ES risks and impacts of ongoing Works. These MSIPs 
collectively comprise the Contractor’s Environmental and 
Social Management Plan (C-ESMP). The Contractor shall 
review the C-ESMP, periodically (but not less than every six 
(6) months), and update it as required to ensure that it contains 
measures appropriate to the Works. The updated C-ESMP shall 
be submitted to the Project Manager for its approval. 

17. Approval by the 
Project 
Manager 

17.1 The Contractor shall submit Specifications and Drawings 
showing the proposed Temporary Works to the Project 
Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary 
Works. 

17.3 The Project Manager’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the 
design of the Temporary Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of 
the temporary or permanent Works, are subject to prior 
approval by the Project Manager before this use. 

18. Health, Safety 
and Protection 
of the 
Environment 

18.1 The Contractor shall be responsible for the safety of all 
activities on the Site. 

18.2 The Contractor shall: 

(a) comply with all applicable health and safety regulations 
and Laws; 

(b) comply with all applicable health and safety obligations 
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specified in the Contract; 

(c) take care for the health and safety of all persons entitled 
to be on the Site and other places, if any, where the 
Works are being executed; 

(d) keep the Site and Works clear of unnecessary obstruction 
so as to avoid danger to these persons; 

(e) provide fencing, lighting, safe access, guarding and 
watching of the Works until the issue of the Contract 
Completion Certificate; 

(f) provide any Temporary Works (including roadways, 
footways, guards and fences) which may be necessary, 
because of the execution of the Works, for the use and 
protection of the public and of owners and occupiers of 
adjacent land; 

(g) provide health and safety training of Contractor’s 
Personnel as appropriate and maintain training records; 

(h) actively engage the Contractor’s Personnel in promoting 
understanding, and methods for, implementation of 
health and safety requirements, as well as in providing 
information to Contractor’s Personnel, training on 
occupational safety and health, and provision of personal 
protective equipment without expense to the Contractor’s 
Personnel; 

(i) put in place workplace processes for Contractor’s 
Personnel to report work situations that they believe are 
not safe or healthy, and to remove themselves from a 
work situation which they have reasonable justification to 
believe presents an imminent and serious danger to their 
life or health.  

(j) Contractor’s Personnel who remove themselves from 
such work situations shall not be required to return to 
work until necessary remedial action to correct the 
situation has been taken. Contractor’s Personnel shall not 
be retaliated against or otherwise subject to reprisal or 
negative action for such reporting or removal; 

(k) where the Employer’s Personnel, any other contractors 
employed by the Employer, and/or personnel of any 
legally constituted public authorities and private utility 
companies are employed in carrying out, on or near the 
site, of any work not included in the Contract, collaborate 
in applying the health and safety requirements, without 
prejudice to the responsibility of the relevant entities  
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forthe health and safety of their  own  personnel; and  

(l) establish and implement a system for regular (not less 
than six-monthly) review of health and safety 
performance and the working environment. 

Subject to GCC Sub-Clause 16.2, the Contractor shall submit to 
the Project Manager for its approval a health and safety manual 
which has been specifically prepared for the Works, the Site 
and other places (if any) where the Contractor intends to 
execute the Works.  

The health and safety manual shall be in addition to any other 
similar document required under applicable health and safety 
regulations and laws. 

The health and safety manual shall set out all the health and 
safety requirements under the Contract,  

(a) which shall include at a minimum: 

(i) the procedures to establish and maintain a safe 
working environment without risk to health at all 
workplaces, machinery, equipment and processes 
under the control of the Contractor, including control 
measures for chemical, physical and biological 
substances and agents; 

(ii) details of the training to be provided, records to be 
kept; 

(iii) the procedures for prevention, preparedness and 
response activities to be implemented in the case of 
an emergency event (i.e. an unanticipated incident, 
arising from both natural and man-made hazards, 
typically in the form of fire, explosions, leaks or 
spills, which may occur for a variety of different 
reasons including failure to implement operating 
procedures that are designed to prevent their 
occurrence, extreme weather or lack of early 
warning); 

(iv) remedies for adverse impacts such as occupational 
injuries, deaths, disability and disease; 

(v) the measures to be taken to avoid or minimize the 
potential for community exposure to water-borne, 
water-based, water-related, and vector-borne 
diseases,  

(vi) the measures to be implemented to avoid or 
minimize the spread of communicable diseases 
(including transfer of Sexually Transmitted Diseases 
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or Infections (STDs), such as HIV virus) and non-
communicable diseases associated with the 
execution of the Works, taking into consideration 
differentiated exposure to and higher sensitivity of 
vulnerable groups. This includes taking measures to 
avoid or minimize the transmission of 
communicable diseases that may be associated with 
the influx of temporary or permanent Contract-
related labor; 

(vii) the policies and procedures on the management and 
quality of accommodation and welfare facilities if 
such accommodation and welfare facilities are 
provided by the Contractor in accordance with GCC 
Sub-Clause 9.4.6; and 

(b) any other requirements stated in the Specification 

18.3 Protection of the environment 

The Contractor shall take all necessary measures to: 

18.3.1 protect the environment (both on and off the Site); and  

18.3.2 limit damage and nuisance to people and property resulting 
from pollution, noise and other results of the Contractor’s 
operations and/ or activities. 

The Contractor shall ensure that emissions, surface 
discharges, effluent and any other pollutants from the 
Contractor’s activities shall exceed neither the values 
indicated in the Specifications, nor those prescribed by 
applicable laws. 

In the event of damage to the environment, property and/or 
nuisance to people, on or off Site as a result of the 
Contractor’s operations, the Contractor shall agree with the 
Project Manager  the appropriate actions and time scale to 
remedy, as practicable, the damaged environment to its former 
condition. The Contractor shall implement such remedies at its 
cost to the satisfaction of the Project Manager. 

 

19. Archaeological 
and Geological 
Findings 

19.1 All fossils, coins, articles of value or antiquity, structures, 
groups of structures, and other remains or items of geological, 
archaeological, paleontological, historical, architectural or 
religious interest found on the Site shall be placed under the 
care and custody of the Employer. The Contractor shall: 

(a) take all reasonable precautions, including fencing-off the 
area or site of the finding, to avoid further disturbance 
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and prevent Contractor’s Personnel or other persons from 
removing or damaging any of these findings; 

(b) train relevant Contractor’s Personnel on appropriate 
actions to be taken in the event of such findings; and 

(c) implement any other action consistent with the 
requirements of the Specifications and relevant laws.  

The Contractor shall, as soon as practicable after discovery of 
any such finding, notify the Project Manager of such 
discoveries and carry out the Project Manager’s instructions for 
dealing with them. 

20. Possession of 
the Site 

20.1 The Employer shall give possession of all parts of the Site to 
the Contractor.  If possession of a part is not given by the date 
stated in the PCC, the Employer shall be deemed to have 
delayed the start of the relevant activities, and this shall be a 
Compensation Event. 

21. Access to the 
Site 

21.1 The Contractor shall allow the Project Manager and any person 
authorized by the Project Manager (including the Bank staff or 
consultants acting on the Bank’s behalf, stakeholders and third 
parties, such as independent experts, local communities, or 
non-governmental organizations), including to carry out 
environmental and social audit, as appropriate, access to the 
Site and to any place where work in connection with the 
Contract is being carried out or is intended to be carried out. 

22. Instructions, 
Inspections and 
Audits 

22.1 The Contractor shall carry out all instructions of the Project 
Manager which comply with the applicable laws where the Site 
is located. 

 22.2 The Contractor shall keep, and shall make all reasonable 
efforts to cause its Subcontractors and sub consultants to keep, 
accurate and systematic accounts and records in respect of the 
Works in such form and details as will clearly identify relevant 
time changes and costs. 

 22.3 Inspections &Audit by the Bank 

Pursuant to paragraph 2.2 e. of Appendix A to the GCC- Fraud 
and Corruption, the Contractor shall permit and shall cause its 
agents (where declared or not), subcontractors, sub consultants, 
service providers, suppliers, and personnel, to permit, the Bank 
and/or persons appointed by the Bank to inspect the site and/or 
the accounts, records and other documents relating to the 
procurement process, selection and/or contract execution, and 
to have such accounts, records and other documents audited by 
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auditors appointed by the Bank. The Contractor’s and its 
Subcontractors’ and sub consultants’ attention is drawn to 
GCC Sub-Clause 25.1 (Fraud and Corruption) which provides, 
inter alia, that acts intended to materially impede the exercise 
of the Bank’s inspection and audit rights constitute a prohibited 
practice subject to contract termination (as well as to a 
determination of ineligibility pursuant to the Bank’s prevailing 
sanctions procedures). 

23. Appointment of 
the Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Employer 
and the Contractor, at the time of the Employer’s issuance of 
the Letter of Acceptance. If, in the Letter of Acceptance, the 
Employer does not agree on the appointment of the 
Adjudicator, the Employer will request the Appointing 
Authority designated in the PCC, to appoint the Adjudicator 
within 14 days of receipt of such request.  

23.2 Should the Adjudicator resign or die, or should the Employer 
and the Contractor agree that the Adjudicator is not functioning 
in accordance with the provisions of the Contract, a new 
Adjudicator shall be jointly appointed by the Employer and the 
Contractor.  In case of disagreement between the Employer 
and the Contractor, within 30 days, the Adjudicator shall be 
designated by the Appointing Authority designated in the 
PCC at the request of either party, within 14 days of receipt of 
such request. 

24. Procedure for 
Disputes 

24.1 If the Contractor believes that a decision taken by the Project 
Manager was either outside the authority given to the Project 
Manager by the Contract or that the decision was wrongly 
taken, the decision shall be referred to the Adjudicator within 
14 days of the notification of the Project Manager’s decision. 

24.2 The Adjudicator shall give a decision in writing within 28 days 
of receipt of a notification of a dispute. 

24.3 The Adjudicator shall be paid by the hour at the rate specified 
in the PCC, together with reimbursable expenses of the types 
specified in the PCC, and the cost shall be divided equally 
between the Employer and the Contractor, whatever decision is 
reached by the Adjudicator. Either party may refer a decision 
of the Adjudicator to an Arbitrator within 28 days of the 
Adjudicator’s written decision. If neither party refers the 
dispute to arbitration within the above 28 days, the 
Adjudicator’s decision shall be final and binding. 

24.4 The arbitration shall be conducted in accordance with the 
arbitration procedures published by the institution named and 
in the place specified in the PCC. 



 157 

25. Fraud and 
Corruption 

25.1 The Bank requires compliance with the Bank’s Anti-
Corruption Guidelines and its prevailing sanctions policies and 
procedures as set forth in the WBG’s Sanctions Framework, as 
set forth in Appendix A to the GCC. 

25.2 The Employer requires the Contractor to disclose any 
commissions or fees that may have been paid or are to be paid 
to agents or any other party with respect to the bidding process 
or execution of the Contract. The information disclosed must 
include at least the name and address of the agent or other 
party, the amount and currency, and the purpose of the 
commission, gratuity or fee.  

26. Stakeholder 
Engagement 

26.1  The Contractor shall provide relevant contract- related 
information, as the Employer and/or Project Manager may 
reasonably request to conduct Stakeholder engagements. 
“Stakeholder” refers to individuals or groups who: 

(i) are affected or likely to be affected by the Contract; and  

(ii) may have an interest in the Contract.  

The Contractor may also directly participate in Stakeholder 
engagements, as the Employer and/or Project Manager may 
reasonably request 

27. Suppliers (other 
than 
Subcontractors) 

27.1 Forced Labor: The Contractor shall take measures to require its 
suppliers (other than Subcontractors) not to employ or engage 
forced labor including trafficked persons as described in GCC 
Sub-Clause 9.4.14. If forced labor/trafficking cases are 
identified, the Contractor shall take measures to require the 
suppliers to take appropriate steps to remedy them. Where the 
supplier does not remedy the situation, the Contractor shall 
within a reasonable period substitute the supplier with a 
supplier that is able to manage such risks. 

27.2 Child Labor: The Contractor shall take measures to require its 
suppliers (other than Subcontractors) not to employ or engage 
child labor as described in GCC Sub-Clause 9.4.15. If child 
labor cases are identified, the Contractor shall take measures to 
require the suppliers to take appropriate steps to remedy them. 
Where the supplier does not remedy the situation, the 
Contractor shall within a reasonable period substitute the 
supplier with a supplier that is able to manage such risks. 

27.3 Serious Safety Issues: The Contractor, including its 
Subcontractors, shall comply with all applicable safety 
obligations, including as stated in GCC Sub-Clause 18.2. The 
Contractor shall also take measures to require its suppliers 
(other than Subcontractors) to adopt procedures and mitigation 
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measures adequate to address safety issues related to their 
personnel. If serious safety issues are identified, the Contractor 
shall take measures to require the suppliers to take appropriate 
steps to remedy them. Where the supplier does not remedy the 
situation, the Contractor shall within a reasonable period 
substitute the supplier with a supplier that is able to manage 
such risks. 

27.4 Obtaining natural resource materials in relation to supplier: 
The Contractor shall obtain natural resource materials from 
suppliers that can demonstrate, through compliance with the 
applicable verification and/ or certification requirements, that 
obtaining such materials is not contributing to the risk of 
significant conversion or significant degradation of natural or 
critical habitats such as unsustainably harvested wood 
products, gravel or sand extraction from river beds or beaches. 

If a supplier cannot continue to demonstrate that obtaining 
such materials is not contributing to the risk of significant 
conversion or significant degradation of natural or critical 
habitats, the Contractor shall within a reasonable period 
substitute the supplier with a supplier that is able to 
demonstrate that they are not significantly adversely impacting 
the habitats. 

28. Code of 
Conduct 

28.1 The Contractor shall have a Code of Conduct for the 
Contractor’s Personnel.  

The Contractor shall take all necessary measures to ensure that 
each Contractor’s Personnel is made aware of the Code of 
Conduct including specific behaviors that are prohibited, and 
understands the consequences of engaging in such prohibited 
behaviors.   

These measures include providing instructions and 
documentation that can be understood by the Contractor’s 
Personnel and seeking to obtain that person’s signature 
acknowledging receipt of such instructions and/or 
documentation, as appropriate. 

The Contractor shall also ensure that the Code of Conduct is 
visibly displayed in multiple locations on the Site and any other 
place where the Works will be carried out, as well as in areas 
outside the Site accessible to the local community and project 
affected people. The posted Code of Conduct shall be provided 
in languages comprehensible to Contractor’s Personnel, 
Employer’s Personnel and the local community. 

The Contractor’s Management Strategy and Implementation 
Plans shall include appropriate processes for the Contractor to 
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verify compliance with these obligations.   

29. Security of the 
Site 

29.1 The Contractor shall be responsible for the security of the Site, 
and: 

(a) for keeping unauthorized persons off the Site; 

(b) authorized persons shall be limited to the Contractor’s 
Personnel, the Employer’s Personnel, and to any other 
personnel identified as authorized personnel (including 
the Employer’s other contractors on the Site), by a notice 
from the Employer or the Project Manager to the 
Contractor. 

Subject to GCC Sub-Clause 16.2, the Contractor shall submit 
for the Project Manager’s No-objection a security management 
plan that sets out the security arrangements for the Site 

The Contractor shall (i) conduct appropriate background checks 
on any personnel retained to provide security; (ii) train the 
security personnel adequately (or determine that they are 
properly trained) in the use of force (and where applicable, 
firearms), and appropriate conduct towards Contractor’s 
Personnel, Employer’s Personnel and affected communities; 
and (iii) require the security personnel to act within the 
applicable Laws and any requirements set out in the 
Specifications.  

The Contractor shall not permit any use of force by security 
personnel in providing security except when used for 
preventive and defensive purposes in proportion to the nature 
and extent of the threat. 

In making security arrangements, the Contractor shall also 
comply with any additional requirements stated in the 
Specification.” 

B.  Time Control 

30. Program and 
Progress 
Reports 

30.1 Within the time stated in the PCC, after the date of the Letter 
of Acceptance, the Contractor shall submit to the Project 
Manager for approval a Program showing the general methods, 
arrangements, order, and timing for all the activities in the 
Works. In the case of a lump-sum contract, the activities in the 
Program shall be consistent with those in the Activity 
Schedule. The Project Manager’s approval of the Program 
shall not alter the Contractor’s obligations. The Contractor may 
revise the Program and submit it to the Project Manager again 
at any time.  A revised Program shall show the effect of 
Variations and Compensation Events.  
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30.2 An update of the Program shall be a program showing the 
actual progress achieved on each activity and the effect of the 
progress achieved on the timing of the remaining work, 
including any changes to the sequence of the activities. 

30.3 The Contractor shall monitor progress of the Works  and submit 
to the Project manager progress report and any updated Program 
showing the actual progress achieved and the effect of the 
progress achieved on the timing of the remaining Works, 
including any changes to the sequence of the activities, at 
intervals no longer than the period stated in the PCC. If the 
Contractor does not submit an updated Program within this 
period, the Project Manager may withhold the amount stated in 
the PCC from the next payment certificate and continue to 
withhold this amount until the next payment after the date on 
which the overdue Program has been submitted. In the case of 
lump-sum  Contract, the Contractor shall provide an updated 
Activity Schedule within 14 days of being instructed to by the 
Project Manager. 

30.4 Unless otherwise stated in the Specifications, each progress 
report shall include the Environmental and Social (ES) metrics 
set out in Appendix B.  

30.5 In addition to the progress reports, the Contractor shall inform 
the Project Manager immediately of any allegation, incident or 
accident in the Site, which has or is likely to have a significant 
adverse effect on the environment, the affected communities, 
the public, Employer’s Personnel, Project Manager’s personnel 
or Contractor’s Personnel. This includes, but is not limited to, 
any incident or accident causing fatality or serious injury; 
significant adverse effects or damage to private property; or any 
allegation of SEA and/or SH. In case of SEA and/or SH, while 
maintaining confidentiality as appropriate, the type of allegation 
(sexual exploitation, sexual abuse or sexual harassment), gender 
and age of the person who experienced the alleged incident 
should be included in the information. 

The Contractor, upon becoming aware of the allegation, 
incident or accident, shall also immediately inform the Project 
Manager of any such incident or accident on the 
Subcontractors’ or suppliers’ premises relating to the Works 
which has or is likely to have a significant adverse effect on the 
environment, the affected communities, the public, Employer’s 
Personnel, or Contractor’s, its Subcontractors’ and suppliers’ 
personnel. The notification shall provide sufficient detail 
regarding such incidents or accidents. The Contractor shall 
provide full details of such incidents or accidents to the Project 
Manager within the timeframe agreed with the Project 
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Manager.  

The Contractor shall require its Subcontractors and suppliers 
(other than Subcontractors) to immediately notify the Contractor 
of any incidents or accidents referred to in this Sub clause. 

31. Extension of the 
Intended 
Completion 
Date 

31.1 The Project Manager shall extend the Intended Completion 
Date if a Compensation Event occurs or a Variation is issued 
which makes it impossible for Completion to be achieved by 
the Intended Completion Date without the Contractor taking 
steps to accelerate the remaining work, which would cause the 
Contractor to incur additional cost. 

31.2 The Project Manager shall decide whether and by how much to 
extend the Intended Completion Date within 21 days of the 
Contractor asking the Project Manager for a decision upon the 
effect of a Compensation Event or Variation and submitting 
full supporting information. If the Contractor has failed to give 
early warning of a delay or has failed to cooperate in dealing 
with a delay, the delay by this failure shall not be considered in 
assessing the new Intended Completion Date. 

32. Acceleration 32.1 When the Employer wants the Contractor to finish before the 
Intended Completion Date, the Project Manager shall obtain 
priced proposals for achieving the necessary acceleration from 
the Contractor. If the Employer accepts these proposals, the 
Intended Completion Date shall be adjusted accordingly and 
confirmed by both the Employer and the Contractor. 

32.2 If the Contractor’s priced proposals for an acceleration are 
accepted by the Employer, they are incorporated in the 
Contract Price and treated as a Variation. 

33. Delays Ordered 
by the Project 
Manager 

33.1 The Project Manager may instruct the Contractor to delay the 
start or progress of any activity within the Works. 

34. Management 
Meetings 

34.1 Either the Project Manager or the Contractor may require the 
other to attend a management meeting. The business of a 
management meeting shall be to review the plans for 
remaining work and to deal with matters raised in accordance 
with the early warning procedure. 

34.2 The Project Manager shall record the business of management 
meetings and provide copies of the record to those attending 
the meeting and to the Employer. The responsibility of the 
parties for actions to be taken shall be decided by the Project 
Manager either at the management meeting or after the 
management meeting and stated in writing to all who attended 
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the meeting. 

35. Early Warning 35.1 The Contractor shall warn the Project Manager at the earliest 
opportunity of specific likely future events or circumstances 
that may adversely affect the quality of the work, increase the 
Contract Price, or delay the execution of the Works.  The 
Project Manager may require the Contractor to provide an 
estimate of the expected effect of the future event or 
circumstance on the Contract Price and Completion Date. The 
estimate shall be provided by the Contractor as soon as 
reasonably possible. 

35.2 The Contractor shall cooperate with the Project Manager in 
making and considering proposals for how the effect of such 
an event or circumstance can be avoided or reduced by anyone 
involved in the work and in carrying out any resulting 
instruction of the Project Manager. 

C.  Quality Control 

36. Identifying 
Defects 

36.1 The Project Manager shall check the Contractor’s work and 
notify the Contractor of any Defects that are found. Such 
checking shall not affect the Contractor’s responsibilities. The 
Project Manager may instruct the Contractor to search for a 
Defect and to uncover and test any work that the Project 
Manager considers may have a Defect. 

37. Tests 37.1 If the Project Manager instructs the Contractor to carry out a 
test not specified in the Specifications to check whether any 
work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples. If there is no 
Defect, the test shall be a Compensation Event. 

38. Correction of 
Defects 

38.1 The Project Manager shall give notice to the Contractor of any 
Defects before the end of the Defects Liability Period, which 
begins at Completion, and is defined in the PCC. The Defects 
Liability Period shall be extended for as long as Defects 
remain to be corrected. 

38.2 Every time notice of a Defect is given, the Contractor shall 
correct the notified Defect within the length of time specified 
by the Project Manager’s notice. 

39. Uncorrected 
Defects 

39.1 If the Contractor has not corrected a Defect within the time 
specified in the Project Manager’s notice, the Project Manager 
shall assess the cost of having the Defect corrected, and the 
Contractor shall pay this amount. 
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D.  Cost Control 

40. Contract Price 40.1 The Bill of Quantities shall contain priced items for the Works 
to be performed by the Contractor. The Bill of Quantities is 
used to calculate the Contract Price. The Contractor will be 
paid for the quantity of the work accomplished at the rate in 
the Bill of Quantities for each item. 

41. Changes in the 
Contract Price 

41.1 If the final quantity of the work done differs from the quantity 
in the Bill of Quantities for the particular item by more than 25 
percent, provided the change exceeds 1 percent of the Initial 
Contract Price, the Project Manager shall adjust the rate to 
allow for the change. The Project Manager shall not adjust 
rates from changes in quantities if thereby the Initial Contract 
Price is exceeded by more than 15 percent, except with the 
prior approval of the Employer. 

41.2 If requested by the Project Manager, the Contractor shall 
provide the Project Manager with a detailed cost breakdown of 
any rate in the Bill of Quantities. 

42. Variations 42.1 All Variations shall be included in updated Programs produced 
by the Contractor. 

42.2 The Contractor shall provide the Project Manager with a 
quotation for carrying out the Variation when requested to do 
so by the Project Manager. The Contractor shall also provide 
information of any ES risks and impacts of the Variation. The 
Project Manager shall assess the quotation, which shall be 
given within seven (7) days of the request or within any longer 
period stated by the Project Manager and before the Variation 
is ordered. 

42.3 If the Contractor’s quotation is unreasonable, the Project 
Manager may order the Variation and make a change to the 
Contract Price, which shall be based on the Project Manager’s 
own forecast of the effects of the Variation on the Contractor’s 
costs. 

42.4 If the Project Manager decides that the urgency of varying the 
work would prevent a quotation being given and considered 
without delaying the work, no quotation shall be given and the 
Variation shall be treated as a Compensation Event. 

42.5 The Contractor shall not be entitled to additional payment for 
costs that could have been avoided by giving early warning.  

42.6 If the work in the Variation corresponds to an item description 
in the Bill of Quantities and if, in the opinion of the Project 
Manager, the quantity of work above the limit stated in GCC 
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Sub-Clause 41.1 or the timing of its execution do not cause the 
cost per unit of quantity to change, the rate in the Bill of 
Quantities shall be used to calculate the value of the Variation. 
If the cost per unit of quantity changes, or if the nature or 
timing of the work in the Variation does not correspond with 
items in the Bill of Quantities, the quotation by the Contractor 
shall be in the form of new rates for the relevant items of work. 
2 

42.7 Value Engineering: The Contractor may prepare, at its own 
cost, a value engineering proposal at any time during the 
performance of the contract. The value engineering proposal 
shall, at a minimum, include the following; 

(a) the proposed change(s), and a description of the 
difference to the existing contract requirements; 

(b) a full cost/benefit analysis of the proposed change(s) 
including a description and estimate of costs (including 
life cycle cost) the Employer may incur in implementing 
the value engineering proposal; 

(c) a description of any effect(s) of the change on 
performance/functionality; and  

(d) a description of the proposed work to be performed, a 
program for its execution and sufficient ES information 
to enable an evaluation of ES risks and impacts. 

The Employer may accept the value engineering proposal if the 
proposal demonstrates benefits that: 

(a) accelerates the contract completion period; or 

(b) reduces the Contract Price or the life cycle costs to the 
Employer; or 

(c) improves the quality, efficiency, safety or sustainability 
of the Facilities; or 

(d)  yields any other benefits to the Employer, 

without compromising the functionality of the Works. 

If the value engineering proposal is approved by the Employer 
and results in: 

(a) a reduction of the Contract Price; the amount to be paid 
to the Contractor shall be the percentage specified in 
the PCC of the reduction in the Contract Price; or 

(b) an increase in the Contract Price; but results in a 
 

2 In lump-sum contracts, delete this paragraph. 
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reduction in life cycle costs due to any benefit described 
in (a) to (d) above, the amount to be paid to the 
Contractor shall be the full increase in the Contract Price. 

43. Cash Flow 
Forecasts 

43.1 When the Program,3 is updated, the Contractor shall provide 
the Project Manager with an updated cash flow forecast.  The 
cash flow forecast shall include different currencies, as defined 
in the Contract, converted as necessary using the Contract 
exchange rates. 

44. Payment 
Certificates 

44.1 The Contractor shall submit to the Project Manager monthly 
statements of the estimated value of the work executed less the 
cumulative amount certified previously. 

44.2 The Project Manager shall check the Contractor’s monthly 
statement and certify the amount to be paid to the Contractor. 

44.3 The value of work executed shall be determined by the Project 
Manager. 

44.4 The value of work executed shall comprise the value of the 
quantities of work in the Bill of Quantities that have been 
completed.4 

44.5 The value of work executed shall include the valuation of 
Variations and Compensation Events. 

44.6 The Project Manager may exclude any item certified in a 
previous certificate or reduce the proportion of any item 
previously certified in any certificate in the light of later 
information. 

44.7 If the Contractor was, or is, failing to perform any ES 
obligations or work under the Contract, the value of this work 
or obligation, as determined by the Project Manager, may be 
withheld until the work or obligation has been performed, 
and/or the cost of rectification or replacement, as determined 
by the Project Manager, may be withheld until rectification or 
replacement has been completed. Failure to perform includes, 
but is not limited to the following:   

(a) failure to comply with any ES obligations or work 
described in the Works’ Requirements which may 
include: working outside site boundaries, excessive dust, 
failure to keep public roads in a safe usable condition, 
damage to offsite vegetation, pollution of water courses 

 
3 In lump-sum contracts, add “or Activity Schedule” after “Program.” 
4 In lump-sum contracts, replace this paragraph with the following:  “The value of work executed shall 

comprise the value of completed activities in the Activity Schedule.” 
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from oils or sedimentation, contamination of land e.g. 
from oils, human waste, damage to archeology or 
cultural heritage features, air pollution as a result of 
unauthorized and/or inefficient combustion; 

(b) failure to regularly review C-ESMP and/or update it in a 
timely manner to address emerging ES issues, or 
anticipated risks or impacts; 

(c) failure to implement the C-ESMP e.g. failure to provide 
required training or sensitization; 

(d) failing to have appropriate consents/permits prior to 
undertaking Works or related activities; 

(e) failure to submit ES report/s (as described in Appendix 
B), or failure to submit such reports in a timely manner; 

(f) failure to implement remediation as instructed by the 
Project Manager within the specified timeframe (e.g. 
remediation addressing non-compliance/s).  

45. Payments 45.1 Payments shall be adjusted for deductions for advance 
payments and retention. The Employer shall pay the Contractor 
the amounts certified by the Project Manager within 28 days of 
the date of each certificate. If the Employer makes a late 
payment, the Contractor shall be paid interest on the late 
payment in the next payment. Interest shall be calculated from 
the date by which the payment should have been made up to 
the date when the late payment is made at the prevailing rate of 
interest for commercial borrowing for each of the currencies in 
which payments are made. 

45.2 If an amount certified is increased in a later certificate or as a 
result of an award by the Adjudicator or an Arbitrator, the 
Contractor shall be paid interest upon the delayed payment as 
set out in this clause. Interest shall be calculated from the date 
upon which the increased amount would have been certified in 
the absence of dispute. 

45.3 Unless otherwise stated, all payments and deductions shall be 
paid or charged in the proportions of currencies comprising the 
Contract Price. 

45.4 Items of the Works for which no rate or price has been entered 
in shall not be paid for by the Employer and shall be deemed 
covered by other rates and prices in the Contract. 

46. Compensation 
Events 

46.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site 
by the Site Possession Date pursuant to GCC Sub-Clause 
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20.1. 

(b) The Employer modifies the Schedule of Other 
Contractors in a way that affects the work of the 
Contractor under the Contract. 

(c) The Project Manager orders a delay or does not issue 
Drawings, Specifications, or instructions required for 
execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover 
or to carry out additional tests upon work, which is then 
found to have no Defects. 

(e) The Project Manager unreasonably does not approve a 
subcontract to be let. 

(f) Ground conditions are substantially more adverse than 
could reasonably have been assumed before issuance of 
the Letter of Acceptance from the information issued to 
bidders (including the Site Investigation Reports), from 
information available publicly and from a visual 
inspection of the Site. 

(g) The Project Manager gives an instruction for dealing 
with an unforeseen condition, caused by the Employer, 
or additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the 
Employer does not work within the dates and other 
constraints stated in the Contract, and they cause delay or 
extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s 
Risks. 

(k) The Project Manager unreasonably delays issuing a 
Certificate of Completion. 

46.2 If a Compensation Event would cause additional cost or would 
prevent the work being completed before the Intended 
Completion Date, the Contract Price shall be increased and/or 
the Intended Completion Date shall be extended. The Project 
Manager shall decide whether and by how much the Contract 
Price shall be increased and whether and by how much the 
Intended Completion Date shall be extended. 

46.3 As soon as information demonstrating the effect of each 
Compensation Event upon the Contractor’s forecast cost has 
been provided by the Contractor, it shall be assessed by the 
Project Manager, and the Contract Price shall be adjusted 
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accordingly. If the Contractor’s forecast is deemed 
unreasonable, the Project Manager shall adjust the Contract 
Price based on the Project Manager’s own forecast. The 
Project Manager shall assume that the Contractor shall react 
competently and promptly to the event. 

46.4 The Contractor shall not be entitled to compensation to the 
extent that the Employer’s interests are adversely affected by 
the Contractor’s not having given early warning or not having 
cooperated with the Project Manager. 

47. Tax 47.1 The Project Manager shall adjust the Contract Price if taxes, 
duties, and other levies are changed between the date 28 days 
before the submission of bids for the Contract and the date of 
the last Completion certificate. The adjustment shall be the 
change in the amount of tax payable by the Contractor, 
provided such changes are not already reflected in the Contract 
Price or are a result of GCC Clause 49. 

48. Currencies 48.1 Where payments are made in currencies other than the 
currency of the Employer’s country specified in the PCC, the 
exchange rates used for calculating the amounts to be paid 
shall be the exchange rates stated in the Contractor’s Bid. 

49. Price 
Adjustment 

49.1 Prices shall be adjusted for fluctuations in the cost of inputs 
only if provided for in the PCC. If so provided, the amounts 
certified in each payment certificate, before deducting for 
Advance Payment, shall be adjusted by applying the respective 
price adjustment factor to the payment amounts due in each 
currency. A separate formula of the type specified below 
applies to each Contract currency: 

Pc = Ac + BcImc/Ioc 

where: 

 Pc is the adjustment factor for the portion of the Contract 
Price payable in a specific currency “c.” 

 Ac and Bc are coefficients5specified in the PCC, 
representing the nonadjustable and adjustable portions, 
respectively, of the Contract Price payable in that specific 
currency “c;” and 

 
5 The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency.  Normally, 

both coefficients shall be the same in the formulae for all currencies, since coefficient A, for the 
nonadjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed 
cost elements or other nonadjustable components.  The sum of the adjustments for each currency are added 
to the Contract Price. 
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 Imc is the index prevailing at the end of the month being 
invoiced and Ioc is the index prevailing 28 days before Bid 
opening for inputs payable; both in the specific currency 
“c.” 

49.2 If the value of the index is changed after it has been used in a 
calculation, the calculation shall be corrected and an 
adjustment made in the next payment certificate. The index 
value shall be deemed to take account of all changes in cost 
due to fluctuations in costs. 

50. Retention 50.1 The Employer shall retain from each payment due to the 
Contractor the proportion stated in the PCC until Completion 
of the whole of the Works. 

50.2 Upon the issue of a Certificate of Completion of the Works by 
the Project Manager, in accordance with GCC Sub-Clause 
57.1, half the total amount retained shall be repaid to the 
Contractor and half when the Defects Liability Period has 
passed and the Project Manager has certified that all Defects 
notified by the Project Manager to the Contractor before the 
end of this period have been corrected. The Contractor may 
substitute retention money with an “on demand” Bank 
guarantee. 

51. Liquidated 
Damages 

51.1 The Contractor shall pay liquidated damages to the Employer 
at the rate per day stated in the PCC for each day that the 
Completion Date is later than the Intended Completion Date.  
The total amount of liquidated damages shall not exceed the 
amount defined in the PCC. The Employer may deduct 
liquidated damages from payments due to the Contractor.  
Payment of liquidated damages shall not affect the 
Contractor’s liabilities. 

51.2 If the Intended Completion Date is extended after liquidated 
damages have been paid, the Project Manager shall correct any 
overpayment of liquidated damages by the Contractor by 
adjusting the next payment certificate.  The Contractor shall be 
paid interest on the overpayment, calculated from the date of 
payment to the date of repayment, at the rates specified in 
GCC Sub-Clause 45.1. 

52. Bonus 52.1 The Contractor shall be paid a Bonus calculated at the rate per 
calendar day stated in the PCC for each day (less any days for 
which the Contractor is paid for acceleration) that the 
Completion is earlier than the Intended Completion Date. The 
Project Manager shall certify that the Works are complete, 
although they may not be due to be complete. 
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53. Advance 
Payment 

53.1 The Employer shall make advance payment to the Contractor 
of the amounts stated in the PCC by the date stated in the 
PCC, against provision by the Contractor of an Unconditional 
Bank Guarantee in a form and by a bank acceptable to the 
Employer in amounts and currencies equal to the advance 
payment. The Guarantee shall remain effective until the 
advance payment has been repaid, but the amount of the 
Guarantee shall be progressively reduced by the amounts 
repaid by the Contractor. Interest shall not be charged on the 
advance payment. 

53.2 The Contractor is to use the advance payment only to pay for 
Equipment, Plant, Materials, and mobilization expenses 
required specifically for execution of the Contract. The 
Contractor shall demonstrate that advance payment has been 
used in this way by supplying copies of invoices or other 
documents to the Project Manager. 

53.3 The advance payment shall be repaid by deducting 
proportionate amounts from payments otherwise due to the 
Contractor, following the schedule of completed percentages 
of the Works on a payment basis. No account shall be taken of 
the advance payment or its repayment in assessing valuations 
of work done, Variations, price adjustments, Compensation 
Events, Bonuses, or Liquidated Damages. 

54. Securities 54.1 The Performance Security shall be provided to the Employer 
no later than the date specified in the Letter of Acceptance and 
shall be issued in an amount specified in the PCC, by a bank 
or surety acceptable to the Employer, and denominated in the 
types and proportions of the currencies in which the Contract 
Price is payable. The Performance Security shall be valid until 
a date 28 days from the date of issue of the Certificate of 
Completion in the case of a Bank Guarantee, and until one year 
from the date of issue of the  Certificate of Completion in the 
case of a Performance Bond. 

55. Day works 55.1 If applicable, the Day works rates in the Contractor’s Bid shall 
be used only when the Project Manager has given written 
instructions in advance for additional work to be paid for in 
that way. 

55.2 All work to be paid for as Day works shall be recorded by the 
Contractor on forms approved by the Project Manager.  Each 
completed form shall be verified and signed by the Project 
Manager within two days of the work being done. 

55.3 The Contractor shall be paid for Day works subject to 
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obtaining signed Day works forms. 

56. Cost of Repairs 56.1 Loss or damage to the Works or Materials to be incorporated in 
the Works between the Start Date and the end of the Defects 
Correction periods shall be remedied by the Contractor at the 
Contractor’s cost if the loss or damage arises from the 
Contractor’s acts or omissions. 

E.  Finishing the Contract 

57. Completion 57.1 The Contractor shall request the Project Manager to issue a 
Certificate of Completion of the Works, and the Project Manager 
shall do so upon deciding that the whole of the Works is 
completed. 

58. Taking Over 58.1 The Employer shall take over the Site and the Works within seven 
days of the Project Manager’s issuing a certificate of Completion. 

59. Final Account 59.1 The Contractor shall supply the Project Manager with a detailed 
account of the total amount that the Contractor considers payable 
under the Contract before the end of the Defects Liability Period. 
The Project Manager shall issue a Defects Liability Certificate and 
certify any final payment that is due to the Contractor within 56 
days of receiving the Contractor’s account if it is correct and 
complete. If it is not, the Project Manager shall issue within 56 
days a schedule that states the scope of the corrections or additions 
that are necessary. If the Final Account is still unsatisfactory after 
it has been resubmitted, the Project Manager shall decide on the 
amount payable to the Contractor and issue a payment certificate. 

60. Operating and 
Maintenance 
Manuals 

60.1 If “as built” Drawings and/or operating and maintenance manuals 
are required, the Contractor shall supply them by the dates stated 
in the PCC. 

60.2 If the Contractor does not supply the Drawings and/or manuals by 
the dates stated in the PCC pursuant to GCC Sub-Clause 60.1, or 
they do not receive the Project Manager’s approval, the Project 
Manager shall withhold the amount stated in the PCC from 
payments due to the Contractor. 

61. Termination 61.1 The Employer or the Contractor may terminate the Contract if the 
other party causes a fundamental breach of the Contract. 

61.2 Fundamental breaches of Contract shall include, but shall not be 
limited to, the following: 

 (a) the Contractor stops work for 28 days when no stoppage of 
work is shown on the current Program and the stoppage has 
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not been authorized by the Project Manager; 

(b) the Project Manager instructs the Contractor to delay the 
progress of the Works, and the instruction is not withdrawn 
within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes into 
liquidation other than for a reconstruction or amalgamation; 

(d) a payment certified by the Project Manager is not paid by the 
Employer to the Contractor within 84 days of the date of the 
Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of 
time determined by the Project Manager; 

(f) the Contractor does not maintain a Security, which is required; 

(g) the Contractor has delayed the completion of the Works by 
the number of days for which the maximum amount of 
liquidated damages can be paid, as defined in the PCC; or 

(h) if the Contractor, in the judgment of the Employer has 
engaged in Fraud and Corruption, as defined in   paragraph 
2.2 a of the Appendix A to the GCC, in competing for or in 
executing the Contract, then the Employer may, after giving 
fourteen (14) days written notice to the Contractor, terminate 
the Contract and expel him from the Site. 

61.3 Notwithstanding the above, the Employer may terminate the 
Contract for convenience. 

 61.4 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as 
soon as reasonably possible. 

 61.5 When either party to the Contract gives notice of a breach of 
Contract to the Project Manager for a cause other than those listed 
under GCC Sub-Clause 61.2 above, the Project Manager shall 
decide whether the breach is fundamental or not. 

62. Payment upon 
Termination 

62.1 If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the Project Manager shall issue a 
certificate for the value of the work done and Materials ordered 
less advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of the work 
not completed, as specified in the PCC. Additional Liquidated 
Damages shall not apply.  If the total amount due to the Employer 
exceeds any payment due to the Contractor, the difference shall be 
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a debt payable to the Employer. 

62.2 If the Contract is terminated for the Employer’s convenience or 
because of a fundamental breach of Contract by the Employer, the 
Project Manager shall issue a certificate for the value of the work 
done, Materials ordered, the reasonable cost of removal of 
Equipment, repatriation of the Contractor’s personnel employed 
solely on the Works, and the Contractor’s costs of protecting and 
securing the Works, and less advance payments received up to the 
date of the certificate. 

63. Property 63.1 All Materials on the Site, Plant, Equipment, Temporary Works, 
and Works shall be deemed to be the property of the Employer if 
the Contract is terminated because of the Contractor’s default. 

64. Release from 
Performance 

64.1 If the Contract is frustrated by the outbreak of war or by any other 
event entirely outside the control of either the Employer or the 
Contractor, the Project Manager shall certify that the Contract has 
been frustrated. The Contractor shall make the Site safe and stop 
work as quickly as possible after receiving this certificate and shall 
be paid for all work carried out before receiving it and for any 
work carried out afterwards to which a commitment was made. 

65. Suspension of 
Bank Loan or 
Credit 

65.1 In the event that the Bank suspends the Loan or Credit to the 
Employer, from which part of the payments to the Contractor are 
being made: 

(a) The Employer is obligated to notify the Contractor of such 
suspension within 7 days of having received the Bank’s 
suspension notice. 

(b) If the Contractor has not received sums due to it within the 
28 days for payment provided for in GCC Sub-Clause 45.1, 
the Contractor may immediately issue a 14-day termination 
notice. 
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66. Force Majeure 66.1 Definition of Force Majeure 

In this Clause, "Force Majeure" means an exceptional event or 
circumstance: 

(a) which is beyond a Party's control, 

(b) which such Party could not reasonably have provided against 
before entering into the Contract, 

(c) which,  having  arisen,  such  Party  could  not  reasonably  
have  avoided  or overcome, and 

(d) which is not substantially attributable to the other Party 

Force Majeure may include, but is not limited to, exceptional 
events or circumstances of the kind listed below, so long as 
conditions (a) to (d) above are satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act 
of foreign enemies, 

(ii) rebellion, terrorism, revolution, insurrection, military or 
usurped power, or civil war, 

(iii) riot, commotion, disorder, strike or lockout by persons other 
than the Contractor's Personnel and other employees of the 
Contractor and Subcontractors , 

(iv) munitions of war, explosive materials, ionising radiation or 
contamination by radio-activity, except as may be attributable 
to the Contractor's use of such munitions, explosives, 
radiation or radio-activity, and 

(v) natural catastrophes such as earthquake, hurricane, typhoon or 
volcanic activity. 

(vi) Spread of any Pandemic diseases 
 

66.2 Notice of Force Majeure 

If a Party is or will be prevented from performing any of its 
obligations under the Contract by Force Majeure, then it shall give 
notice to the other Party of the event or circumstances constituting 
the Force Majeure and shall specify the obligations , the 
performance of which is or will be prevented. The notice shall be 
given within 14 days after the Party became aware, or should have 
become aware, of the relevant event or circumstance constituting 
Force Majeure. 

 
The Party shall, having given notice, be excused performance of 
such obligations for so long as such Force Majeure prevents it 
from performing them. 

 
Notwithstanding any other provision of this Clause, Force Majeure 
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shall not apply to obligations of either Party to make payments to 
the other Party under the Contract. 

66.3 Duty to Minimise Delay 

Each Party shall at all times use all reasonable endeavors to 
minimise any delay in the performance of the Contract as a result 
of Force Majeure. A Party shall give notice to the other Party when 
it ceases to be affected by the Force Majeure. 

66.4 Consequences of Force Majeure 

If the Contractor is prevented from performing any of his 
obligations under the Contract by Force Majeure of which notice 
has been given under Sub-Clause 66.2 [Notice of Force Majeure]. 
and suffers delay and/or incurs Cost by reason of such Force 
Majeure, the Contractor shall be entitled subject to Clause 46 
[Compensation Events ]to: 
(a) an extension of time for any such delay, if completion is or will 

be delayed, under Clause 32371 Extension of the Intended 
Completion Date ,and 

(b) if the event or circumstance is of the kind described in sub-
paragraphs (i) to (iv) of Sub-Clause  66.1[Definition of Force 
Majeure] and, in the case of sub- paragraphs (ii) to (iv) occurs 
in the Country, payment of any such Cost. 

After receiving this notice, the Engineer shall proceed in 
accordance with Clause 4 [Project Manager’s Decisions] to 
agreed or determine these matters. 

66.5 Force Majeure Affecting Sub- Contractor 

If any Sub-contractor is entitled under any contract or agreement 
relating to the works to relief force majeure on terms additional to 
or broader than those specified in this Clause, such additional or 
broader force majeure events or circumstances shall not excuse the 
Contractor's non-performance or entitle him to relief under this 
Clause. 

66.6 Optional Termination, Payment and Release 

If the execution of substantially all the Works in progress is 
prevented for a continuous period of 84 days by reason of Force 
Majeure of which notice has been given under Sub-Clause 66.2 
[Notice of Force Majeure], or for multiple periods which total 
more than 140 days due to the same notified Force Majeure, then 
either Party may give to the other Party a notice of termination of 
the Contract. In this event, the termination shall take effect 7 days 
after the notice is given, and the Contractor shall proceed in 
accordance with Sub-Clause 61.4 of Clause 61 [Termination]. 

 
Upon such termination, the Engineer shall determine the value of 
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the work done and issue a Payment Certificate which shall include: 
(a) the amounts payable for any work carried out for which a price 

is stated in the Contract; 
(b) the Cost of Plant and Materials ordered for the Works which 

have been delivered to the Contractor, or of  which the 
Contractor is  liable to accept delivery: this Plant and Materials 
shall become the property of (and be at the risk of) the 
Employer when paid for by the Employer, and the Contractor 
shall place the same at the Employer's disposal; 

(c) any other Cost or liability which in the circumstances was 
reasonably incurred by the Contractor in the expectation of 
completing the Works; 

(d) the Cost of removal of Temporary Works and Contractor's 
Equipment from the Site and the return of these items to the 
Contractor's works in his country (or to any other destination at 
no greater cost); and 

(e) the Cost of repatriation of the Contractor's staff and labour 
employed wholly in connection with the Works at the date of 
termination. 

66.7 Release from Performance under the Law 

Notwithstanding any other provision of this Clause, if any event or 
circumstance outside the control of the Parties (including, but not 
limited to, Force Majeure) arises which makes it impossible or 
unlawful for either or both Parties to fulfil its or their contractual 
obligations or which, under the law governing the Contract, 
entitles the Parties to be released from further performance of the 
Contract, then upon notice by either Party to the other Party of 
such event or circumstance: 

(a) the Parties shall be discharged from further performance, 
without prejudice to the rights of either Party in respect of any 
previous breach of the Contract,  and 

(b) the sum payable by the Employer to the Contractor shall be the 
same as would have been payable under Sub-Clause 66.6 
[Optional Termination, Payment and Release] if the Contract 
had been terminated under Sub-Clause 66.6. 
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APPENDIX A 

TO GENERAL CONDITIONS 
 

Fraud and Corruption 
(Text in this Appendix shall not be modified) 

 
1. Purpose 

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement 
under Bank Investment Project Financing operations. 

2. Requirements 

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders 
(applicants/proposers),consultants, contractors and suppliers; any sub-contractors, sub-
consultants, service providers or suppliers; any agents (whether declared or not); and any 
of their personnel, observe the highest standard of ethics during the procurement process, 
selection and contract execution of Bank-financed contracts, and refrain from Fraud and 
Corruption. 

2.2 To this end, the Bank: 

a. Defines, for the purposes of this provision, the terms set forth below as follows: 

i. “corrupt practice” is the offering, giving, receiving, or soliciting, 
directly or indirectly, of anything of value to influence improperly the 
actions of another party; 

ii. “fraudulent practice” is any act or omission, including 
misrepresentation, that knowingly or recklessly misleads, or attempts to 
mislead, a party to obtain financial or other benefit or to avoid an 
obligation; 

iii. “collusive practice” is an arrangement between two or more parties 
designed to achieve an improper purpose, including to influence 
improperly the actions of another party; 

iv. “coercive practice” is impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party; 

v. “obstructive practice” is: 

(a) deliberately destroying, falsifying, altering, or concealing of 
evidence material to the investigation or making false 
statements to investigators in order to materially impede a 
Bank investigation into allegations of a corrupt, fraudulent, 
coercive, or collusive practice; and/or threatening, harassing, or 
intimidating any party to prevent it from disclosing its 
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knowledge of matters relevant to the investigation or from 
pursuing the investigation; or 

(b) acts intended to materially impede the exercise of the Bank’s 
inspection and audit rights provided for under paragraph 2.2 e. 
below. 

b. Rejects a proposal for award if the Bank determines that the firm or individual 
recommended for award, any of its personnel, or its agents, or its sub-consultants, 
sub-contractors, service providers, suppliers and/ or their employees, has, directly or 
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive 
practices in competing for the contract in question; 

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take 
other appropriate actions, including declaring misprocurement, if the Bank 
determines at any time that representatives of the Borrower or of a recipient of any 
part of the proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or 
obstructive practices during the procurement process, selection and/or execution of 
the contract in question,  without the Borrower having taken timely and appropriate 
action satisfactory to the Bank to address such practices when they occur, including 
by failing to inform the Bank in a timely manner at the time  they knew of the 
practices;  

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the 
Bank’s prevailing sanctions policies and procedures, may sanction a firm or 
individual, either indefinitely or for a stated period of time, including by publicly 
declaring such firm or individual ineligible (i) to be awarded or otherwise benefit 
from a Bank-financed contract, financially or in any other manner;6 (ii) to be a 
nominated7 sub-contractor, consultant, manufacturer or supplier, or service provider 
of an otherwise eligible firm being awarded a Bank-financed contract; and (iii) to 
receive the proceeds of any loan made by the Bank or otherwise to participate further 
in the preparation or implementation of any Bank-financed project;  

e. Requires that a clause be included in bidding/request for proposals documents and in 
contracts financed by a Bank loan, requiring (i) bidders(applicants/proposers), 
consultants, contractors, and suppliers, and their sub-contractors, sub-consultants, 
service providers, suppliers, agents personnel, permit the Bank to inspect8 all 

 
6 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying for 

pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated 
consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an 
addendum or amendment introducing a material modification to any existing contract. 

7 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different 
names are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-qualification 
application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the qualification 
requirements for the particular bid; or (ii) appointed by the Borrower.   

8 Inspections in this context usually are investigative (i.e., forensic) in nature.  They involve fact-finding activities undertaken by the 
Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of 
an allegation of possible Fraud and Corruption, through the appropriate mechanisms.  Such activity includes but is not limited to: 
accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant; 
accessing and examining any other documents, data and information (whether in hard copy or electronic format) 
deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant 
individuals; performing physical inspections and site visits; and obtaining third party verification of information. 
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accounts, records and other documents relating to the procurement process, selection 
and/or contract execution, and to have them audited by auditors appointed by the 
Bank. 
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APPENDIX B 
 

Environmental and Social (ES) Metrics for Progress 
Reports 

[Note to Employer: the following metrics may be amended to reflect the specifics of the 
Contract. The Employer shall ensure that the metrics provided are appropriate for the 
Works and impacts/key issues identified in the environmental and social assessment] 

Metrics for regular reporting: 

a. environmental incidents or non-compliances with contract requirements, including 
contamination, pollution or damage to ground or water supplies; 

b. health and safety incidents, accidents, injuries that require treatment and all 
fatalities;  

c. Reducing Noise Pollution; 
 

  Adhering to local ordinances about noise pollution can help create goodwill 
with the surrounding community. Installing temporary barriers around the 
construction site can significantly reduce noise levels. Limiting noisy activities 
to designated hours can reduce disturbance to nearby residents. 

 It's also smart to post notices and send letters to residents outlining the details of 
the construction project, such as when construction will take place and how 
long you expect the project to last. 

 
d. Reducing Waste Generation; 

 
 Construction businesses can cut down on the consumption of new materials by 

buying used, salvaged or recycled materials. And they can reduce the waste 
they generate by sending their construction and demolition debris to be recycled 
and used again in new projects. 
Appliances, fixtures, hardware and materials like brick, wood, metals, plastic 
and concrete are all good candidates for salvage or recycling. Metals and wood 
have high recycling value, and materials like bricks and concrete can find new 
life as fill or driveway bedding. 

 
 Implement a waste management plan; 

Proper disposal of waste materials is essential for reducing the environmental 
impacts of building construction. Implementing a waste management plan can 
help minimize waste and ensure it is disposed of responsibly. 
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1. Always wear PPE; 
All workers and visitors in the construction site should wear the appropriate 
PPE to reduce exposure to various hazards on the worksite. Common PPEs 
include goggles, helmets, gloves, ear muffs or plugs, boots, and high-
visibility vests and suits; if applicable. 

 
2.Be mindful and follow signs; 

Safety signs allow management to warn and raise health and safety 
awareness for employees and visitors. Appropriately place them around the 
site where necessary. Workers should be familiar with the construction site 
safety tips and different signs: prohibition signs, mandatory signs, warning 
signs, safe condition signs, and firefighting equipment signs. 
 

3. Provide clear instructions; 
A site induction for general contractors should be present on site. This will 
enable new workers to be familiar with site operations. Toolbox talks are 
also an effective way of relaying health and safety instructions to the 
workforce. It is conducted before commencing work on either a daily or 
more frequent basis. 

Improve Safety in Construction  
4. Keep the construction site tidy; 

Ensure that debris, dust, loose nails, and stagnant water from excavations and 
backfilling are not just lying around the site. The construction site must be 
cleaned daily and remain clutter-free to prevent slips and trips. 

 
5. Organize and store tools properly; 

Ensure that no tools are lying around, and leave lights and power tools 
unplugged. Following construction site rules will help prevent tools from 
getting damaged or even causing injury to workers. Organizing them in their 
rightful place will also allow for easy navigation. 
 

6. Use the right equipment for each task; 
Often, accidents occur due to the misuse of a tool or equipment. Avoid using 
makeshift tools. Instead, use the correct tool to get the job done quicker and 
safer. 

 
 

7. Prepare an emergency response plan; 
An emergency response plan directs the workforce on what to do when 
emergencies like natural disasters, fire, hazardous material spills, or other types 
of incidents occur. Have a dedicated team responsible for managing emergency 
crises, answering questions, and reporting potential hazards, quality issues, or 
near misses. 

 

e. interactions with regulators:  identify agency, dates, subjects, outcomes (report the 
negative if none); 
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f. health and safety supervision; 

i. number of workers, work hours, metric of PPE use (percentage of workers with 
full personal protection equipment (PPE), partial, etc.), worker violations observed 
(by type of violation, PPE or otherwise), warnings given, repeat warnings given, 
follow-up actions taken (if any); 

g. gender (for expats and locals separately): number of female workers, percentage of 
workforce, gender issues raised and dealt with (cross-reference grievances or other 
sections as needed); 

h. training: 

i. number of new workers, number receiving induction training, dates of induction 
training; 

ii. number and dates of communicable diseases (including STDs) sensitization 
and/or training, no. workers receiving training (in the reporting period and in the 
past); same questions for gender sensitization, flag person training. 

iii. number and date of SEA and SH prevention sensitization and/or training events, 
including number of workers receiving training on Code of Conduct for 
Contractor’s Personnel (in the reporting period and in the past), etc. 

i. Grievances: list new grievances (e.g. number of allegations of SEA and SH) received 
in the reporting period and number of unresolved past grievances by date received, 
complainant’s age and sex, how received, to whom referred to for action, resolution and 
date (if completed), data resolution reported to complainant, any required follow-up 
(Cross-reference other sections as needed): 

i. Worker grievances; 

j. Environmental mitigations and issues (what has been done): 

i. dust: number of working bowsers, number of waterings/day, number of 
complaints, warnings given by environmentalist, actions taken to resolve; 
highlights of quarry dust control (covers, sprays, operational status); % of rock/ 
spoil lorries with covers, actions taken for uncovered vehicles; 

ii. waste management: types and quantities generated and managed, including 
amount taken offsite (and by whom) or reused/recycled/disposed on-site; 

k. compliance: 

i. compliance status for conditions of all relevant consents/permits, for the Work, 
including quarries, etc.): statement of compliance or listing of issues and actions 
taken (or to be taken) to reach compliance; 
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ii. compliance status of C-ESMP/ESIP requirements: statement of compliance or 
listing of issues and actions taken (or to be taken) to reach compliance 

iii. compliance status of SEA and SH prevention and response action plan: 
statement of compliance or listing of issues and actions taken (or to be taken) to 
reach compliance 

iv. compliance status of Health and Safety Management Plan re: statement of 
compliance or listing of issues and actions taken (or to be taken) to reach 
compliance 

v. other unresolved issues from previous reporting periods related to 
environmental and social: continued violations, continued failure of equipment, 
continued lack of vehicle covers, spills not dealt with, continued compensation 
or blasting issues, etc.  Cross-reference other sections as needed.   
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Section IX -Particular Conditions of Contract 

 
Except where  otherwise specified, all Particular Conditions of Contract should be filled in 
by the Employer prior to issuance of the bidding document.  Schedules and reports to be 
provided by the Employer should be annexed. 
 

A. General 

GCC 1.1 (d) The financing institution is: The World Bank 

GCC 1.1 (r) The Employer is The  Executive Engineer, Damodar Survey & 
Investigation Division, Irrigation & Waterways Directorate, 
Government of West Bengal, Jalasampad Bhawan (5Th Floor), Salt 
Lake City, Kolkata- 700091 on behalf of Irrigation & Waterways 
Department, Government of West Bengal 

GCC 1.1 (v) The Intended Completion Period/ Date for the whole of the Works shall be 
180 days. 

GCC 1.1 (y) The Project Managers is: 
 
The Executive Engineer, Damodar Survey & Investigation Division, 
Irrigation & Waterways Directorate. 
 
[The Executive Engineer, Metropolitan Electrical Division, I&W Dte. 
will provide necessary technical support to the concerned Executive 
Engineer for execution of the electrical work.] 

GCC 1.1 (aa) The Site is located at :“Office of The  Executive Engineer, Damodar 
Survey & Investigation Division, Irrigation & Waterways Directorate, 
Government of West Bengal, Jalasampad Bhawan (5Th Floor), Salt 
Lake City, Kolkata- 700091”and Drawing Plan Layout is defined in the 
specifications part under the Section VII-Works’ Requirements. 
 

GCC 1.1 (dd) The Start Date shall be one week after the date of issue of notice to proceed 
with works to the contractor. 

GCC 1.1 (hh) The Works consist of “Renovation of Damodar Survey &Investigation 
Division at 5th floor of Jalasampad Bhawan, DF Block, sector -I, Salt 
Lake , I & W Dte. for the year 2023-2024.”Consisting of all civil and 
electrical works of the building.  
Identification number of Contract is: WBIW/EE/DSID/DRIP-II/RFB-01/2024-25 

GCC 1.1 (jj) GCC 1.1 (jj) is replaced with the following: 
“Key Personnel are the Contractor’s personnel named in GCC 9.1 of the 
Particular Conditions of Contract.” 
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The following is added as GCC 1.1. (jj)  
“Sexual Exploitation and Assault” “(SEA)” stands for the following: 
 

Sexual exploitation is defined as any actual or attempted abuse of position of 
vulnerability, differential power or trust, for sexual purposes, including, but 
not limited to, profiting monetarily, socially or politically from the sexual 
exploitation of another. In Bank financed operations/projects, sexual 
exploitation occurs when access to or benefit from a Bank financed Goods, 
Works, Non-consulting Services or Consulting Services is used to extract 
sexual gain.   

Sexual assault is defined as sexual activity with another person who does not 
consent. It is a violation of bodily integrity and sexual autonomy and is 
broader than narrower conceptions of “rape”, especially because (a) it may 
be committed by other means than force or violence, and (b) it does not 
necessarily entail penetration. 
 

GCC 2.2 Sectional Completions are: [insert nature and dates, if appropriate] 

GCC 2.3(i) The following documents also form part of the Contract:  

S. No. Document Description of the document 

1. Construction 
Methodology 

Construction methodology given in bid 
amended as per comments of employer given in 
letter of acceptance. 

2. Quality control Quality control procedures and assurance plans 
given in the bid and amended as per comments 
of Employer given in letter of acceptance. 
 

3. Fraud and 
Corruption 

Appendix A – Fraud and Corruption 

4. Environment
al and Social 

Appendix B - Environmental and Social (ES) 
Metrics for Progress Reports. 

6. Construction 
Programme 

A detailed Construction Programme in MS 
project including L2 PERT Chart to be 
submitted within 14 days of delivery of Letter 
of Acceptance, in consultation with and 
necessary modification of (if required) the 
Construction Schedule (attached as Annexure-
A, Appendix to Technical Part, in Technical 
Proposal Forms under Section IV) and as 
approved by the Project Manager. 

4. Environmental 
and Social 

Appendix B - Environmental and Social (ES) 
Metrics for Progress Reports. 
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[list any other documents] 

GCC 3.1  The language of the contract is English. 

The law that applies to the Contract is the laws of Union of India. 

GCC 4.1 The following is inserted as a sub-paragraph at the end of GCC 4.1: 

“However, if the Project Manager is required, under the rules and regulations 
and orders of the Employer, to obtain approval of some other authorities for 
specific actions, he will so obtain the approval.  Provided further that any 
requisite approval shall be deemed to have been given by the Employer for 
any such authority exercised by the Project Manager.” 

GCC 5.1 The Project manager may delegate any of his duties and responsibilities. 

GCC 7.1 The ceiling for sub-contractor is: Not Applicable 

GCC 8.1 Schedule of other contractors: Not Applicable 

GCC 9 The following is inserted as a sub-clause at the end of GCC 9.2:  

“In all the above cases, the contractor shall ensure that the person leaves the 
site within seven days and has no further connection with the work in the 
contract. The Contractor shall appoint a suitable replacement within 28 days 
or earlier as may be agreed to between the Project Manager and the 
Contractor.” 

The following sentence is deleted from first paragraph of GCC 9.4.1:  

“The Contractor is encouraged, to the extent practicable and reasonable, to 
employ staff and labor with appropriate qualifications and experience from 
sources within the Country.” 

GCC 9.4.3 and GCC 9.4.4 are deleted. 

The following sub-clauses are inserted at the end of GCC 9.4: 

“9.5 The Contractor shall not employ any retired Gazetted officer who has 
either not completed two years after the date of retirement or has not 
obtained permission from the Government authorities for employment 
with the Contractor9. 

9.6 During continuance of the Contract, the Contractor and his Sub-
Contractors shall abide at all times by all existing labour enactments and 
rules made there under, regulations, notifications and bye laws of the 
State or Central Government or local authority and any other labour laws 

 
9Based on Government Directives. 
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(including rules), regulations, bye laws that may be passed or 
notification that may be issued under any labour law prevailing on the 
Base Date either by the State or the Central Government or the local 
authority.  The Contractor shall keep the Employer indemnified in case 
any action is taken against the Employer by the competent authority on 
account of contraventions including amendments.  If the Employer is 
caused to pay or reimburse, such amounts as may be necessary to cause 
or observe, or for non-observance of the provisions stipulated in the 
notifications/bye laws/Acts/Rules/regulations including amendments, if 
any, on the part of the Contractor, the Project Manager/ Employer shall 
have the right to deduct any money due to the Contractor including his 
amount of performance security and if applicable, the Environmental 
and Social (ES) Performance Security.  The Employer/ Project Manager 
shall also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by 
the Employer. 

9.7 The employees of the Contractor and the Sub-Contractor in no case shall 
be treated as the employees of the Employer at any point of time. 

9.8 The Contractor shall duly comply with the provisions of the Apprentices 
Act 1961 (III of 1961) and the rules made there under, and  comply,  
failure or neglect to shall be subject to all liabilities and penalties 
provided in the said Act and Rules.” 

GCC 9.1 Key Personnel and equipment: 

GCC 9.1 is replaced with the following: 
 

9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1  
of the Particular Conditions of Contract. The Contractor shall employ 
the Key Personnel and use the equipment identified in its Bid, to carry 
out the Works or other personnel and equipment approved by the 
Project Manager. The Project Manager shall approve any proposed 
replacement of Key Personnel and equipment only if their relevant 
qualifications or characteristics are substantially equal to or better 
than those proposed in the Bid. 
 
The Contractor shall have a Code of Conduct for the Contractor’s 
Personnel, and shall ensure that each Contractor’s Personnel is 
provided a copy of this Code of Conduct, written in a language 
comprehensible to that person, and shall seek to obtain that person’s 
signature acknowledging receipt of the same. 
 
The Contractor shall also ensure that the Code of Conduct is visibly 
displayed in multiple locations on the Site and any other place where 
the Works will be carried out, as well as in areas outside the Site 
accessible to the local community and project affected people. The 
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posted Code of Conduct shall be provided in languages 
comprehensible to Contractor’s Personnel, Employer’s Personnel and 
the local community. 

[insert the name/s of each Key Personnel agreed by the Employer prior to 
Contract signature, Schedule of Key Personnel and equipment as indicated 
in accepted bid & construction methodology]. 

To be done during Contract signing 

GCC 9.2 The following is inserted as GCC 9.2 (e), (f), and (g): 

“(e)based on reasonable evidence, is determined to have engaged in 
Fraud and Corruption during the execution of the Works;  

(f) has been recruited from the Employer’s Personnel without due 
clearance; 

(g) breaches the Code of Conduct for the Contractor’s Personnel (ES).” 
GCC 9.10 The following is inserted as GCC 9.10: 

“The Contractor shall provide the Contractor’s Personnel information and 
documentation that are clear and understandable regarding their terms and 
conditions of employment. The information and documentation shall set out 
their rights under relevant labour Laws applicable to the Contractor’s 
Personnel (which will include any applicable collective agreements), 
including their rights related to hours of work, wages, overtime, 
compensation and benefits, as well as those arising from any requirements in 
the Specification; and shall also include the Code of Conduct for 
Contractor’s Personnel. The Contractor’s Personnel shall be informed when 
any material changes to their terms or conditions of employment occur.” 

 

GCC 9.11 The following is inserted as GCC 9.11: 

“The Contractor shall provide appropriate training to relevant Contractor’s 
Personnel on ES aspects of the Contract, including appropriate sensitization 
on prohibition of SEA, and health and safety training. As stated in the 
Specification or as instructed by the Project Manager, the Contractor shall 
also allow appropriate opportunities for the relevant Contractor’s Personnel 
to be trained on ES aspects of the Contract by the Employer’s Personnel.   

The Contractor shall provide training on SEA, including its prevention, to 
any of its personnel who has a role to supervise other Contractor’s Personnel. 
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GCC 13.1 The minimum insurance amounts and deductibles shall be: 

[Employers should fill these columns carefully in consultation with insurance 
companies.  It should not be left blank] 

S.No. Description Minimum 
cover for 
Insurance 

Maximum deductible 
for Insurance 

(i) Works and Plant and 
Materials which are 
incorporated in works 

Equivalent to 
the cost of 
contract 

Rs. 01.00 Lac 

(ii) Loss or damage 
toConstruction 
Equipment 

Rs.10.00 Lac Rs.0.10 Lac 

(iii) Other Property  Rs.10.00 Lac Rs.0.10 Lac 

(iv) Personal injury or 
death insurance: 

a) for other people; 

Min 4 
occurrence of 
Rs.5 Lac each 
at a time 

Rs.0.10 Lac 

 b) for Contractor’s 
Employees 

In accordance with the statutory 
requirements applicable in India 

 

GCC 14.1 Site Data are: at the Office of The  Executive Engineer, Damodar Survey 
& Investigation Division, Irrigation & Waterways Directorate, 
Government of West Bengal, Jalasampad Bhawan (5Th Floor), Salt 
Lake City, Kolkata- 700091 

GCC 15.2 The following is added as sub-clause 15.2: 
“If so instructed by Project Manager, the Contractor shall submit to the 
Project Manager for review, a health and safety manual, specifically prepared 
for the Works, the Site and other places (if any) where the Contractor intends 
to execute the Works. The manual shall be in addition to any other similar 
document required under applicable health and safety regulations and Laws. 
The health and safety manual and its updates shall be reviewed along with 
the Contractor’s Environmental and Social Management Plan (C-ESMP) 
described in sub-clause 16.2.” 
Delete GCC sub-clauses 15.2.1 and GCC 15.2.2. 

GCC 16.1 
(add new 
16.2) 

ES Management Strategies and Implementation Plans 

The following is inserted as a new sub-clause 16.2: 

“16.2 The Contractor shall not carry out mobilization to Site (e.g. limited 
clearance for haul roads, site accesses and work site establishment, 
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geotechnical investigations or investigations to select ancillary features such 
as quarries and borrow pits) unless the Project manager gives consent, a 
consent that shall not be unreasonably delayed, that appropriate measures are 
in place to address environmental and social   risks and impacts, which at a 
minimum shall include applying the Management Strategies and 
Implementation Plans (MSIPs) and Code of Conduct for Contractor’s 
Personnel submitted as part of the Bid and agreed as part of the Contract.  

The Contractor shall submit, to the Project manager for Review any 
additional MSIPs as are necessary to manage the ES risks and impacts of 
ongoing Works (e.g. excavation, earth works, bridge and structure works, 
stream and road diversions, quarrying or extraction of materials, concrete 
batching and asphalt manufacture). These MSIPs collectively comprise the 
Contractor’s Environmental and Social Management Plan (C-ESMP). The 
Contractor shall review the C-ESMP, periodically (but not less than every six 
(6) months), and update it as required to ensure that it contains measures 
appropriate to the Works. The updated C-ESMP shall be submitted to the 
Project manager for Review.” 

GCC 20.1 The Site Possession Location(s): at the “Office of the Executive Engineer, 
Damodar Survey & Investigation Division, Irrigation & Waterways 
Directorate, Government of West Bengal, Jalasampad Bhawan (5Th 
Floor), Salt Lake City, Kolkata- 700091”. 

The Site Possession Dates shall be: (To be mentioned in the Notice to 
Proceed) 

GCC 23.1 & 
GCC 23.2 

Name of the agreed Adjudicator Sri Kausik Chattopadhyay, Ex- Secretary 
Irrigation & Waterways Department, Government of West Bengal. 

Address: 19, Salimpur lane, Dhakuria, Kolkata- 700031  
 

The daily fee for this proposed Adjudicator shall be: Rs 10,000 per day. 
 

The biographical data of the proposed Adjudicator is as follows: 
Education: B.E. Civil, (Shibpur C.U.) M.Tech (IIT Madras.) 
Experience: Worked in Irrigation & Waterways Department, GoWB for 36   
years in the capacity of AE, EE, SE, CE, and Secretary to the GOWB in 
Design& Research, Construction etc. within I&WD. 
Age:69 years 
Nationality: Indian 
Present Position: Retired Secretary to the Govt. of W.B, I&WD, GoWB 

GCC 24.3 Daily rate and types of reimbursable expenses to be paid to the Adjudicator: 

Rs 10,000 per day Plus reimbursable expenses (actual boarding, lodging, 
travel & other incidental expenses) 
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GCC 24.4 The procedure for adhoc arbitration will be as follows: 

(a) In case of Dispute or difference arising between the Employer and a 
Contractor relating to any matter arising out of or connected with 
this agreement, such disputes or difference shall be settled in 
accordance with the Arbitration and Conciliation Act, 1996.  The 
arbitral tribunal shall consist of 3 Arbitrators one each to be 
appointed by the Employer and the Contractor.  The third Arbitrator 
shall be chosen by the two Arbitrators so appointed by the Parties 
and shall act as Presiding Arbitrator.  In case of failure of the two 
Arbitrators appointed by the parties to reach upon a consensus 
within a period of 30 days from the appointment of the Arbitrator 
appointed subsequently, the Presiding Arbitrator shall be appointed 
by the* Indian Council of Arbitration/ President of the Institution of 
Engineers (India)/The International Centre for Alternative Disputes 
Resolution (India).  

(b) If one of the parties fails to appoint its Arbitrator in pursuance of 
sub-clause (a) above within 30 days after receipt of the notice of the 
appointment of its Arbitrator by the other party, then the Indian 
Council of Arbitration both in cases of Foreign Contractor as well 
as Indian Contractor, shall appoint the Arbitrator.  A certified copy 
of the order of the Indian Council of Arbitration making such an 
appointment shall be furnished to each of the parties. 

(c) Arbitration may be commenced prior to or after completion of the 
Works, provided that the obligations of the Employer, the Project 
Manager, the Contractor and the Adjudicator shall not be altered by 
reason of the arbitration being conducted during the progress of the 
Works. 

(d) Arbitration proceedings shall be held at Kolkata, West Bengal, 
India and the language of the arbitration proceedings and that of all 
documents and communications between the parties shall be 
English. 

(e) The decision of the majority of Arbitrators shall be final and binding 
upon both parties.  The cost and expenses of Arbitration 
proceedings will be paid as determined by the arbitral tribunal.  
However, the expenses incurred by each party in connection with 
the preparation, presentation, etc. of its proceedings as also the fees 
and expenses paid to the Arbitrator appointed by such party or on its 
behalf shall be borne by each party itself. 

(f) Where the value of the contract is Rs. 50 million and below, the 
disputes or differences arising shall be referred to the Sole 
Arbitrator.  The Sole Arbitrator should be appointed by agreement 
between the parties; failing such agreement, by the appointing 
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authority, namely the * Indian Council of Arbitration/President of 
the Institution of Engineers (India)/The International Centre for 
Alternative Disputes Resolution (India).  

(g) The Arbitrator should give final award within120 days of starting of 
the proceedings [indicate the days (Between 120-180) by which 
arbitrator should give award]. 

(h) Performance under the contract shall continue during the arbitration 
proceedings and payments due to the contractor by the Employer 
shall not be withheld, unless they are the subject matter of the 
arbitration proceedings. 

*Any dispute or difference whatsoever arising between the parties out of or 
relating to the construction, meaning, scope, operation or effect of this 
contract or the validity or the breach thereof shall be settled by arbitration in 
accordance with the Rules of Domestic Commercial Arbitration of the 
Indian Council of Arbitration and the award made in pursuance thereof shall 
be binding on the parties. 
 
The arbitral tribunal shall consist of 3 Arbitrators, arbitration proceedings 
shall be held at Kolkata, West Bengal, India and the language of the 
arbitration proceedings and that of all documents and communications 
between the parties shall be English”. [ICA rules provide for arbitration 
tribunal of 3 arbitrators if the value of claim is over Rs. 1 crore unless the 
parties have agreed otherwise for a sole arbitrator]. 

B. Time Control 

GCC 30.1 The Contractor shall submit for approval a Program for the Works within 
14 days of delivery of the Letter of Acceptance. 

Any revision in Program should only be agreed in writing. 

[This program should be in adequate detail and generally conform to the 
program submitted along with bid.  Deviations, if any from that should be 
clearly explained and should be satisfactory to the Project Manager] 

GCC 30.3 The period between Program updates is 14days. 

The amount to be withheld for late submission of an updated Program is 
INR 5,00,000/- 

The period for submission of progress reports is [30] days. 

GCC 31 GCC 31.1 is replaced with the following: 
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“31.1 The Project Manager shall extend the Intended Completion Date 
including milestones if a Compensation Event occurs or a Variation is 
issued which makes it impossible for Completion to be achieved by 
the Intended Completion Date as per the agreed milestones without 
the Contractor taking steps to accelerate the remaining work, which 
would cause the Contractor to incur additional cost.” 

In GCC 31.2, replace the words “Intended Completion Date” at the first 
occurrence by the words “Intended Completion Date/ Milestones”; and at the 
second occurrence by the words “Intended Completion Date/ Milestone”. 

GCC 34 GCC 34.1 is replaced with the following: 

“Either the Project Manager or the Contractor may require the other to attend 
a management meeting (which will be held at the place indicated in PCC. 
The periodicity shall be fixed by Project Manager/ Contractor jointly). The 
business of a management meeting shall be to review the progress of 
construction with reference to the construction program given in accordance 
with GCC 30.1, the plans for remaining work and to deal with matters raised 
in accordance with the early warning procedure.” 

GCC 34.1 Venue of management meeting will be Office of The  Executive Engineer, 
Damodar Survey & Investigation Division, Irrigation & Waterways 
Directorate, Government of West Bengal, Jalasampad Bhawan (5Th 
Floor), Salt Lake City, Kolkata- 700091. 

C. Quality Control 

GCC 36 The following sub-clause is inserted at the end of GCC 36.1: 

“36.2 The contractor shall permit the Employer’s Technical auditor to check 
the contractor’s work and notify the Project Manager and Contractor of 
any defects that are found.  Such a check shall not affect the 
Contractor’s or the Project Manager’s responsibility as defined in the 
Contract Agreement.” 

GCC 37 The following sub-clauses are inserted before GCC 37.1, and GCC 37.1 is re-
numbered as GCC 37.3: 

“GCC 37.1 The Contractor shall institute Quality Assurance (QA) and 
Quality Control (QC) systems in accordance with Quality 
Assurance Plan to demonstrate compliance with the 
requirements of the Contract as approved by the Project 
Manager. Compliance with the QA/QC systems shall not 
relieve the Contractor of any of his duties obligations or 
responsibilities under the Contract. 
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GCC 37.2 The Contractor shall provide all apparatus, assistance, documents 
and other information, electricity, equipment, fuel, 
consumables, instruments, labour, materials, and suitably 
qualified and experienced staff, as are necessary to carry out the 
specified tests efficiently.” 

GCC 38.1 The Defects Liability Period is: 03 (Three) Years. 

Note:  10% of the Contract Price is kept as “Security Deposit” for this 
work until the Defects Liability period is over.  
The “Security Deposit” will be released after correction of defects (if 
applicable) as per instruction of Project Manager in the following manner: 

 After completion of 1st Year 30% of “Security Deposit”. 

 After completion of 2nd Year another 30% of “Security Deposit”. 

 After completion of 3rd Year rest of 40% of “Security Deposit”. 

GCC 39.1 The following notes are added at the end of GCC 39.1: 

“Note: 1.  Where in certain cases, the technical specifications provide for 
acceptance of works within specified tolerance limits at reduced rates, 
Project Manager will certify payments to Contractor accordingly. 

2.  Where the failure to correct a particular defect within the specified 
time is considered as a fundamental breach of contract a notice should be 
given to the contractor as stated in GCC 61.2(e).” 

D. Cost Control 

GCC 41 GCC 41.1 is replaced with the following, and existing GCC 41.2 is re-
numbered as GCC 41.3: 

“41.1 If the final quantity of the work done differs from the quantity in the 
Bill of Quantities for the particular item by more than 25 percent, 
provided the change exceeds 1 percent of the Initial Contract Price, 
the Project Manager shall adjust the rate to allow for the change.  

(a) If the quantity of work executed exceeds the quantity of the item in 
BOQ beyond the higher specified limit the Project Manager shall fix 
the rate to be applied for the additional quantity of the work 
executed. 

(b) If the quantity of work executed is less than the quantity of the item 
in BOQ and is lesser than the lower specified limit, the Project 
Manager shall fix the rate to be applied for whole of the quantity of 
the work so executed 

41.2 The Project Manager shall not adjust rates from changes in quantities if 
thereby the Initial Contract Price is exceeded by more than 15 
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percent, except with the prior approval of the Employer.” 

GCC 42 In GCC 42.2, the first sentence is modified as follows:  

“The Contractor shall provide the Project Manager with a quotation (with 
breakdown of unit rates) for carrying out the Variation when requested to do 
so by the Project Manager. The Contractor shall also provide a description 
of the varied work performed or to be performed, including details of the 
resources and methods adopted or to be adopted by the Contractor.” 

In the first sentence in GCC 42.3, after the words ‘If the Contractor’s 
quotation is unreasonable’, the following is added: 

“[or if contractor fails to provide the Project Manager with a quotation 
within a reasonable time specified by Project Manager in accordance with 
GCC 42.2]” 

GCC 42.7 Provisions related to Value Engineering do not apply. 

GCC 43.1 The second sentence in GCC 43.1 is replaced with the following: 

“The cash flow forecast shall be in Indian Rupees.” 

GCC 44 At the end of GCC 44.1 after the word ‘previously’, the following words are 
added: 

“alongwith details of measurement of the quantity of works executed in a 
tabular form approved by the Project Manager”  

At the end of GCC 44.2 after the words ‘the Contractor’, the following 
words are added: 

“after taking into account any credit or debit for the month in question in 
respect of materials for the works in the relevant amount and under 
conditions set forth in GCC Sub-Clause 53.1 (Secured Advance)” 

GCC 45 GCC 45.1 is replaced with the following: 

“Payments shall be adjusted for deductions for advance payments, retention, 
other recoveries in terms of contract & taxes to be deducted at source [TDS] 
as per applicable law. The Employer shall pay the Contractor the amounts 
certified by the Project Manager within 28 days of the date of each 
certificate. If the Employer makes a late payment, the Contractor shall be 
paid interest on the late payment in the next payment. Interest shall be 
calculated from the date by which the payment should have been made up to 
the date when the late payment is made at the rate stated in the PCC.” 

A new sub-clause 45.5 is added after sub-clause 45.4:  

“45.5 The Contractor shall open an Escrow Account with his bank for the 
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purpose of receiving all the payments as well as incurring expenditure under 
this Contract. The Account shall be open to verification and audit at any 
time by the Employer or designee of the Employer. This account will be 
controlled solely by the Contractor’s Project Officers (Project Manager 
and/or Finance Manager or equivalent designate). No other Contractor 
employees or associates will have access to the Project Account or the funds 
therein. The Contractor shall report monthly on the status of this account 
including actual bank account statements. The Contractor shall provide all 
Account statements as requested by the Employer.”  

GCC 45.1 Interest rate for Delayed payment is 5% per annum 

GCC 45.3 All payments (and deductions) shall be paid or charged in Indian Rupees. 

GCC 45.5 [Deleted]  

GCC 47 The following sub-clause is inserted before GCC 47.1, and GCC 47.1 is re-
numbered as GCC 47.2: 

“47.1 The rates quoted by the Contractor shall be deemed to be inclusive of 
the GST and other taxes that the Contractor will have to pay for the 
performance of this Contract.  The Employer will perform such 
duties in regard to the deduction of such taxes at source [TDS] as per 
applicable law.” 

In first line of the re-numbered GCC 47.2, replace the words ‘the date 28 
days before’ with the words ‘the deadline for’. 

GCC 48 All payments shall be made in Indian Rupees. 

GCC 49.1 Price Adjustment :Not Applicable 

GCC 50.1 The proportion of payments retained (Retention Money) shall be 6% from 
each bill subject to the maximum of 5% of final contract price. 

GCC 50.2 The last line of GCC 50.2 is replaced with the following: 

“On completion of the whole works the Contractor may substitute the 
balance retention money with an “on demand” Bank guarantee.” 

GCC 51 In the first sentence of GCC 51.1, the following words are inserted after the 
words ‘Intended Completion Date’: 

“(for the whole of the works or the milestones as stated in the PCC)” 

The following is inserted as a sub-paragraph at the end of GCC 51.1: 

“Time is the essence of the contract and payment or deduction of liquidated 
damages shall not relieve the contractor from his obligation to complete the 
work as per agreed construction program and milestones, or from any of the 
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Contractor’s other obligations and liabilities under the contract.” 

In the first sentence in GCC 51.2 the following words are inserted after the 
words ‘Intended Completion Date’: 

“including milestones” 

GCC 51.1 The liquidated damages for the whole of the Works are 0.05% of the final 
Contract Price per day. The maximum amount of liquidated damages for 
the whole of the Works is 10 percentage of the final Contract Price. 

GCC 52.1 Provisions related to Bonus do not apply. 

GCC 53.1 The amount of the advance payments are: N/A 

GCC 54 GCC 54.1 is replaced with the following: 

“The Performance Security and an Environmental and Social (ES) 
Performance Security shall be provided to the Employer no later than the date 
specified in the Letter of Acceptance and shall be issued in the amounts 
specified in the PCC, and shall be issued by a Nationalized or Scheduled 
bank in India. The Performance Security including additional security for 
unbalanced bids, and the ES Performance Security, shall be valid until a date 
28 days from the date of issue of the Certificate of Completion. 

If the terms of the Performance Security and additional security, specify its expiry 
date, and the Contractor has not become entitled to receive the Completion 
Certificate by the date 28 days prior to the expiry date, the Contractor shall extend 
the validity of the Performance Security and additional security, until the end of 
extended Completion Period.” 

GCC 54.1 The Performance Security amount is Five percent of the Accepted Contract 
Amount plus Ten percent of Contract priceas additional security for 
unbalanced bids [in terms of ITB Clause 41.2],if the accepted bid value is 
below 20% of the Estimated amount  and Environmental and Social 
(ES)Performance Security amount is One Percent of the Accepted Contract 
Amount. The standard forms of Performance Security and if applicable ES 
Security acceptable to the Employer shall be unconditional Bank Guarantees 
from Scheduled or Nationalized banks in India of the types as presented in 
Section X of the Bidding Document. 

Throughout this bidding document the term ’performance security’, unless 
the context clearly indicates otherwise, means and includes both ‘the 
performance security and the ES performance security’ to be submitted by 
the successful bidder in the amounts specified above. 
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E. Finishing the Contract 

GCC 59.1 The following is added after the words ‘issue a payment certificate’ at the 
end of GCC 59.1: 

“within 56 days of receiving the contractor’s revised account” 

GCC 60.1 The date by which operating and maintenance manuals are required is within 
28 days of issue of certificate of completion of whole or section of work, as 
the case may be180 days after commencement of works. 

The date by which “as built” drawings (in scale)including a compact disc 
containing digitized drawings in 2 sets are required, is within 28 days of 
issue of certificate of completion of whole or section of the work, as the case 
may be 180 days after commencement of works. 

GCC 60.2 The amount to be withheld for failing to produce “as built” drawings and/or 
operating and maintenance manuals by the date required in GCC 60.1 is Rs. 
Rs.100000/- 

GCC 61 The following sub-clauses are added after GCC 61.2 (h): 

“(i) The contractor has contravened Clauses 7 and 9 of GCC. 

(j) The contractor does not adhere to the agreed construction program, 
agreed ES-MSIP [Clause 30 of GCC], and also fails to take satisfactory 
remedial action as per agreements reached in the management meetings 
[Clause 30 of GCC] for a period of 60 days. 

(k) The contractor fails to carry out the instructions of the Project 
Manager within a reasonable time determined by the Project Manager 
in accordance with GCC Clause 15.1 and 22. 

GCC 61.2 (g) The maximum number of days is: 28 days after commencement of works 

GCC 62 The following is added after the words ‘issue of the certificate’ in the first 
sentence of GCC 62.1;  

“less other recoveries due in terms of contract, less taxes to be deducted at 
source [TDS] as per applicable law,” 

The following is added after the words ‘date of the certificate’ at the end of 
GCC 62.2: 

“less other recoveries due in terms of contract, less taxes to be deducted at 
source [TDS] as per applicable law” 

GCC 62.1 The percentage to apply to the value of the work not completed, representing 
the Employer’s additional cost for completing the Works, is 20%. 
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Appendix 1 

Salient Features of Labour& Environment Protection Laws10 
 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS 
APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING AND 

OTHER CONSTRUCTION WORK 
 
 

(a) Employees Compensation Act 1923: The Act provides for compensation in case 
of injury, disease or death arising out of and during the course of employment. 

 
(b) Payment of Gratuity Act 1972: gratuity is payable to an employee under the Act 

on satisfaction of certain conditions on separation if an employee has completed 5 
years’ service or more or on death at the rate of 15 days wages for every 
completed year of service.  The Act is applicable to all establishments employing 
10 or more employees. 

 
(c) Employees P.F. and Miscellaneous Provision Act 1952 (since amended):  The 

Act provides for monthly contribution by the employer plus workers @ 10% or 
8.33%.  The benefits payable under the Act are: 

 
(i) Pension or family pension on retirement or death, as the case may be. 
(ii) Deposit linked insurance on the death in harness of the worker. 
(iii) Payment of P.F. accumulation on retirement/death etc. 

 
(d) Maternity Benefit Act 1961:  The Act provides for leave and some other benefits 

to women employees in case of confinement or miscarriage etc. 
 

(e) Sexual Harassment of Women at the Workplace (Prevention, Prohibition and 
Redressal) Act, 2013: This Act defines sexual harassment in the workplace, 
provides for an enquiry procedure in case of complaints and mandates the setting 
up of an Internal Complaints Committee or a Local Complaints Committee 

 
(f) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case 
the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by law.  The Principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the 
designated Officer.  The Act is applicable to the establishments or Contractor of 
Principal Employer if they employ 20 or more contract labour. 

 
10This list is only illustrative and not exhaustive. Bidders and Contractors are responsible for checking 

the correctness and completeness of the list. The law as current on the date of bid opening will 
apply. 
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(g) Minimum Wages Act 1948:  The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if 
the employment is a scheduled employment.  Construction of Buildings, Roads, 
Runways are scheduled employments. 

 
(h) Payment of Wages Act 1936:  It lays down the mode, manner and by what date 

the wages are to be paid, what deductions can be made from the wages of the 
workers. 
 

(i) Equal Remuneration Act 1976:  The Act provides for payment of equal wages for 
work of equal nature to male and female workers and for not making 
discrimination against Female employees in the matters of transfers, training and 
promotions etc. 

 
(j) Payment of Bonus Act 1965:  The Act is applicable to all establishments 

employing 20 or more employees. Some of the State Governments have reduced 
this requirement from 20 to 10. The Act provides for payments of annual bonus 
subject to a minimum of 8.33% of the wages drawn in the relevant year. It applies 
to skilled or unskilled manual, supervisory, managerial, administrative, technical or 
clerical work for hire or reward to employees who draw a salary of Rs. 10,000/- per 
month or less. To be eligible for bonus, the employee should have worked in the 
establishment for not less than 30 working days in the relevant year.    The Act 
does not apply to certain establishments. 
 

(k) Industrial Disputes Act 1947:  the Act lays down the machinery and procedure 
for resolution of Industrial disputes, in what situations, a strike or lock-out 
becomes illegal and what are the requirements for laying off or retrenching the 
employees or closing down the establishment. 

 
(l) Trade Unions Act 1926:  The Act lays down the procedure for registration of 

trade unions of workmen and employers.  The Trade Unions registered under the 
Act have been given certain immunities from civil and criminal liabilities. 

 
(m) Child Labour (Prohibition & Regulation) Act 1986:  The Act prohibits 

employment of children below 14 years of age in certain occupations and 
processes and provides for regulation of employment of children in all other 
occupations and processes.  Employment of Child Labour is prohibited in the 
Building and Construction Industry. 

 
(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979:  The Act is applicable to an establishment which employs 5 or 
more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another 
state).  The Inter-State migrant workmen, in an establishment to which this Act 
becomes applicable, are required to be provided certain facilities such as housing, 
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medical aid, traveling expenses from home upto the establishment and back, etc. 
 

(o) The Building and Other Construction Workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Building and Other Construction Workers 
Welfare Cess Act, 1996 (BOCWW Cess Act):  All the establishments who carry on 
any building or other construction work and employ 10 or more workers are 
covered under these Acts.  All such establishments are required to pay cess at the 
rate not exceeding 2% of the cost of construction as may be notified by the 
Government.  The Employer of the establishment is required to provide safety 
measures at the building or construction work and other welfare measures, such 
as Canteens, First – Aid facilities, Ambulance, Housing accommodations for 
workers near the work place etc.  The Employer to whom the Act applies has to 
obtain a registration certificate from the Registering Officer appointed by the 
Government. 

 
(p) Factories Act 1948:  the Act lays down the procedure for approval of plans before 

setting up a factory engaged in manufacturing processes, health and safety 
provisions, welfare provisions, working hours, annual earned leave and rendering 
information regarding accidents or dangerous occurrences to designated 
authorities.  It is applicable to premises employing 10 persons or more with aid of 
power or 20 or more persons without the aid of power. 

 
(q) Weekly Holidays Act -1942 

 
(r) Bonded Labour System (Abolition) Act, 1976: The Act provides for the abolition 

of bonded labour system with a view to preventing the economic and physical 
exploitation of weaker sections of society. Bonded labour covers all forms of 
forced labour, including that  arising out of a loan, debt or advance.  

 
(s) Employer’s Liability Act, 1938: This Act protects workmen who bring suits for 

damages against employers in case of injuries endured in the course of 
employment. Such injuries could be on account of negligence on the part of the 
employer or persons employed by them in maintenance of all machinery, 
equipment etc. in healthy and sound condition. 

 
(t) Employees State Insurance Act 1948: The Act provides for certain benefits to 

insured employees and their families in case of sickness, maternity and 
disablement arising out of an employment injury. The Act applies to all 
employees in factories (as defined) or establishments which may be so notified by 
the appropriate Government. The Act provides for the setting up of an 
Employees’ State Insurance Fund, which is to be administered by the Employees 
State Insurance Corporation. Contributions to the Fund are paid by the employer 
and the employee at rates as prescribed by the Central Government. The Act also 
provides for benefits to dependents of insured persons in case of death as a result 
of an employment injury. 
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(u) The Personal Injuries (Compensation Insurance) Act, 1963: This Act provides for 
the employer’s liability and responsibility to pay compensation to employees 
where workmen sustain personal injuries in the course of employment. 

 
(v) Industrial Employment (Standing Order) Act 1946:  It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 
some of the States and Central Government to 50).  The Act provides for laying 
down rules governing the conditions of employment by the Employer on matters 
provided in the Act and get the same certified by the designated Authority. 
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SALIENT FEATURES OF SOME OF THE MAJOR LAWS THAT ARE 
APPLICABLE FOR PROTECTION OF ENVIRONMENT. 

 
1. The Environment (Protection) Act, 1986 and as amended: This provides for the protection 

and improvement of environment and for matters connected therewith, and the prevention of 
hazards to human beings, other living creatures, plants and property.  ‘Environment’ 
includes water, air and land and the inter-relationship which exists among and between 
water, air and land, and human beings, other living creatures, plants, micro-organism and 
property. 

 
2. The Forest Conservation Act, 1980, as amended, and Forest (Conservation) Rules, 1981 as 

amended: These provides for protection of forests by restricting conversion of forested areas 
into non- forested areas and prevention of deforestation, and stipulates the procedures for 
cutting any trees that might be required by the applicable rules. Permissions under the Act 
also stipulates the norms and compliance requirements of the employer and any contractor 
on behalf of the employer. 

 
3. State Tree Preservation Acts as may be in force: These provide for protection of trees of 

important species. Contractors will be required to obtain prior permission for full or partial 
cutting, uprooting, or pruning of any such trees. 

 
4. The Wildlife (Protection) Act, 1972, and as amended: This provides for protection of 

wildlife through notifying National Parks and Sanctuaries and buffer areas around these 
zones; and to protect individuals of nationally important species listed in the Annex of the 
Act. 

 
5. The Biological Diversity Act, 2002: This provides for conservation of biological diversity, 

sustainable use of components of biological diversity, and fair and equitable sharing of the 
benefits arising out of the use of biological resources, knowledge and for matters connected 
therewith or incidental thereto. 

6. The Public Liability Insurance Act, 1991 as amended and The Public Liability Insurance 
Rules, 1991 as amended: These provide for public liability insurance for the purpose of 
providing immediate relief to the persons affected by accident occurring while handling 
hazardous substances and for mattes connected herewith or incidental thereto.  Hazardous 
substance means any substance or preparation which is defined as hazardous substance 
under the Environment (Protection) Act 1986, and exceeding such quantity as may be 
specified by notification by the Central Government. 

7. The Ancient Monuments and Archaeological Sites and Remains Act, 1958 and the Ancient 
Monuments and Archaeological Sites and Remains (Amendment and Validation) Act, 2010, 
the Ancient Monuments and Archaeological Sites and Remains Rules, 1959 amended 2011, 
the National Monuments Authority Rules, 2011 and the similar State Acts: These provide 
for conservation of cultural and historical remains found in India. Accordingly, area within 
the radii of 100m and 300m from the “protected property” are designated as “protected area” 
and “controlled area” respectively. No development activity (including building, mining, 
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excavating, blasting) is permitted in the “protected area” and development activities likely to 
damage the protected property is not permitted in the “controlled area” without prior 
permission of the Archaeological Survey of India (ASI) or the State Departments of Art and 
Culture or Archaeology as applicable. 

8. The Environmental Impact Assessment Notification, 2006 and as amended: This provides 
for prior environmental clearance for new, modernization and expansion projects listed in 
Schedule 1 of the Notification. Contractors will be required to ensure that no work starts 
until applicable clearances under the Notification is not available. Contractors will be 
responsible for implementation of any environmental management plan stipulated as per the 
permission under this Notification; and will be required to prepare and submit to the 
employer and compliance report stipulated in the permission under the Notification.  

9. The Water (Prevention and Control of Pollution) Act, 1974 as amended, and the Water 
(Prevention and Control of Pollution) Rules, 1975 as amended: These provide for the 
prevention and control of water pollution and the maintaining and restoring of 
wholesomeness of water.  ‘Pollution’ means such contamination of water or such alteration 
of the physical, chemical or biological properties of water or such discharge of any sewage 
or trade effluent or of any other liquid, gaseous or solid substance into water(whether 
directly or indirectly) as may, or is likely to, create a nuisance or render such water harmful 
or injurious to public health or safety, or to domestic, commercial, industrial, agricultural or 
other legitimate uses, or to the life and health of animals or plants or of aquatic organisms. 
Contractors will need to obtain consent for establishment and consent for operation of any 
item of work or installation of equipment that generates waste water, and observe the 
required standards of establishment and operation of these items of work or installations; as 
well as install and operate all required waste water treatment facilities. 

10. The Water (Prevention and Control of Pollution) Cess Act, 1977 and The Water (Prevention 
and Control of Pollution) Cess Rules, 1978: These provide for the levy and collection of a 
cess on water consumed by persons carrying on certain industries and by local authorities, 
with a view to augment the resources of the Central Board and the State Boards for the 
prevention and control of water pollution under the Water (Prevention and Control of 
Pollution) Act, 1974. 

11. The Air (Prevention and Control of Pollution) Act, 1981 as amended, and the Air 
(Prevention and Control of Pollution) Rules, 1982: These provides for prevention, control 
and abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any 
‘air pollutant’, which means any solid, liquid or gaseous substance (including noise) present 
in the atmosphere in such concentration as may be or tend to be injurious to human beings or 
other living creatures or plants or property or environment. Contractors will need to obtain 
consent for establishment and consent for operation of any item of work or installation of 
equipment that generates air pollution such as batching plants, hot mix plants, power 
generators, backup power generation, material handling processes, and observe the required 
standards of establishment and operation of these items of work or installations. 

 
12. Noise Pollution (Control and Regulation) Rules, 2000, and as amended: This provides for 
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standards for noise for day and night for various land uses and specifies special standards in 
and around sensitive receptors of noise such as schools and hospitals. Contractors will need 
to ensure compliance to the applicable standards, and install and operate all required noise 
control devices as may be required for all plants and work processes. 

13. Chemical Accidents (Emergency Planning, Preparedness and Response) Rules, 1996: This 
provides for Requirement of preparation of on-site and off-site Disaster Management Plans 
for accident-prone areas. 

14. The Explosives Act 1884 and the Explosives Rules, 2008: These provide for safe 
manufacture, possession, sale, use, transportation and import of explosive materials such as 
diesel, Oil and lubricants etc.; and also for regulating the use of any explosives used in 
blasting and/or demolition. All applicable provisions will need compliance by the 
contractors.  

15. The Petroleum Rules, 2002: This provides for safe use and storage of petroleum products, 
and will need to be complied by the contractors. 

16. The Gas Cylinder Rules 2004 and amendments: This provides for regulations related to 
storage of gas, and possession of gas cylinder more than the exempted quantity. Contractors 
should comply with all the requirements of this Rule. 

17. Manufacture, Storage and Import of Hazardous Chemical Rules of 1989 and as amended: 
These provide for use and storage of hazardous material such as highly inflammable liquids 
like HSD/LPG. Contractors will need to ensure compliance to the Rules; and in the event 
where the storage quantity exceeds the regulated threshold limit, the contractors will be 
responsible for regular safety audits and other reporting requirements as prescribed in the 
Rules.   

18. Hazardous & Other Wastes (Management and Trans boundary Movement) Rules, 2016: 
These provide for protection of general public from improper handling storage and disposal 
of hazardous waste. The rules prescribe the management requirement of hazardous wastes 
from its generation to final disposal. Contractors will need to obtain permission from the 
State Pollution Control Boards and other designated authorities for storage and handling of 
any hazardous material; and will to ensure full compliance to these rules and any conditions 
imposed in the permit.  

19. The Bio Medical Waste Management Rules, 2016: This provides for control, storage, 
transportation and disposal of bio-medical wastes. As and where the contractor has any first 
aid facility and dispensaries, established in either temporary or permanent manner, 
compliance to these Rules are mandatory. 

20. Construction and Demolition Waste Management Rules, 2016: This provides for 
management of construction and demolition waste (such as building materials possible to be 
reused, rubble and debris or the like); and applies to all those waste resulting from 
construction, re-modelling, repair or demolition of any civil structure. Contractor will need 
to prepare a waste disposal plan and obtain required approval from local authorities, if waste 
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generation is more than 20 tons in any day or 300 tons in any month during the contract 
period; and ensure full compliance to these rules and any conditions imposed in the 
regulatory approval.  

21. The E-Waste (Management) Rules, 2016:  This provides for management of E-wastes (but 
not covering lead acid batteries and radio-active wastes) aiming to enable the recovery 
and/or reuse of useful material from e-waste, thereby reducing the hazardous wastes destined 
for disposal and to ensure the environmentally sound management of all types of waste of 
electrical and electronic equipment. This Rule applies to every manufacturer, producer, 
consumer, bulk consumer, collection centers, dealers, e-retailer, refurbisher, dismantler and 
recycler involved in manufacture, sale, transfer, purchase, collection, storage and processing 
of e-waste or electrical and electronic equipment listed in Schedule I, including their 
components, consumables, parts and spares which make the product operational.   

22. Plastic waste Management Rules, 2016: This provides for control and management of the 
plastic waste generated from any activity. Contractors will ensure compliance to this Rule. 

23. The Batteries (Management and Handling) Rules 2001: This provides for ensuring safe 
disposal and recycling of discarded lead acid batteries likely to be used in any equipment 
during construction and operation stage. Rules require proper control and record keeping on 
the sale or import of lead acid batteries and recollection of the used batteries by registered 
recyclers to ensure environmentally sound recycling of used batteries. Contractors will 
ensure compliance to this Rule.  

24. The Ozone Depleting Substances (Regulation and Control) Rules, 2000 and as amended: 
This provides for regulation of production and consumption of ozone depleting substances in 
the country, and specifically prohibits export to or import from countries not specified in the 
Rules, and prohibits unless specifically permitted, any use of ozone depleting substance.  

25. The Coastal Regulation Zone Notifications, 1991 and as amended: This provides for 
regulation of development activities within the 500m of high tide line in coastal zone and 
100m of stretches of rivers and estuaries influenced by tides. Contractors will be required to 
ensure that no work starts until applicable clearances under the Notification is not available. 
Contractors will be responsible for implementation of any plan stipulated as per the 
permission under this Notification; and will be required to prepare and submit to the 
employer and compliance report stipulated in the permission under the Notification. 

26. The Motor Vehicle Act 1988 as amended (and State Motor Vehicle Acts as may be in force) 
and the Motor Vehicle Rules, 1989, and as amended (and State Motor Vehicle Rules as may 
be in force): To minimize the road accidents, penalizing the guilty, provision of 
compensation to victim and family and check vehicular air and noise pollution. Contractors 
will be required to ensure full compliance to these rules.  

27. Easement Act, 1882: This provides for the rights of landowners on groundwater. Contractors 
will need to ensure that other landowners’ rights under the Act is not affected by any 
groundwater abstraction by the contractors.   
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28. State Groundwater Acts and Rules as may be in force and the Guidelines for Groundwater 
Abstraction for drinking and domestic purposes in Notified Areas and 
Industry/Infrastructure project proposals in Non-Notified areas, 2012: These provide for 
regulating extraction of ground water for construction/industrial and drinking and domestic 
purposes. Contractors will need to obtain permission from Central/State Groundwater 
Boards prior to groundwater abstraction through digging any bore well or through any other 
means; and will to ensure full compliance to these rules and any conditions imposed in the 
permit.  

29. The Mines Act, 1952 as amended; the Minor Mineral and concession Rules as amended; and 
the State Mineral (Rights and Taxation) Acts as may be in force: These provide for for safe 
and sound mining activity. The contractors will procure aggregates and other building 
materials from quarries and borrow areas approved under such Acts. In the event the 
contractors open any new quarry and/or borrow areas, appropriate prior permission from the 
State Departments of Minerals and Geology will need to be obtained. Contractors will also 
need to ensure full compliance to these rules and any conditions imposed in the permit. 

30. The Insecticides Act, 1968 and Insecticides Rules, 1971 and as amended: These provide for 
regulates the manufacture, sale, transport, distribution, export, import and use of pesticides 
to prevent risk to human beings or animals, and for matters connected therewith. No one 
should import or manufacture; sell, stock or exhibit foe sale; distribute, transport, use: (i) any 
misbranded insecticides, (ii) any insecticide the sale, distribution or use of which is for the 
time being prohibited under the Act; and (iii) any insecticide except in accordance with the 
condition on which it was registered under the Act.  

31. National Building Codes of India, 2005 and as amended: This provides guidelines for 
regulating the building construction activities in India. The code mainly contains 
administrative regulations, development control rules and general building requirements; 
stipulations regarding materials, structural design and construction; and building and 
plumbing services. Contractors will be required to comply with all Bureau of Indian 
Standards Codes dealing with: (i) use and disposal of asbestos containing materials in 
construction; (ii) paints containing lead; (iii) permanent and temporary ventilations in 
workplace; (iv) safety, and hygiene at the workplace; (v) prevention of fire; (vi) prevention 
of accidents from faulty electrical gadgets, equipment and accessories; and all other such 
codes incidental to the Contract. 
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Appendix 2 

 

Tables of Adjustment Data 

(Cl. 49 of GCC) 
 
 
Table 1: Coefficients governing the adjustment for changes in cost 
 

S. 
No. 

Coefficients 
Name 

Symbol Schedules (Reference Number) 
[Description of each schedule is given below] 

   S1 S2 S3 S4 S5 S6 S7 S8 S9 
1. Fixed a 15 15 15 15 15 15 15 15 15 
2. Labour [L] b          
3. Steel [S] c          
4. Cement [C] d          
5. Plant & 

Equipment 
spares [E] 

e          

6. Diesel and  
Petroleum 

products [D] 

f          

7. Bitumen [B] g          
8. Others[O] 0          
            
            
 Total   100

% 
100
% 

100
% 

100
% 

100
% 

100
% 

100
% 

100
% 

100
% 

Note: (a) Fixed element is normally 15%; (b) Employer to fill-up above Table. 
 

BOQ SCHEDULES 
 

[The following Schedules are for example only.  The schedules may be modified and 
specified as appropriate for each work] 

 
Schedule 1: Earth Work In Formation 
Schedule 2: Civil Engineering Work (Bridge) 
Schedule 3: Civil Engineering Work Building, 
Schedule 4: Steel Fabrication Works 
Schedule 5: Road Works –WBM 
Schedule 6: Road BTM 
Schedule 7: 
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Table 2: Cost Indices and Reference Prices (applicable for specific items) for adjustment in contract 
prices [as per GCC 49]. 
WPI with base 2011-2012 = 100 on the Base Date 
Base Date = Deadline for submission of bids 
 
S. 

No. 
Cost 

Element 
Sym
bol 

Indices or Cost on 
the Base Date 

Index for adjustment Sources of Index 

[1] [2] [3] [4] [5] [6] 
1. Fixed a    
2. Labour b Lo- all India 

average Consumer 
Price Index(CPI) 
Number for 
Industrial Workers 
for ….. centre11 
(Base 2001 = 100) 
on the base date. 

Ln-CPI for the month for 
which the IPC is related 

Labour Bureau, 
Ministry of Labour 
and Employment, 
Government of India. 

3. Steel c So – Whole-sale 
Price Index (WPI) 
for Steel [Steel 
Long] 

Sn-WPI for the month which 
is two months prior to the 
month to which IPC is 
related 

Economic Advisor, 
Ministry of Commerce 
and Industry, 
Government of India. 

4. Cement d Co-WPI for Grey 
Cement 

Cn-WPI for the month which 
the cement is brought to site 
or one month prior to the 
month to which IPC is 
related, whichever is less 

Economic Advisor, 
Ministry of Commerce 
and Industry, 
Government of India 

5. Plant & 
Equipme
nt spares 

e Eo-WPI for 
“Construction 
machinery ” 

En – WPI for the month to 
which IPC is related 

Economic Advisor, 
Ministry of Commerce 
and Industry, 
Government of India 

6. Diesel12 f Do-Unit Cost from  
the identified depot 
on the base date 

Dn-Unit Cost for on the first 
day of the month to which 
the IPC relates 

From the ………. 
Depot 

7. Bitumen
13 

g Bo-Unit Cost from 
the identified 
refinery on the base 
date 

Bn- Cost per unit quantity on 
the first day of the month in 
which the material is brought 
to site or two months prior to 
the date to which IPC is 
related  

From …. Refinery 

8. Others h Oo- All India 
Wholesale Price 
Index(WPI) for all 
commodities  

On- All India WPI for all 
commodities for the month to 
which IPC is related 

Economic Advisor, 
Ministry of Commerce 
and Industry, 
Government of India 

 
11 The Centre to be specified should be the relevant one for which CPI is published by the Labour Bureau. 
12 The PCC specifies the identified depot for the rate of diesel for the base date and the applicable date for price 

adjustment. 
13 The PCC specifies the identified refinery for the rate of Bitumen for the base date and the applicable date 

price adjustment. 
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IPC – Interim Payment Certificate 
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Appendix -314 
Appointment of Adjudicator 

 
Suggested Draft of Letter of Appointment of Adjudicators in civil works 
contracts 
 
Sub:____________________________________________________(Name of the Contract) 
 
To 
 
Name and address of the Adjudicator 
 
We hereby confirm your appointment as Adjudicator for the above contract to carry out the 
assignment specified in this Letter of Appointment. 

 
For administrative purpose____________________(name of the officer representing the 
Employer) has been assigned to administer the assignment and to provide the Adjudicator 
with all relevant information needed to carry out the assignment on behalf of both the 
employer and the contractor.  The services will be required during the period of contract for 
the work of (Name of the Contract)_______________________. 

 
The Adjudicator shall visit the worksite once in 3 (three)months till the completion of the 
work indicated above or as specifically requested by Employer/ Contractor for the period 
upto the end of defects liability period with prior intimation to the Employer and the 
contractor.  The duration of each visit shall ordinarily be for one day only.  These durations 
are approximate and (Name of the employer and Name of the Contractor) may find it 
necessary to postpone or cancel the assignment and/or shorten or extend the duration. 

 
The appointment will become effective upon confirmation of letter by you.  The appointment 
of Adjudicator shall be liable for termination under a 30 (thirty) days written notice from the 
date of issue of the notice, if both Employer and the Contractor so desire.  Also the 
appointment shall automatically stand terminated 14 days after the defect notice / correction 
period as stated in Clauses 23 and 24 of the Conditions of Contract is over. 

 
The Adjudicator will be paid a fee of Rs.______ (Rupees ____________only) per each day 
of visit at the worksite.  The actual expenses for boarding and traveling in connection with 
the assignment will be reimbursed to the Adjudicator.  The Adjudicator will submit a pre-
receipted bill in triplicate to the employer indicating the date of the visit, fees for the visit and 
a proof in support of the actual expenditure [only for items valued above Rs. 500 each] 
incurred by him against boarding, lodging and traveling expenses after performing the visit 
on each occasion.  The Employer will make the admissible payment (both the Employer’s 
and the Contractor’s share) to the Adjudicator within 30 days of the receipt of the bill.  The 

 
14 If ITB 51makes provision of an Adjudicator from list provided by an institution, kindly modify Appendix 3 to 

state that the fee and reimbursable payable to the adjudicator shall be as per the rules of the Institution. 
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Contractor’s share on this account (half the paid amount) will be recovered by the Employer 
from the Contractor’s bills against the work. 
 
In accepting this assignment, the Adjudicator should understand and agree that he is 
responsible for any liabilities and costs arising out of risks associated with travel to and from 
the place of emergency repatriation, loss or damage to personal/professional effects and 
property.  The Adjudicator is advised to effect personal insurance cover in respect of such 
risks if he does not already have such cover in place.  In this regard, the Adjudicator shall 
maintain appropriate medical, travel, accident and third-party liability insurance.  The 
obligation under this paragraph will survive till termination of this appointment. 
 
Procedures for resolution of disputes by the Adjudicator is described in the contract of 
_____________(name of the contract) between the employer and the contractor vide Clause 
No.24 of the General Conditions of Contract.  Your recommendation should be given in the 
format attached, within 28 days of receipt of a notification of dispute. 
 
The Adjudicator will carry out the assignment in accordance with the highest standard of 
professional and ethical competence and integrity, having due regard to the nature and 
purpose of the assignment, and will conduct himself in a manner consistent herewith.  After 
visiting the worksite, the Adjudicator will discuss the matter with the Employer and if 
necessary with the Contractor before arriving at any decision. 
 
The Adjudicator will agree that all knowledge and information not within the public domain, 
which may be acquired while carrying out this service shall be all time and for all purpose, 
regarded as strictly confidential and held in confidence, and shall not be directly or indirectly 
disclosed to any party whatsoever, except with the permission of the employer and the 
contractor.  The Adjudicator’s decision should be communicated in the form of a speaking 
order specifying the reasons. 
 
The Adjudicator will agree that any manufacturing or construction firm with which he might 
be associated with, will not be eligible to participate in bidding for any goods or works 
resulting from or associated with the project of which this consulting assignment forms a part 
 
Read and Agreed    Name of Adjudicator 
 
       Signature 
Place: 
 
Date: 
 
Name of Employer 
Signature of authorized representative of Employer 
 
Name of the Contractor 
Signature of authorized representative of Contractor 
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Attachment:  Copy of contract document between the employer and contractor and format 
for recommendation.  
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SUMMARY OF AJUDICATOR’S 
RESPONSIBILITIES 

 
The Adjudicator has the following principal responsibilities: 

 
1. Visit the site periodically. 

 
2. Keep abreast of job activities and developments. 

 
3. Encourage the resolution of disputes by the parties. 

 
4. When a dispute is referred to it, conduct a hearing (no legal presentation), complete 

its deliberations, and prepare a recommendations in a professional and timely manner 
(as per sample format)   
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Sample Format of Adjudicator’s Recommendation 
 

[Project Name] 
Recommendation of Adjudicator 

 
Dispute No. XX [NAME OF DISPUTE] 

Hearing Date:____________ 
 
Dispute 
 
Description of dispute. A one or two sentence summation of the dispute. 
 
Contractor’s Position 
 
A short summation of the contractor’s position as understood by the Adjudicator. 
 
Employer’s Position 
 
A short summation of the Employer’s position as understood by the Adjudicator. 
 
Recommendation 
 
The Adjudicator’s specific recommendation for settlement of the dispute. (The recommended 
course is consistent with the explanation). 
 
Explanation 
 
(This section could also be called Considerations, Rationale, Findings, Discussion, and so 
on.) 
 
The Adjudicator’s description of how each recommendation was reached. 
 
 

Respectfully submitted, 
 
Date : _______________________ ____________________ 
 
Date : _______________________ ____________________ 
 
Date : _______________________ ____________________ 
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Section X - Contract Forms 

 

This Section contains forms which, once completed, will form part of the Contract. The 
forms for Performance Security, ES performance security if applicable, and Advance 
Payment Security, when required, shall only be completed by the successful Bidder after 
contract award. 
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NOTIFICATION OF AWARD 

Letter of Acceptance 

[on letterhead paper of the Employer] 
 

[The Letter of Acceptance shall be the basis for formation of the Contract as described in 
ITB Clause 47.  This Standard Form of Letter of Acceptance shall be filled in and sent to the 
successful Bidder only after evaluation of bids has been completed, subject to any review by 
the World Bank required under the Loan Agreement.] 

 
 

. . . . . . . [date]. . . . . . . 
 
To: . . . . . . . . . .[name and address of the Contractor] . . . . . . . . . .    
 
Subject: . . . . . . . . . .[Notification of Award Contract No].  . . . . . . . . . .    
 
This is to notify you that your Bid dated . . . .[insert date] . . . .  for execution of the . . . . 
. . . . . .[insert name of the contract and identification number, as given in the PCC]. . . 
. . . . . . . for the Accepted Contract Amount of . . . . . . . . .[insert amount in numbers 
and words], as corrected and modified15 in accordance with the Instructions to Bidders 
is hereby accepted by our Agency. 
 
You are requested to furnish the Performance Security, plus additional security for 
unbalanced bids in terms of ITB Clause 41, and ES Performance Security[Delete ES 
Performance Security if it is not required under the contract] in the form detailed in 
ITB Clause 50 for amounts16 of Rs. …….., and Rs. ……. specified therein, within 21 
days of the receipt of this letter of acceptance, and visit this office to sign the contract, 
failing which action as stated in ITB Clause 50.2 will be taken in accordance with the 
Conditions of Contract. The securities shall be valid upto28 days from the date of 
completion i.e.upto …………. and shall be as per the Performance Security Form and 
the ES Performance Security Form [Delete reference to the ES Performance Security 
Form if it is not required under the contract], included in Section X -Contract Forms, 
of the bidding document. 
 
[Choose one of the following statements:] 
 

 
15Delete “corrected and” or “and modified” if not applicable.  See Notes on Standard Form of Agreement, next 

page. 
16Insert amounts for (i) Performance Security, plus additional security for unbalanced bids in terms of ITB 

Clause 41; and (ii) ES Performance Security respectively. 
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We accept that __________________________[insert the name of Adjudicator 
proposed by the Bidder]  be appointed as the Adjudicator17. 
 
[or] 
 
We do not accept that _______________________[insert the name of the Adjudicator 
proposed by the Bidder] be appointed as the Adjudicator, and by sending a copy of this 
Letter of Acceptance to ________________________________________[insert name 
of the Appointing Authority], the Appointing Authority, we are hereby requesting such 
Authority to appoint the Adjudicator in accordance with ITB 51.1 and GCC 23.118. 

 
We note that as per your bid, you do not intend to subcontract any component of work. 
 
[OR] 
 
We note that as per your bid, you propose to employ M/s. ………………… as sub-contractor 
for executing …………………….. 
 
We have reviewed the construction methodology submitted by you alongwith the bid in 
response to ITB Clause 16 and our comments are given in the attachment.  You are requested 
to submit a revised Program including ES requirements as per Clause 30 of General 
Conditions of Contract within 14 days of receipt of this letter of acceptance. 

 
 
 
Authorized Signature:   ................................................................................................................... 
 
 
Name and Title of Signatory:   ........................................................................................................ 
 
 
Name of Agency:   .......................................................................................................................... 
 

  

 
17To be used only if the Contractor disagrees in the Bid with the Adjudicator proposed by the Employer in the 

Instructions to Bidders, and has accordingly offered another candidate.   
18To be used only if the Contractor disagrees in the Bid with the Adjudicator proposed by the Employer in the 

ITB, has accordingly offered another candidate, and the Employer does not accept the counterproposal. 
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Issue of Notice to proceed with the work 
 

(letterhead of the Employer) 
 

_________ (date) 
 
To 
 
______________________________(name and address of the Contractor) 
 
______________________________ 
 
______________________________ 
 
Dear Sirs: 
 
 Pursuant to your furnishing the requisite securities as stipulated in ITB clause 50.1, 
insurance policy as per GCC 13, construction methodology as stated in letter of acceptance 
and signing of the contract agreement for the construction of______________@ a Bid Price 
of Rs.___________, you are hereby instructed to proceed with the execution of the said 
works in accordance with the contract documents. 
 

Yours faithfully, 
 
 
 
(Signature, name and title of 
signatory authorized to sign on 
behalf of Employer) 

 
 
Attachment:  Contract Agreement 
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Contract Agreement 

 
THIS AGREEMENT made the . . . . . .day of . . . . . . . . . . . . . . . . ., . . . . . . ., between . . . . 
. [name of the Employer]. . . . .. . . . . (hereinafter “the Employer”), of the one part, and . . . 
. . [name of the Contractor]. . . . .(hereinafter “the Contractor”), of the other part: 
 
WHEREAS the Employer desires that the Works known as . . . . . [name of the Contract]. 
. . . .should be executed by the Contractor, and has accepted a Bid by the Contractor for 
the execution and completion of these Works and the remedying of any defects therein,  

 
The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part 
of this Agreement. This Agreement shall prevail over all other Contract documents.  

(i) This Agreement 

(ii) the Letter of Acceptance 

(iii) the Contractor’s Bid including completed schedules and priced bill of 
quantities, 

(iv) the addenda Nos ________(if any) 

(v) the Particular Conditions  

(vi) the General Conditions of Contract, including appendix; 

(vii) the Specification 

(viii) the Drawings  

(ix) Construction Program, Methodology, Quality Assurance Program, the ES 
Management Strategies and Implementation Plans, and Code of Conduct for 
Contractor’s Personnel (ES) 

 
(x) Joint Venture Agreement [for JVs only];and 

(xi) any other document listed in the PCC as forming part of the Contract. 

3. In consideration of the payments to be made by the Employer to the Contractor as 
specified in this Agreement, the Contractor hereby covenants with the Employer to 
execute the Works and to remedy defects therein in conformity in all respects with the 
provisions of the Contract. 
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4. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of defects therein, the Contract 
Price or such other sum as may become payable under the provisions of the Contract at 
the times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be 
executed in accordance with the laws of Indiaon the day, month and year specified 
above. 

 
 

Signed by:  Signed by:  

for and on behalf of the Employer for and on behalf the Contractor 

in the 
presence of:

 in the 
presence of:

 

Witness, Name, Signature, Address, 
Date 

Witness, Name, Signature, Address, Date 
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Performance Security- Bank Guarantee 
[including Additional Performance Security for unbalanced bids] 

[Guarantor letterhead or SWIFT identifier code] 
 
 
Performance Guarantee No……………………. [insert guarantee reference number] 
Date…………………………. [insert date of issue of the guarantee] 

 

To: ______________________________________________ [name of Employer] 

 _________________________________________ [address of Employer] 

 

 WHEREAS _________________________ [name and address of Contractor19] (hereinafter 
called "the Applicant") has undertaken, in pursuance of Contract No. _____ dated 
________________ to execute __________________________ [name of Contract and brief 
description of Works] (hereinafter called "the Contract"); 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the Applicant shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 
compliance with his obligations in accordance with the Contract; 

 

 AND WHEREAS we have agreed to give the Applicant such a Bank Guarantee; 

 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 
behalf of the Applicant, up to a total of ____________________ [amount of guarantee20] 
___________________________ [in words], such sum being payable in the types and proportions of 
currencies in which the Contract Price is payable, and we undertake to pay you, upon your first 
written demand and without cavil or argument, any sum or sums within the limits of 
____________________ [amount of guarantee] as aforesaid without your needing to prove or to 
show grounds or reasons for your demand for the sum specified therein. 

 

 We hereby waive the necessity of your demanding the said debt from the Applicant before 
presenting us with the demand. 

 

 
19In the case of a JV, insert the name of the Joint Venture 
20An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in 

the Contract less provisional sums, if any, plus additional performance security for unbalanced bids if any, 
and denominated in Indian Rupees. 
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 We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract documents which may 
be made between you and the Applicant shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification. 

 

 This guarantee shall be valid until ……… 21, and any demand for payment under it must be 
received by us at this office on or before that date. 

 

 

 Signature and seal of the guarantor _____________________________ 

 Name of Bank ____________________________________________ 

 Address ____________________________________________ 

 Date ____________________________________________ 

 

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product. 

 

  

 
21Insert the date twenty-eight days after the expected completion dateas described in GC Clause 53.1. The 

Employer should note that in the event of an extension of this date for completion of the Contract, the 
Employer would need to request an extension of this guarantee from the Guarantor.  Such request must be 
in writing and must be made prior to the expiration date established in the guarantee. In preparing this 
guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate 
paragraph:  “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 
[six months][one year], in response to the Employer’s written request for such extension, such request to 
be presented to the Guarantor before the expiry of the guarantee 
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Environmental and Social (ES) Performance Security 
ES – Bank Guarantee  

[Guarantor letterhead or SWIFT identifier code] 
 

ES Performance Guarantee No.: [Insert guarantee reference number] 

Date…………………………. [insert date of issue of the guarantee] 

 

To: ______________________________________________ [name of Employer] 

 _________________________________________ [address of Employer] 

 

 WHEREAS _________________________ [name and address of Contractor22] (hereinafter 
called "the Applicant") has undertaken, in pursuance of Contract No. _____ dated 
________________ to execute __________________________ [name of Contract and brief 
description of Works] (hereinafter called "the Contract"); 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the Applicant shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 
compliance with his Environmental and/or Social (ES) obligations in accordance with the Contract; 

 

 AND WHEREAS we have agreed to give the Applicant such a Bank Guarantee; 

 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 
behalf of the Applicant, up to a total of ____________________ [amount of guarantee23] 
___________________________ [in words], such sum being payable in the types and proportions of 
currencies in which the Contract Price is payable, and we undertake to pay you, upon your first 
written demand and without cavil or argument, any sum or sums within the limits of 
____________________ [amount of guarantee] as aforesaid without your needing to prove or to 
show grounds or reasons for your demand for the sum specified therein. 

 

 We hereby waive the necessity of your demanding the said debt from the Applicant before 
presenting us with the demand. 

 

 
22In the case of a JV, insert the name of the Joint Venture 
23An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in 

the Contract less provisional sums, if any, and denominated in Indian Rupees. 
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 We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract documents which may 
be made between you and the Applicant shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification. 

 

 This guarantee shall be valid until ……… 24, and any demand for payment under it must be 
received by us at this office on or before that date. 

 

 

 Signature and seal of the guarantor _____________________________ 

 Name of Bank ____________________________________________ 

 Address ____________________________________________ 

 Date ____________________________________________ 

 

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product. 

  

 
24Insert the date twenty-eight days after the expected completion dateas described in GC Clause 53.1. The 

Employer should note that in the event of an extension of this date for completion of the Contract, the 
Employer would need to request an extension of this guarantee from the Guarantor.  Such request must be 
in writing and must be made prior to the expiration date established in the guarantee. In preparing this 
guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate 
paragraph:  “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 
[six months][one year], in response to the Employer’s written request for such extension, such request to 
be presented to the Guarantor before the expiry of the guarantee 
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Advance Payment Security 
Demand Guarantee 

[Guarantor letterhead or SWIFT identifier code] 
 
 

Advance Payment Guarantee No……………………. [insert guarantee reference number] 
Date…………………………. [insert date of issue of the guarantee] 
 

 

To: __________________________________________ [name of Employer] 

 __________________________________________ [address of Employer] 

 ___________________________________________ [name of Contract] 

 

Gentlemen: 

 

 In accordance with the provisions of the Conditions of Contract, Subclause 53.1 ("Advance 
Payment") of the above-mentioned Contract, ________________________________ [name and 
address of Contractor25] (hereinafter called "the Applicant") shall deposit with 
________________________ [name of Employer] a bank guarantee to guarantee his proper and 
faithful performance under the said Clause of the Contract in an amount of _____________ [amount 
of guarantee26] _________________________________ [in words]. 

 

 We, the ____________________ [bank or financial institution], as instructed by the 
Applicant, agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety 
merely, the payment to ____________________ [name of Employer] on his first demand without 
whatsoever right of objection on our part and without his first claim to the Applicant, in the amount 
not exceeding ____________________ [amount of guarantee] 
__________________________________ [in words]. 

 

 We further agree that no change or addition to or other modification of the terms of the 
Contract or of Works to be performed thereunder or of any of the Contract documents which may be 
made between _____________________ [name of Employer] and the Applicant, shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any such change, 
addition or modification. 

 
25In the case of a JV, insert the name of the Joint Venture 
26An amount shall be inserted by the bank representing the amount of the Advance Payment, and denominated 

in Indian Rupees. 
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 This guarantee shall remain valid and in full effect from the date of the advance payment 
under the Contract until _________________________ [name of Employer] receives full repayment 
of the same amount from the Applicant. Consequently any demand for payment under this guarantee 
must be received by us at this office on or before that date. 

 

   Yours truly, 

 

 

   Signature and seal:  _______________________________ 

   Name of Bank:  _________________ 

   Address:  _______________________________________ 

   Date:  ____________________ 

 

 

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product. 
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Retention Money Security 
Demand Guarantee 

[Guarantor letterhead or SWIFT identifier code] 
 

 _____________________________ [Bank’s name and address of issuing branch or office] 

 

Beneficiary: ______________________ [Name and Address of Employer] 

 

Date: ____________________________ 

 

RETENTION MONEY GUARANTEE NO.:  _________________ 

 

We have been informed that ______________ [name of contractor27] (hereinafter called “the 
Applicant”) has entered into Contract No. _________________ [reference number of the contract] 
dated ______________________ with you, for the execution of __________________ [name of 
contract and brief description of Works] (hereinafter called “the Contract”). 

 

Furthermore, we understand that, according to the conditions of the Contract, when the Taking-Over 
Certificate has been issued for the Works and the first half of the Retention Money has been certified 
for payment, payment of ___________ [insert the second half of the Retention Money] is to be made 
against a Retention Money guarantee. 

 

At the request of the Applicant, we _________________ [name of Bank] hereby irrevocably 
undertake to pay you the sum or sums not exceeding in total an amount of _____________________ 
[amount in Rupees] (______________________) [amount in words28] upon receipt by us of your first 
demand in writing accompanied by a written statement stating that the Applicant is in breach of its 
obligation under the Contract without cavil or argument. 

 

It is a condition for any claim and payment under this guarantee to be made that the payment of the 
second half of the Retention Money referred to above must have been received by the Applicant on its 
account number _________ at ___________ [name and address of Bank]. 

 
27In the case of a JV, insert the name of the Joint Venture 
28The Guarantor shall insert an amount representing the amount of the second half of the Retention Moneyor if 

the amount guaranteed under the Performance Guarantee when the Taking-Over Certificate is issued is 
less than half of the Retention Money, the difference between half of the Retention Money and the amount 
guaranteed under the Performance Security. 
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This guarantee shall expire, at the latest, 21 days after the date when the Employer has received a 
copy of the Defects Liability Certificate issued by the Project Manager.  Consequently, any demand 
for payment under this guarantee must be received by us at this office on or before that date. 

 

_____________________ 

[Signature(s) and seal of the guarantor] 

 

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product. 

 


