

Government of West Bengal Irrigation & Waterways Directorate Office of the Superintending Engineer, Damodar Irrigation Circle

Memo No. 2618

1

Date: 24.10.2017

2nd Corrigendum to EOI No. DIC/IW/C-EOI/2/17-18

i) Last date of submission of EOI and Submission of proposal consisting of methodology and specification for the work:- 'Rehabilitation of the distressed Durgapur Barrage over river Damodar in the district of Bankura, West Bengal' has been deferred to 03.11.2017 instead of 25.10.2017.
ii) Please read ITEM RATE Contract instead of 'EPC mode' as mentioned in EOI.

Other terms and conditions remain unaltered.

Superintending Engineer Damodar Irrigation Circle