Government of West Bengal Irrigation & Waterways Directorate Office of the Chief Engineer & Project Director State Project Management Unit, West Bengal Major Irrigation and Flood Management Project



Jalasampad Bhawan, 9th Floor Salt Lake City, Kolkata – 700 091 e-mail: <u>ce.pd.wbmifmp@gmail.com</u>

Memo. No. -CIE (SPMU)

Dated, 02.09.2021

To **QSS Industrial Services Private Limited** AD – 260, Sector – I, Salt Lake City, Kolkata – 700064 Tel: 033 – 40725035 Email: <u>qssispl@gmail.com</u>

Sub: Intimation of result of Departmental Bid Evaluation Committee (DBEC) for shortlisting of Consultants in connection with the Selection for "Engagement of a Consultant for implementation and monitoring of Third-Party Inspection (TPI) Report of different materials, procured & to be procured by the Agencies of World Bank funded project under West Bengal Major Irrigation and Flood Management Project (WBMIFMP)" in the State of West Bengal in India" (REOI No. CE/IW/SPMU-EOI/01/21-22 dt. 07/07/2021 duration Ten and half (10.5) months.

Dear Sir,

I would like to convey heartiest thanks for participation in the REOI for "Engagement of a Consultant for implementation and monitoring of Third-Party Inspection (TPI) Report of different materials, procured & to be procured by the Agencies of World Bank funded project under West Bengal Major Irrigation and Flood Management Project (WBMIFMP)" in the State of West Bengal in India" (REOI No. CE/IW/SPMU-EOI/01/21-22 dt. 07/07/2021.

From the presentation of your organization, it is observed that the following criteria for shortlisting are not fulfilled in your submitted EOI:

- Non-submission of relevant project experience, supported by World Bank, during the last ten years period.
- 2) Minimum annual turnover of INR 50 million in any one of the last three completed financial years.

In the above context, your EOI has not been considered for the time being, as your organization has not achieved the minimum technical score to be eligible for the next stage of procurement, i.e. issue of RFP.

Yours faithfully,

24-2.9.21 (D. Sengupta) **Chief Engineer & Project Director** State Project Management Unit (WBMIFMP) I&WD, Government of West Bengal

Government of West Bengal Irrigation & Waterways Directorate Office of the Chief Engineer & Project Director State Project Management Unit, West Bengal Major Irrigation and Flood Management Project



Jalasampad Bhawan, 9th Floor Salt Lake City, Kolkata – 700 091 e-mail: ce.pd.wbmifmp@gmail.com

Memo. No. –CIE (SPMU)

Dated, 02.09.2021

To **MaRS Planning & Engineering Services Pvt Ltd** C/287, Yash Padam Ashok Nagar Main Road Jharkhand, Ranchi – 834002 Mob: +91 7781000157 Email: wb@marsconsultancy.com

Sub: Intimation of result of Departmental Bid Evaluation Committee (DBEC) for shortlisting of Consultants in connection with the Selection for "Engagement of a Consultant for implementation and monitoring of Third-Party Inspection (TPI) Report of different materials, procured & to be procured by the Agencies of World Bank funded project under West Bengal Major Irrigation and Flood Management Project (WBMIFMP)" in the State of West Bengal in India" (REOI No. CE/IW/SPMU-EOI/01/21-22 dt. 07/07/2021 duration Ten and half (10.5) months.

Dear Sir,

I would like to convey heartiest thanks for participation in the REOI for "Engagement of a Consultant for implementation and monitoring of Third-Party Inspection (TPI) Report of different materials, procured & to be procured by the Agencies of World Bank funded project under West Bengal Major Irrigation and Flood Management Project (WBMIFMP)" in the State of West Bengal in India" (REOI No. CE/IW/SPMU-EOI/01/21-22 dt. 07/07/2021.

From the presentation of your organization, it has been observed that no relevant project supported by World Bank, during last ten years period has been submitted from your end, thus not fulfilling the shortlisting criteria of REoI.

In the above context, your EOI has not been considered for the time being, as your organization has not achieved the minimum technical score to be eligible for the next stage of procurement, i.e. issue of RFP.

Yours faithfully,

Juffer 2.9.21

(D. Sengupta) Chief Engineer & Project Director State Project Management Unit (WBMIFMP) I&WD, Government of West Bengal